



Okanogan County

Department of Public Works

1234-A Second Ave. S. – Public Services Building
Okanogan, WA 98840

Joshua L. Thomson, P.E.
County Engineer

Addendum No. 2

CRP No. 9221-06 Salmon Creek Drainage

ATTENTION: ALL BIDDERS AND PLANHOLDERS

The following changes will be made to the contract plans and provisions for the above referenced project:

1. Add the following special provision to section 1-08.5 Time for Completion:

(*****)

The Contractor shall have seven (7) consecutive calendar days for road closure to install the Contractor Designed Buried Structure No. 1 and do all work necessary to restore traffic.


2. Replace special provision number 1 in section 1-08.9 Liquidated Damages on page 34 with the following:

(*****)

Accordingly, the Contractor agrees:

1. To Pay (according to the following formula) liquidated damages for each working day beyond the number of working days (seven 7 consecutive calendar days) established for road closure to install Contractor Designed Buried Structure No. 1

Bidders shall furnish the Okanogan County Commissioners with evidence of the receipt of this addendum by indicating on the Bid Proposal signature page. This addendum will be incorporated in the contract when awarded and when formally executed.



Joshua L. Thomson, P.E.
County Engineer

5/23/22

DATE