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BOARD APPROVAL 

INTRODUCTION 

SECTION 

NOTICE TO PLAN HOLDERS 

NOTICE OF CALL FOR BIDS 

eRP No. 9155-19 Old 97, Driskell to Verestar 



OKANOGAN COUNTY COMMISSIONERS 

RESOLUTION 71 - 2021 

OKANOGAN COUNTY ROAD PROJECT 3683-02 NORTH STAR PARK CITY BRIDGE 
B-4 PLANS, PROVISIONS AND SPECIFICA TlONS APPROVAL 

WHEREAS, Okanogan County Resolution No. 69-2020 adopted June 9, 2020 included 
this project in the Annual Road Construction Program and authorized the County 
Engineer to proceed with preparations of maps, plans and specifications as required 
under RCW36.77.010. 

NOW THEREFORE BE IT RESOLVED, The Project Plans and Specifications prepared 
and presented as per RCW 36.77.010 are HEREBY APPROVED by the Board of 
Okanogan County Commissioners. 

DATED at Okanogan, Washington this Z2- day of -::rU..-Jl L ,2021. 
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BOARD OF COUNTY COMMISSIONERS 
OKANOGAN, WASHINGTON 

~ 
Chris Branch, Chairman 

ABSENt 
Andy Hover, Vice Chairman 

Jim DeTro, Member 



OKANOGAN COUNTY 
North Star Park City Bridge B-4 County Project 

NOTICE TO ALL PLANHOLDERS: 

The bid opening for this project is July 13, 2021 at 11 :00:59 AM Pacific Time. Sealed bids will 
be received by mail or hand carried as indicated in Section 1-02.12 of the attached Special 
Provisions. 

The Okanogan County Department of Public Works may be contacted to answer questions 
regarding these bid documents and to show this project to prospective bidders. 

Contact: 
Shasta Stidman, Contracts Administrator 
(509) 422-7333 or email sstidman@co.okanogan.wa.us 

Okanogan County Department of Public Works 
1234 A Second Avenue South 
Okanogan, WA 98840 
Phone: (509) 422-7300 Fax: (509) 422-7301 

As the Engineer in direct responsible charge of developing these contract provisions, I certify 
these provisions have been developed or incorporated into this project under my direct 
supervision, or as a result of certified recommendations provided by other licensed 
professionals. 

Joshua L. Thomson, P. E. _--2<P~/~J~if-A=-2. /'--__ 
County Engineer o'ate 

CRP No. 3683-02 North Star Park City Brridge B-4 



CRP No. 3683-02 North Star Park City Bridge B-4 

INVITATION TO BID 
 

Sealed bids for CRP No. 3683-02 North Star Park City Bridge B-4, will be received by Okanogan 
County at the Office of the Board of County Commissioners, located on the first floor of the Grainger 
Administration Building, 123 Fifth Avenue North, Room 150, Okanogan, Washington.  Mailed proposals 
must be received by no later than the last working day prior to the bid opening date.  Hand carried 
proposals will be received only by the Clerk of the Board of County Commissioners at the address 
stated above until 11:00:59 A.M. Pacific Time, Tuesday, July 13, 2021 and will then and there be 
opened and publicly read.  No facsimiles or electronic proposals will be accepted.   
 
All bid proposals shall be accompanied by a bid proposal deposit in the form of certified check, cashier's 
check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal.  
Should the successful bidder fail to enter into such contract and furnish a satisfactory performance bond 
within the time stated in the specifications, the bid proposal deposit shall be forfeited to Okanogan 
County. 

 
Maps, plans and specifications are available upon payment of a non-refundable fee in the amount of 
$15 per USB Flash Drive or $65 per hard copy set, at the office of the County Engineer, 1234A 2nd 
Ave. South, Okanogan, WA 98840 or contact the Contracts Administrator at 509-422-7300. Bid 
proposals must be submitted on the original documents provided in the accompanying bid packet. 
 
Informational copies of the maps, plans and specifications will be on file for inspection at the office of 
the County Engineer at the address noted above, the County website at 
www.okanogancounty.org/PW and in various plan centers located in Washington. 
 
The County of Okanogan in accordance with section 504 of the Rehabilitation Act (Section 504) and 
the Americans with Disabilities Act (ADA), commits to nondiscrimination on the basis of disability, in all 
of its programs and activities. This material can be made available in an alternate format by emailing 
Public Works at pw@co.okanogan.wa.us or by calling collect (800) 833-6388. 
 
The County of Okanogan in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, 
subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the 
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 
affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged 
business enterprises as defined at 49 CFR Part 26 will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, national 
origin, or sex, in consideration for an award. 
 
 Translation esta disponible a pedido. Por favor enviar un correo electronico a pw@co.okanogan.wa.us 
para solicitor este aviso en espanol. Non-constitue 
 
The Board of Commissioners of Okanogan County, reserves the right to reject any and all bids and to 
waive informalities in the bidding.  The award of this contract, if made, will be to the lowest 
responsible bidder. 
+ 
 
This is a Federally Funded project that provides for the replacement of a bridge on Okanogan County 
Road No. 3683 North Star Park City Loop from MP 4.88-MP 5.05. Work will include removal of existing 
52ft. bridge, construction of new 70’6” pre-cast concrete superstructure, cast in place piles and 
abutments, guardrail installation, clearing & grubbing, excavation including haul, embankment 
compaction, crushed surfacing base course, seeding, fertilizing and mulching, project temporary traffic 
control, trimming & cleanup, and other work, all in accordance with the Contract Plans, Contract 
Provisions, and the Standard Specifications. 

http://www.okanogancounty.org/PW


CRP No. 3683-02 North Star Park City Bridge B-4 

 
  

PUBLISHER'S NOTE:  Please publish ONCE during the week of June 20, 2021 and ONCE during the 
week of June 27, 2021 and furnish an Affidavit of Publication to Okanogan County Dept. of Public Works 
at 1234-A Second Avenue South, Okanogan, WA 98840,  Attn: Shasta Stidman  
 
Public Works Accounting: 3683-02, Function 112  The Omak Chronicle 



BIDDING PROCEDURES 

SECTION 

BIDDER'S CHECKLIST 

INFORMATIONAL BID PROPOSAL 

INFORMATIONAL DBE UTILIZATION CERTIFICATION FORM 

INFORMATIONAL DBE WRITTEN CONFIRMATION FORM 

INFORMATIONAL DBE BID ITEM BREAKDOWN FORM 

INFORMATIONAL DBE TRUCKING CREDIT FORM 

INFORMATIONAL NON-COLLUSION DECLARATION 

INFORMATIONAL BID PROPOSAL BOND 

INFORMATIONAL WAGE COMPLIANCE CERTIFICATION 

CRP No. 9155-19 Old 97, Driskell to Verestar 



CRP No. 3683-02 North Star Park City Bridge B-4  

BIDDER'S CHECKLIST, SUCCESSFUL BIDDER’S SUBMITTALS and 
CONTRACTOR REQUIRED SUBMITTALS 

The following checklist is informational only and lists minimal submittals required from the Bidder or 
Successful Contractor.  It is not all inclusive.  See Standard Specifications and Contract Provisions. 

SUBMITTALS REQUIRED WITH BID 
A. Properly Completed and Signed Proposal (County provided Bid Proposal Form only) 

B. Bid Deposit or Bid Bond (County provided Bid Bond Form only) 
C. Addendum Acknowledgement, if any (on proposal) 
D. Disadvantaged Business Enterprise Utilization Certification (DOT Form 272-056 EF, only 

when applicable) 
E. Disadvantaged Business Enterprise (DBE) Written Confirmation Document (DOT Form 422-

031EF, only when applicable) 
F. Disadvantaged Business Enterprise (DBE) Bid Item Breakdown Form (DOT Form 272-054 

EF, only when applicable) 
G. Disadvantaged Business Enterprise (DBE) Trucking Credit Form (DOT Form 272-058 EF, 

only when applicable) 
H.   Non-Collusion Declaration (DOT Form 272-036I EF) 
I. Local Agency Subcontractor List (DOT Form 271-015A EF, only when applicable) 
J.    Wage Rate Certification (County provided Wage Rate Certification Form only) 
K. Department of Ecology Transfer of Coverage Form (ECY 020-87a, only when applicable) 

SUBMITTALS REQUIRED FROM SUCCESSFUL BIDDER 

Prior to Contract Execution by County Commissioners 

The Successful bidder is required to submit the following: 

A. Signed Contract Document by Contractor 

B. Certificate of Insurance 

C. Contract (Performance) Bond (County provided Performance Bond Form only) 

D. List of firms who submitted a bid quote in an attempt to participate in the project  

E. Breakout information for all successful DBE’s (when applicable) 

Prior to Notice to Proceed 

The Successful bidder is required to submit the following for approval by the Engineer: 

A. Construction Progress Schedule  
B. SPCC Plan 
C. TESC Plan 
D. Attend Preconstruction Meeting  
 

CONTRACTOR SUBMITTALS DURING CONSTRUCTION 
Some of the following items are required by both the Prime Contractor and Subcontractors.  
The County will assist the Contractor in the acquisition of any forms or submittals of the 
following requirements. 



CRP No. 3683-02 North Star Park City Bridge B-4  

A. Intent to Pay Prevailing Wage and Affidavit of Wages Paid for prime and all subs. 

B. Weekly Certified Payrolls for prime and all subs. 

C. Other submittals specific to the Prime Contractor’s or Subcontractor’s operations. (Request 
to Sublet, Subcontractor/Lower Tier Certification, etc.) 

D. Any agreements, easements, other permits acquired by the Contractor or Subcontractor 
associated with work on this contract. 

E. DBE Reporting (when applicable) 

F. Annual EEO Report (FHWA 1391, when applicable) 

G. Subcontractor Monthly Payment Summary 

H. Erosion and Sediment Control Inspection Form (WSDOT Form 220-030) 
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Okanogan County is an Equal Opportunity Employer 

TO:  The Board of County Commissioners 
Okanogan, Washington 

 

THIS CERTIFIES THAT THE UNDERSIGNED HAS EXAMINED THE LOCATION OF: 
CRP No. 3683-02 North Star Park City Bridge B-4 and that the Plans, Specifications and Contract 
governing the work embraced in this improvement, and the method by which payment will be made 
for said work is understood. The undersigned hereby proposes to undertake and complete the work 
embraced in this improvement, or as much thereof as can be completed with the money available, 
in accordance with the said Plans, Specifications and Contract, and the following schedule of rates 
and prices: 
NOTE:  Unit bid prices for all items, all extensions, and total amount of bid shall be entered in figures. 
Figures entered to the right of the decimal shall be interpreted as cents.  All entries must be typed or entered in 
ink. 

BASE BID    
Item 
No. 

PLAN 
QUANTITY 

ITEM DESCRIPTION 
(with Standard Item No.) 

UNIT PRICE 
in Dollars & Cents 

TOTAL AMOUNT 
in Dollars & Cents 

PREPARATION 

1 Lump Sum 
Mobilization 
                                                                (0001) 

Lump Sum 
$ .  

2 Lump Sum 
Clearing and Grubbing 

(0035) 
Lump Sum 

$ .  

3 EST 
Archaeological and Historical Salvage 

(0038) 
Estimated 

$ 1000.00 

4 Lump Sum 
Removing Existing Bridge No B-4 

(0071) 
Lump Sum 

$ .  

 

GRADING 

5 
260 
CY 

Roadway Excavation Incl. Haul 
(0310)                                                                 

@  $________.___ 
Per Cubic Yard $ .  

6 
242 
CY 

Common Borrow Incl. Haul 
(0405)                                                                 

@  $________.___ 
Per Cubic Yard $ .  

7 
643 
CY 

Embankment Compaction 
(0470)                                                                  

@  $________.___ 
Per Cubic Yard $ .  

 
 

               DRAINAGE 

8 
250 
CY 

Channel Excavation Incl. Haul 
                                                                (1040) 

@  $________.___ 
Per Cubic Yard $ .  

9 
205 
CY 

Light Loose Riprap 
                                                                (1074) 

@  $________.___ 
Per Cubic Yard $ .  

 
 

       STRUCTURE 

10 
58 
CY 

Structural Excavation Class A Incl. Haul 
(4006) 

@  $________.___ 
Per Cubic Yard $ .  

11 
30 
CY 

Gravel Backfill for Wall 
(4025) 

@  $________.___ 
Per Cubic Yard $ .  

12 
2 

Each 
Furnishing and Driving Concrete Test Pile 
                                                                (4060) 

@  $________.___ 
Per Each $ .  
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13 
720 
LF 

Furnishing Conc. Piling 
(4070) 

@  $________.___ 
Per Linear Foot $ .  

14 
12 

Each 
Driving Conc. Pile 

(4080) 
@  $________.___ 
Per Each $ .  

15 
4463 
LB 

ST. Reinf. Bar for Bridge 
(4149) 

@  $________.___ 
Per Pound $ .  

16 Lump Sum 
Superstructure- N. Star Park City Upper Bridge 

(4300) 
Lump Sum 

$ .  

17 
43 
CY 

Conc. Class 4000 for Bridge 
(4322) 

@  $________.___ 
Per Cubic Yard $ .  

 
 

               SURFACING 

18 
1,106 
TON 

Crushed Surfacing Base Course 
                                                                (5100) 

@  $________.___ 
Per Ton $ .  

HOT MIX ASHPALT 
 
 19 

208 
TON 

HMA Cl. ½ In. PG 64-28 
(5767)                                                                 

@  $________.___ 
Per Ton $ .  

 

EROSION CONTROL AND PLANTING 

20 
10 

DAY 
ESC Lead 

(6403)                                                                 
@  $________.___ 
Per Day $ .  

21 
0.2 

ACRE 
Seeding, Fertilizing, and Mulching 

(6414)                                                                 
@  $________.___ 
Per Acre $ .  

22 EST 
Erosion/Water Pollution Control 

(6490)                                                                  Estimated $                                1000.00_     

 
 

       TRAFFIC 

23 
4 

Each 
Beam Guardrail Type 31 Non-Flared Terminal 

(6719) 
@  $________.___ 
Per Each $ .  

24 
100 
LF 

Extruded Curb 
(6727) 

@  $________.___ 
Per Linear Foot $ .  

25 
4 

Each 
Beam Guardrail Transition Section Type 21 
                                                                (6760) 

@  $________.___ 
Per Each  

26 
470 
LF 

Paint Line 
(6806) 

@  $________.___ 
Per Linear Foot $ .  

27 Lump Sum 
Project Temporary Traffic Control 

(6971) 
Lump Sum 

$ .  

 
OTHER ITEMS 

28 
100 

MGAL 
Water 

(7018)                                                                 
@  $________.___ 
Per MGal. $                   .       

29 Lump Sum 
Structure Surveying 
                                                                (7037) 

        Lump Sum 
$ ._  

30 
310 
LF 

Removing and Resetting Wire Fence 
(7114) 

@  $________.___ 
Per Linear Foot $                                     ._____     

31 
1 

Each 
Remove and Reset Sign 

(----) 
@  $________.___ 
Per Each $ .  
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32 Lump Sum 
Trimming and Cleanup 

(7490) 
       Lump Sum 

$ .  

33 
342 
SY 

Construction Geotextile for Soil Stabilization 
(7552) 

@  $________.___ 
Per Square Yard $ .  

34 
-1 

Calc. 
Minor Change 

(7728) 
Calculated 

$______________      _-1.00  

35 Lump Sum 
SPCC Plan 

(7736) 
Lump Sum 

$ .  

36 Lump Sum 
Record Drawings 
(Minimum Bid $3,000)                             (----) 

Lump Sum 
$ .  

TOTAL BASE BID AMOUNT $ .  
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SIGNATURE PAGE 
 

The undersigned further certifies that   is/are thoroughly aware that time 
is of the essence for completion of this contract within the time stated in the Special Provisions. 
 

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged 
all requirements and signed all certificates contained herein. 
 

The undersigned hereby agrees to pay labor not less than the prevailing rates of wages in accordance 
with the requirements of the Special Provisions for this project. 
 

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate 
estimate of quantities at the above prices and in the form as indicated below, is attached hereto: 

   
    

 CASHIER'S 
CHECK 

}  

 or }  

 CERTIFIED 
CHECK 

} IN THE AMOUNT OF   DOLLARS, 

   PAYABLE TO OKANOGAN COUNTY 
 or a    

 PROPOSAL 
BOND 

 IN THE AMOUNT OF 5% OF THE TOTAL AMOUNT BID 

 

Receipt is hereby acknowledged of Addend(um)(a) No(s).  ,  , &  . 
 

SIGNATURE OF AUTHORIZED OFFICIAL(S): 
 

 FIRM NAME:   
 

 BY:   
 Signature 
 PRINTED NAME:   
 

 TITLE:   
  

 ADDRESS:   
 

 CITY:    STATE:    ZIP:   
 

PHONE:   FAX:   
 
Contractor's License #:   FEDERAL ID #:   
 

 
1. If the bidder is a corporation, this proposal must be executed by its duly authorized officials. 
2. This proposal form is not transferable.  Any alteration of the firm's name entered hereon without prior 

permission from the Okanogan County Engineer will be cause for considering the proposal irregular 
and subsequent rejection of the bid. 

3. The Bid Bond Form provided by Okanogan County is the only acceptable Bid Bond. 
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4. Please refer to Section 1-02.6 of the Standard Specifications, "Preparation of Proposal," or "Article 4" 
of the Instructions to Bidders for building construction projects. 

5. Should it be necessary to modify this proposal in writing, please make reference to the following 
proposal number in your communication:                                      . 



DOT Form 272-056
Revised 03/2018

Disadvantaged Business 
Enterprise Utilization Certification

To be eligible for Award of this Contract the Bidder shall fill out and submit, as a supplement to its sealed Bid Proposal, 
a Disadvantaged Business Enterprise (DBE) Utilization Certification. The Contracting Agency shall consider as non-
responsive and shall reject any Bid Proposal that does not contain a DBE Utilization Certification which properly 
demonstrates that the Bidder will meet the DBE participation requirements in one of the manners provided for in the 
proposed Contract. Refer to the instructions on Page 2 when filling out this form or the Bid may be rejected. An 
example form has been provided on Page 3. The successful Bidder’s DBE Utilization Certification shall be deemed a 
part of the resulting Contract.

Box 1:  certifies that the DBE firms listed below have been contacted 
regarding participation on this project. If this Bidder is successful on this project and is awarded the Contract, it shall 
assure that subcontracts or supply agreements are executed with named DBEs. (If necessary, use additional sheets.)

Box 2: 

Column 1

Name of DBE
(See instructions)

Column 2

Project Role
(See instructions)

Column 3	

Description of Work
(See instructions)

Column 4

Dollar Amount 
Subcontracted 

to DBE
(See instructions)

Column 5

Dollar Amount 
to be Applied 
Towards Goal
(See instructions)

Disadvantaged Business Enterprise Total DBE Commitment Dollar Amount 
Condition of Award Contract Goal 	 Box 3      Box 4

5  By checking Box 5 the Bidder is stating that their attempts to solicit sufficient DBE participation to meet 
the COA Contract goal has been unsuccessful and good faith effort will be submitted in accordance with 
Section 1-02.9 of the Contract 



DOT Form 272-056
	 Revised 10/2019

Instructions for Disadvantaged Business 
Enterprise Utilization Certification Form

Box 1:	 Name of Bidder (Proposal holder) submitting Bid.
Box 2:	 Name of the Project.
Column 1:	Name of the Disadvantaged Business Enterprise (DBE). DBE firms can be found using the Diversity 

Management and Compliance System web page: https://wsdot.diversitycompliance.com. Repeat the name of 
the DBE for each Project Role that will be performed.

Column 2:	The Project Role that the DBE will be performing as follows;
•	 Prime Contractor
•	 Subcontractor 
•	 Subcontractor (Force Account) 

•	 Work sublet as Force Account must be listed separately.
•	 Manufacturer
•	 Regular Dealer  

•	 Work sublet to a Regular Dealer must be listed separately.
•	 Regular Dealer status must be approved prior to Bid submittal by the Office of Equal Opportunity, 

Washington State Department of Transportation, on each Contract.
•	 Broker 

•	 Work sublet to a Broker must be listed separately.
	 List each project role to be performed by a single DBE individually on a separate row. The role is used to 

determine what portion of the amount to be subcontracted (Column 4) may be applied toward meeting the goal 
(column 5). 

Column 3:	Provide a description of work to be performed by the DBE. The work to be performed must be consistent with 
the Certified Business Description of the DBE provided at the Diversity Management and Compliance System 
web page https://wsdot.diversitycompliance.com
•	 A Bidder subletting a portion of a bid item shall state “Partial” and describe the Work that is included. 

•	 For example; “Electrical (Partial) – Trenching”.   
•	 “Mobilization” will not be accepted as a description of Work. 

Column 4:	List the total amount to be subcontracted to each DBE for each Project Role they are performing. 
Column 5:	This is the dollar amount for each line listed in the certification that the prime intends to apply towards meeting 

the COA Contract goal. It may be that only a portion of the amount subcontracted to a DBE in Column 4 is 
eligible to be credited toward meeting the goal See Note 1, Note 2, Note 3. The Contracting Agency will utilize 
the sum of this column (Box 4) to determine whether or not the bidder has met the goal. In the event of an 
arithmetic error in summing column 5 or an error in making appropriate reductions in the amounts in column 
four, See Note 1, Note 2, Note 3,  then the mathematics will be corrected and the total (Box 4) will be revised 
accordingly.

	 Note 1:	For Work sublet as Force Account the bidder may only claim 50% of the amount subcontracted (Column 4) 
towards meeting the goal (Column 5).   This information will be used to demonstrate that the DBE contract goal 
is met at the time that the bidder submits their bid.  For example; amount sublet as force account = $100,000 
(Column 4) equates to ($100,000 X 50%) = $50,000 (Column 5) to be applied towards the goal. 

	 Note 2:	For Work sublet to a Regular Dealer the bidder may only claim 60% of the cost of the materials or supplies 
(Column 4) towards meeting the goal (Column 5).  For example; Material cost = $100,000 (Column 4) equates 
to ($100,000 X 60%) = $60,000 (Column 5) to be applied towards the goal

	 Note 3:	For Work sublet to a Broker the bidder may only claim the fees paid to a Broker towards meeting the 
goal (Column 4).  For example; amount sublet to a broker = $100,000 (Column 4) equates to ($100,000 X 
reasonable fee %) = $ (Column 5) to be applied towards the goal.

Box 3:	 Box 3 is the COA Contract goal which is the minimum required DBE participation. The goal stated in the 
Contract will be in terms of a dollar amount or a percentage in the Contract.  When expressed as a percentage 
you must multiply the percentage times the sum total of all bid items as submitted in the Bidder’s Proposal to 
determine the dollar goal and write it in Box 3. In the event of an error in this box, the Contracting Agency will 
revise the amount accordingly. 

Box 4:	 Box 4 is the sum of the values in column 5. This value must equal or exceed the COA Contract goal 
amount written in Box 3 or;

Box 5:	 Check Box 5 if insufficient DBE Participation has been achieved and a good faith effort is required. Refer to the 
subsection titled, Selection of Successful Bidder/Good Faith Efforts (GFE) in the Contract.

	 See the Disadvantaged Business Enterprise Participation specification in the Contract for more 
information.

https://wsdot.diversitycompliance.com
https://wsdot.diversitycompliance.com


DOT Form 272-056
 Revised 02/2018

Disadvantaged Business 

Box 1: 

Box 2: 

Column 1 Column 2 Column 3 Column 4

to DBE

Column 5

 
 Condition of Award Contract Goal  Box 3            Box 4

5  

EXAM
PLE

APlus Construction Company

US 395, Spokane City Limits to Stevens County Line - Paving and Safety

356,968.16 1,295,250

A Plus Construction
Company

Prime Asphalt and concrete paving, asphalt milling, preleveling
and pavement repair N/A 900,000

In the Line Services, Inc. Subcontractor (Force
Account)

Crack sealing 20,000 10,000

In the Line Services, Inc. Subcontractor Guideposts, joint seal, pavement markers, temporary
signage, construction sign installation 200,000 200,000

The
Everything Guys, LLC

Regular Dealer Rental and sales of highway construction and related
equipment and materials 100,000 60,000

Optimus Prime Trucking,
Inc.

Subcontractor Dump Trucking 50,000 50,000

Metalheads, Inc. Manufacturer Dowel Bars 75,000 75,000

Erosion Under Control
Co.

Broker Erosion control blankets, straw bales and wattles, sand bags 15,000 250



DOT	Form 422-031
Revised 07/2016

Disadvantaged Business Enterprise (DBE)  
Written Confirmation Document

See Contract Provisions:	 DBE Document Submittal Requirements 
Disadvantaged Business Enterprise Participation

THIS FORM SHALL ONLY BE SUBMITTED TO A DBE THAT IS LISTED ON THE CONTRACTOR’S 
DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION.

THE CONTRACTOR SHALL COMPLETE PART A PRIOR TO SENDING TO THE DBE.

PART A: To be completed by the bidder
The entries below shall be consistent with what is shown on the Bidder’s Disadvantaged Business Enterprise 
Utilization Certification. Failure to do so will result in Bid rejection.

Contract Title:	

Bidder’s Business Name:	

DBE’s Business Name:	

Description of DBE’s Work: 

Dollar Amount to be Applied Towards DBE Goal:	

Dollar Amount to be Subcontracted to DBE*:	
*Optional Field

PART B: To be completed by the Disadvantaged Business Enterprise

As an authorized representative of the Disadvantaged Business Enterprise, I confirm that we have been 
contacted by the Bidder with regard to the referenced project for the purpose of performing the Work described 
above. If the Bidder is awarded the Contract, we will enter into an agreement with the Bidder to participate in 
the project consistent with the information provided in Part A of this form.

Name (printed):	

Signature:	

Title:	

Address:	 Date: 



Local Agency Subcontractor List 
Prepared in compliance with RCW 39.30.060 as amended 

To Be Submitted with the Bid Proposal 
Project Name 

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract for performance of the 
work of structural steel installation, rebar installation, heating, ventilation and air conditioning, plumbing, as described in 
Chapter 18.106 RCW, and electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to perform 
the same work will result in your bid being non-responsive and therefore void. 

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of structural steel installation, 
rebar installation, heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical as 
described in Chapter 19.28 RCW must be listed below. The work to be performed is to be listed below the subcontractor(s) name. 

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060, and no subcontractor is 
listed below to perform such work, the bidder certifies that the work will either (i) be performed by the bidder itself, or (ii) be 
performed by a lower tier subcontractor who will not contract directly with the bidder. 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

Subcontractor Name 

Work to be performed 

*  Bidder’s are notified that it is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc, are considered  
electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no wiring or electrical  
current is connected during the project. 

DOT Form 271-015A 
Revised 06/2020 
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 Disadvantaged Business Enterprise 
(DBE) Bid Item Breakdown Form

1. Contract Number 2. Contract Name

3. Prime Contractor 4. Prime Contractor Representative Name

5. Prime Contractor Representative Phone Number 6. Prime Contractor Representative Email

Column 1
Name of UDBE

(See Instructions)

Column 2
Bid Item #

(See Instructions)

Column 3
Full/Partial

(See Instructions)

Column 4
Quantity

(See Instructions)

Column 5
Description
(See Instructions)

Column 6
Unit Price

(See Instructions)

Column 7
Total Unit 

Cost
(See Instructions)

Column 8
Dollar Amount 
to be Applied 
Towards Goal
(See Instructions)

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:

Name of UDBE Bid Item # Full/Partial Quantity Description Unit Price Total Unit 
Cost

Dollar Amount 
to be Applied 
Towards Goal

Subtotal:
TOTAL UDBE Dollar Amount:

DOT Form 272-054



Revised 09/2020 

Instructions for Disadvantaged Business Enterprise (DBE) Bid Item Breakdown Form

Box 1: Provide the Contract Number as stated in the project information webpage.

Box 2: Provide the Name of the project as stated in the project information webpage.

Box 3: Provide the Name of the bidder (Proposal holder) submitting Bid. 

Box 4: Provide the name of the prime contractor’s representative available to contact regarding this form.

Box 5: Provide the phone number of the prime contractor’s representative available to contact regarding this form.

Box 6: Provide the email of the prime contractor’s representative available to contact regarding this form.

Column 1: Provide the Name of the Disadvantaged Business Enterprise (DBE) Firm. DBE Firms can be found using the 
search tools under the Firm Certification section of the Diversity Management and Compliance System 
(DMCS) webpage https://wsdot.diversitycompliance.com. 

Column 2: Provide the Bid Item Number (as it appears in the engineer’s estimate bid check report) available on the project 
information webpage.

Column 3: If the DBE is performing only part of the bid item, mark “Partial”.  If the DBE is performing the entire bid item, 
mark “Complete”.

Column 4: Provide the estimated quantity for the specific bid item. For trucking firms, use hour or another unit of measure. 

Column 5: Provide a description of the work to be performed by the DBE. 

Column 6: Provide the price per unit and specify the type of unit used. For trucking firms, use hour or another unit of 
measure.

Column 7: Provide the estimated total unit cost amount per bid item.

Column 8: Provide the amount of the bid item being used to fulfil the DBE goal. The work to be performed must 
be consistent with the Certified Business Description of the DBE provided in the DMCS webpage https://wsdot. 
diversitycompliance.com. Mobilization up to 10% is acceptable.  If mobilization is more than 10% additional information 
and/or justification may be requested. The total amount shown for each DBE shall match the amount shown on the DBE 
Utilization Certification Form.

Use Additional Sheets if necessary.

DOT Form 272-054
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Disadvantaged Business Enterprise 
(DBE)Trucking Credit Form

PART A: TO BE COMPLETED BY THE BIDDER
This form is in support of the trucking commitment identified on the DBE Utilization Certification Form submitted with the proposal. 
Please note that DBE’s must be certified prior to time of submittal.

Federal Aid # Contract # Project Name

If listing items by hours, or by lump sum amounts, please provide calculations to substantiate the quantities listed.
Bid Item Item Description

Use additional sheets as necessary.
Bidder Name/Title (please print)

Phone Fax Signature

Address

I certify that the above information is complete and accurate.
Email Date

PART B: TO BE COMPLETED BY THE DBE TRUCKING FIRM
Note: DBE trucking firm participation may only be credited as DBE participation for the value of the hauling services, not for the 
materials being hauled unless the trucking firm is also recognized as a supplier of the materials used on the project and approved 
for this project as a regular dealer.

Tractor/trailers: Dump trucks: 

Tractor/trailers: Dump trucks: 

1. Type of Material expected to be 
hauled?

2. Number of fully operational trucks 
expected to be used on this project?

3. Number of trucks and trailers owned by 
the DBE that will be used on this 
project?

4. Number of trucks and trailers leased by 
the DBE that will be used on this 
project?

Tractor/trailers: Dump trucks: 

DBE Firm Name Name/Title (please print)

Certification Number

Phone Fax Signature

Address

I certify that the above information is complete and accurate.
Email Date



Revised 09/2020

Submit this form to in accordance with section 1-02.9 of the Contract.

Instruction to Bidder: The Bidder shall complete and submit the Disadvantaged Business Enterprise (DBE) Trucking Credit 
Form in accordance with Section 1-02.9 of the Contract.

INSTRUCTIONS

Please note – All Fields are required

PART A: TO BE COMPLETED BY THE BIDDER

Federal Aid: Include the project federal-aid number.
County: Specify the County where the project will take place.
Contract #: Specify the Project Contract Number which can be found in the Engineer’s estimate bid check report.
Bid Item: Provide the Bid Item Number (as it appears in the engineer’s estimate bid check report) for which trucking 
services will be utilized.
Item Description: Provide description of the bid item (as it appears in the engineer’s estimate bid check report) for which 
trucking will be utilized.
Bidder: In this section, provide the bidder’s legal name, title, Business address, Phone and email. 

The bidder’s representative signature is required in addition to the date the form was signed.

PART B: TO BE COMPLETED BY THE DBE TRUCKING FIRM

Question 1: Specify type of material that will be hauled (i.e. Sand, HMA, gravel)
Question 2: Specify the total number of operational trucks that will be used on the project.
Question 3: Specify the total number of operational trucks and trailers owned by the DBE that will be used on the project. 
Question 4: Specify the total number of operational trucks and trailers leased by the DBE that will be used on the project.

DBE Firm: In this section, provide the DBE Firm’s legal name, DBE Firm’s representative legal name and title, certification 
Number (Found in the firm’s OMWBE Profile page in the OMWBE directory), Business address, Phone, fax and email. 

The DBE Firm’s representative signature is required in addition to the date the form was signed.

DOT Form 272-058
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Failure to return this Declaration as part of the bid proposal package 
will make the bid nonresponsive and ineligible for award. 

NON-COLLUSION DECLARATION 

I, by signing the proposal, hereby declare, under penalty of 
perjury under the laws of the United States that the following 
statements are true and correct: 

1. That the undersigned person(s), firm, association or corporation has 
(have) not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
free competitive bidding in connection with the project for which this 
proposal is submitted. 

2. That by signing the signature page of this proposal, I am 
deemed to have signed and to have agreed to the provisions 
of this declaration. 

NOTICE TO ALL BIDDERS 

To report rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (USDOT) operates the above toll-free 
"hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone 
with knowledge of possible bid rigging, bidder collusion, or other fraudulent 
activities should use the "hotline" to report such activities. 

The "hotline" is part of USDOT's continuing effort to identify and investigate 
highway construction contract fraud and abuse and is operated under the 
direction of the USDOT Inspector General. All information will be treated 
confidentially and caller anonymity will be respected. 

DOT Form 272~0361 EF 
07/2011 



 

 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS: 

That we, ___________________________________________________________________, as 

Principal, and _______________________________________________________________, as 

Surety, are held and firmly bound unto Okanogan County, Washington, as Obligee, in the penal 

sum of   ___________________________________________________________________ 

Dollars ($_________________) for the payment of which the Principal and Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 

by these presents. 

 The condition of the obligation is such that if the Obligee shall make any award to the 

Principal for, CRP No. 3683-02 North Star Park City Bridge, B-4 located in Okanogan County, 

Washington, according to the terms of the proposal or bid made by the Principal therefor, and 

the Principal shall duly make and enter into a contract with the Obligee in accordance with the 

terms of said proposal or bid and award and shall give bond for the faithful performance 

thereof, with the Surety or Sureties approved by the Obligee;  or if the principal shall, in case of 

failure so to do, pay and forfeit to the Obligee the penal amount of the deposit specified in the 

call for bids, then this obligation shall be null and void;  otherwise it shall be and remain in full 

force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and 

liquidated damages, the amount of this bond. 

 

            SIGNED, SEALED AND DATED THIS ___                _  DAY OF _____________           , 2021 

Principal _____________________________ 

Surety _____________________________ 

Attorney-in-Fact _____________________________ 

 



 

 

Okanogan County 
Department of Public Works 

1234-A Second Ave. S. –  
Public Services Building 

Okanogan, WA 98840-9723 

 
County Engineer   
Joshua L. Thomson, PE 
 
 
 

___________________________________________________________________ 

 

Certification of Compliance with Wage Payment Statutes 
This form must be submitted with the Bid Proposal or as a Supplement no later than 48 hours after the time 

for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the Contract Provisions. 

 
The bidder hereby certifies that, within the three-year period immediately preceding the bid 
solicitation date (July 13, 2021), the bidder is not a “willful” violator, as defined in RCW 49.48.082, 
of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding 
citation and notice of assessment issued by the Department of Labor and Industries or through a 
civil judgment entered by a court of limited or general jurisdiction.  
 
I certify under penalty of perjury under the laws of the State of Washington that the foregoing is 
true and correct. 
 
   

Bidder’s Business Name 
 
 

Signature of Authorized Official* 
 
 

Printed Name  
 
 

Title  
 
 

Date 
 

City 
 

State 

Check One: 

Sole Proprietorship ☐     Partnership ☐     Joint Venture ☐     Corporation ☐ 

State of Incorporation, or if not a corporation, State where business entity was formed: 

 

 
If a co-partnership, give firm name under which business is transacted: 

 

 

* If a corporation, proposal must be executed in the corporate name by the president or vice -president 

(or any other corporate officer accompanied by evidence of authority to sign).  If a co-partnership, 

proposal must be executed by a partner. 
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SECTION 

INFORMATIONAL CONTRACT 

INFORMATIONAL CONTRACT BOND 
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OKANOGAN COUNTY Department of Public Works                                             An Equal Opportunity Employer 

PUBLIC WORKS CONTRACT 
 

THIS AGREEMENT, made and entered into between the Board of County Commissioners of 
Okanogan County, State of Washington, acting under and by virtue of Title 36 and Title 39 
R.C.W. as amended, hereinafter referred to as "The County," and 

***Contractor Name***  

or its heirs, executors, administrators, successors and assigns, hereinafter referred to as "The 
Contractor," 
 

WITNESSETH: 
 

That in consideration of the terms and conditions contained herein and attached and made a 
part of this Agreement, the parties hereto covenant and agree as follows: 
 

1. The Contractor shall do all work and furnish all labor, tools, materials, and equipment 
necessary to construct and complete the following for Okanogan County, Washington: 

 

CRP No. 3683-02 North Star park City Bridge B-4  

in accordance with and as described in the attached plans and specifications, and the 
2021 Standard Specifications for Road, Bridge, and Municipal Construction, adopted by 
the Washington State Department of Transportation, the American Public Works 
Association and Okanogan County, which are by this reference incorporated herein and 
made a part hereof, and shall perform any changes in the work in accordance with the 
Contract Documents. 

 

The Contractor shall provide and bear the expense of all materials, labor, equipment, 
tools, and work of any sort whatsoever that may be required for the transfer of materials 
and for constructing and completing the work provided for in these contract documents. 

 

2. Okanogan County hereby promises and agrees with the Contractor to employ, and does 
employ the Contractor to provide the materials and to do and cause to be done the above 
described work and to complete and finish the same in accordance with the attached 
plans and specifications and the terms and conditions herein contained and hereby 
contracts to pay for the same according to the attached specifications and the schedule 
of unit or itemized prices at the time and in the manner and upon the conditions provided 
for in this contract. 

 

3. The Contractor for himself/herself, and for his/her heirs, executors, administrators, 
successors, and assigns, does hereby agree to the full performance of all the covenants 
herein contained upon the part of the Contractor. 

 

4. It is further provided that no liability shall attach to the County by reason of entering into 
this contract, except as expressly provided herein. 

 

5. The Contractor hereby certifies by execution of this contract that he is registered or 
licensed as may be required by the laws of the State of Washington, Chapter 18.27 
R.C.W. 

 

IN WITNESS WHEREOF, the said Contractor has executed this instrument on the day and 
year first written below, and the said Board of County Commissioners of Okanogan County 



 

CRP No. 3683-02 North Star Park City Bridge B-4                                                                                       Page 2 
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has caused this instrument to be executed by its Chairman in the name of the said Board and 
in the name of Okanogan County, duly attested by its Clerk, and the seal of said Board to be 
hereunto affixed on the day and year last written below. 
 

Executed by the Contractor this  day of , 2021. 
 
 CONTRACTOR:   
 
 By:   
 Signature Title 
 
 PRINTED NAME:   
 
 ADDRESS:   
 
    
 City State Zip 
 
 PHONE:    
 
 FAX Number:   
 
State Of Washington Contractor's License Number: 
  
 
Federal I.D. Number: _  

 
 

********************************************************************************** 
Executed this  day of , 2021. 
 
 BOARD OF COUNTY COMMISSIONERS 
 OKANOGAN COUNTY, WASHINGTON 
 
   
 Chris Branch, Chairman 

 
   
 Andy Hover, Vice-Chairman 
 
   
 Jim DeTro, Member 
 
 

ATTEST: 
 

  
Lalena Johns, Clerk of the Board 



 

Revised 09/2012 

 

Contract Bond 
Department of Public Works Construction 

 

KNOW ALL PERSONS BY THESE PRESENTS, That   
    
 
of  , as Principal, 
 
and  as Surety, are jointly and 
severally held and bound unto Okanogan County, in the penal sum of 
 
                                                                                    Dollars  
 
($  ), the payment of which we jointly and severally bind 
ourselves, our heirs, executors, administrators, and assigns, and successors and assigns, 
firmly by these presents. 
 
 The CONDITION of this bond is such that WHEREAS, on the    
  
day of   A.D.,  , the said     
 
 Principal, herein, executed a certain contract with Okanogan  
 
County, by the terms, conditions, and provisions of which contract the said    
 
 Principal, herein, agree to furnish all material and do certain  
 
work, to wit: That   will undertake and complete the  
construction of CRP No. 3683-02 North Star Park City Bridge B-4  according to the maps, plans 
and specifications made a part of said contract, which contract as so executed, is hereunto 
attached, is now referred to and by reference is incorporated herein and made a part hereof as 
fully for all purposes as if here set forth at length.  This bond shall cover all approved change 
orders as if they were in the original contract. Similarly, the bond shall cover payment of all 
taxes incurred on said contract under title 50 and 51 Revised Code of Washington (RCW) and 
all taxes imposed on the Principle under Title 82 RCW. 
 
NOW, THEREFORE, if the Principal herein shall faithfully and truly observe and comply with 
the terms, conditions, and provisions of said contract in all respects and shall well and truly and 
fully do and perform all matters and things by them undertaken to be performed under said 
contract, upon the terms proposed therein, and within the time prescribed therein, and until the 
same is accepted, and shall pay all laborers, mechanics, subcontractors, and material men, 
and all persons who shall supply such contractor or subcontractor with provisions and supplies 
for the carrying on of such work, and shall pay all taxes pursuant to Title 50, and 51, and 82 
RCW, and shall in all respects, faithfully perform said contract according to law, then this 
obligation to be void, otherwise to remain in full force and effect. 
 
 

 



 

Revised 09/2012 

 

 
WITNESS our hands this       day of       ,      
 
 
              
 
 
              
 
 
              
              (Principal) 

 
 
        
 
 
        
 
 
        
                         (Attorney-in-fact, Surety) 

 
        
             Name and Address Local Office of Agent 

 
 
        APPROVED: 
 
              
       Okanogan County 
       Deputy Civil Prosecutor 
 
       By:         
 
 
       Date:         
 
 
 
 
 
 

Surety Bond No. 
 
  

Okanogan County Contract No. 
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INTRODUCTION 1 
 2 
This Contract shall be constructed in accordance with the 2021 Standard Specifications for 3 
Road, Bridge, and Municipal Construction. 4 
 5 

SPECIAL PROVISIONS 6 
 7 
Several types of Special Provisions are included in this contract; General, Region, Bridges 8 
and Structures, and Project Specific.  Special Provisions types are differentiated as follows: 9 
 10 

(date) General Special Provision 11 
(******) Notes a revision to a General Special Provision 12 
 and also notes a Project Specific Special 13 
 Provision. 14 
(Regions1 date) Region Special Provision 15 
 16 

General Special Provisions are similar to Standard Specifications in that they typically apply 17 
to many projects, usually in more than one Region.  Usually, the only difference from one 18 
project to another is the inclusion of variable project data, inserted as a “fill-in”. 19 
 20 
Region Special Provisions are commonly applicable within the designated Region.  Region 21 
designations are as follows: 22 
 23 

Regions1 24 
ER Eastern Region 25 
NCR North Central Region 26 
NWR Northwest Region 27 
OR Olympic Region 28 
SCR South Central Region 29 
SWR Southwest Region 30 
 31 
WSF Washington State Ferries Division 32 

 33 
Project Specific Special Provisions normally appear only in the contract for which they were 34 
developed. 35 
 36 

Division 1 37 

General Requirements 38 
 39 

DESCRIPTION OF WORK 40 
 41 
(March 13, 1995) 42 
This Contract provides for the improvement of *** the replacement of a bridge on Okanogan 43 
County Road No. 3683 North Star Park City Loop from MP 4.88-MP 5.05. Work will include 44 
removal of existing 52ft. bridge, construction of new 70’6” pre-cast concrete superstructure, 45 
cast in place piles and abutments, guardrail installation, clearing & grubbing, excavation 46 
including haul, embankment compaction, crushed surfacing base course, seeding, fertilizing 47 
and mulching, project temporary traffic control, trimming & cleanup *** and other work, all in 48 
accordance with the attached Contract Plans, these Contract Provisions, and the Standard 49 
Specifications. 50 
 51 
 52 
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Definitions and Terms 1 
 2 
1-01.3   Definitions  3 
(January 4, 2016  APWA GSP) 4 
 5 
Delete the heading Completion Dates and the three paragraphs that follow it, and replace 6 
them with the following: 7 

 8 
Dates  9 

Bid Opening Date 10 
The date on which the Contracting Agency publicly opens and reads the Bids. 11 

Award Date 12 
The date of the formal decision of the Contracting Agency to accept the lowest 13 
responsible and responsive Bidder for the Work. 14 

Contract Execution Date 15 
The date the Contracting Agency officially binds the Agency to the Contract. 16 

Notice to Proceed Date 17 
The date stated in the Notice to Proceed on which the Contract time begins. 18 

Substantial Completion Date 19 
The day the Engineer determines the Contracting Agency has full and unrestricted 20 
use and benefit of the facilities, both from the operational and safety standpoint, any 21 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 22 
replacement of temporary substitute facilities, plant establishment periods, or 23 
correction or repair remains for the Physical Completion of the total Contract.   24 

Physical Completion Date 25 
The day all of the Work is physically completed on the project.  All documentation 26 
required by the Contract and required by law does not necessarily need to be 27 
furnished by the Contractor by this date. 28 

Completion Date 29 
The day all the Work specified in the Contract is completed and all the obligations of 30 
the Contractor under the contract are fulfilled by the Contractor.  All documentation 31 
required by the Contract and required by law must be furnished by the Contractor 32 
before establishment of this date. 33 

Final Acceptance Date 34 
The date on which the Contracting Agency accepts the Work as complete. 35 

 36 
Supplement this Section with the following: 37 
 38 

All references in the Standard Specifications, Amendments, or WSDOT General Special 39 
Provisions, to the terms “Department of Transportation”, “Washington State 40 
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, 41 
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”. 42 
 43 
All references to the terms “State” or “state” shall be revised to read “Contracting 44 
Agency” unless the reference is to an administrative agency of the State of Washington, 45 
a State statute or regulation, or the context reasonably indicates otherwise.  46 
 47 
All references to “State Materials Laboratory” shall be revised to read “Contracting 48 
Agency designated location”. 49 
 50 
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All references to “final contract voucher certification” shall be interpreted to mean the 1 
Contracting Agency form(s) by which final payment is authorized, and final completion 2 
and acceptance granted. 3 
 4 
Additive  5 
A supplemental unit of work or group of bid items, identified separately in the Bid 6 
Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition 7 
to the base bid. 8 
 9 
Alternate  10 
One of two or more units of work or groups of bid items, identified separately in the Bid 11 
Proposal, from which the Contracting Agency may make a choice between different 12 
methods or material of construction for performing the same work. 13 
 14 
Business Day  15 
A business day is any day from Monday through Friday except holidays as listed in 16 
Section 1-08.5. 17 
 18 
Contract Bond 19 
The definition in the Standard Specifications for “Contract Bond” applies to whatever 20 
bond form(s) are required by the Contract Documents, which may be a combination of a 21 
Payment Bond and a Performance Bond. 22 
 23 
Contract Documents 24 
See definition for “Contract”. 25 
 26 
Contract Time  27 
The period of time established by the terms and conditions of the Contract within which 28 
the Work must be physically completed. 29 
 30 
Notice of Award  31 
The written notice from the Contracting Agency to the successful Bidder signifying the 32 
Contracting Agency’s acceptance of the Bid Proposal. 33 
 34 
Notice to Proceed  35 
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 36 
and directing the Contractor to proceed with the Work and establishing the date on which 37 
the Contract time begins. 38 
 39 
Traffic  40 
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 41 
equestrian traffic. 42 

 43 
1-02  BID PROCEDURES AND CONDITIONS 44 
 45 
1-02.1  Prequalification of Bidders 46 
 47 
Delete this section and replace it with the following: 48 
 49 

1-02.1  Qualifications of Bidder 50 
(January 24, 2011 APWA GSP) 51 
 52 
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Before award of a public works contract, a bidder must meet at least the minimum 1 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 2 
be awarded a public works project. 3 

 4 
1-02.2  Plans and Specifications 5 
(June 27, 2011 APWA GSP) 6 
 7 
Delete this section and replace it with the following: 8 
 9 

Information as to where Bid Documents can be obtained or reviewed can be found in the 10 
Call for Bids (Advertisement for Bids) for the work. 11 
 12 
After award of the contract, plans and specifications will be issued to the Contractor at no 13 
cost as detailed below: 14 
 15 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17")  2 Furnished automatically 
upon award. 

Contract Provisions 

 

2 Furnished automatically 
upon award. 

Large plans (e.g., 22" x 
34")  

1 Furnished only upon 
request. 

 16 

Additional plans and Contract Provisions may be obtained by the Contractor from the 17 
source stated in the Call for Bids, at the Contractor’s own expense. 18 

 19 

Examination of Plans, Specifications and Site of Work 20 
 21 
 22 

1-02.4(1) General 23 
(August 15, 2016 APWA GSP Option A) 24 
 25 
The first sentence of the last paragraph is revised to read: 26 
 27 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, 28 
must request the explanation or interpretation in writing soon enough to allow a written 29 
reply to reach all prospective Bidders before the submission of their Bids. 30 

 31 
1-02.4(2)  Subsurface Information 32 
(March 8, 2013 APWA GSP) 33 

The second sentence in the first paragraph is revised to read: 34 

 35 
The Summary of Geotechnical Conditions and the boring logs, if and when included 36 
as an appendix to the Special Provisions, shall be considered as part of the Contract. 37 

 38 
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1-02.5 Proposal Forms  1 
(July 31, 2017  APWA GSP) 2 
 3 
Delete this section and replace it with the following: 4 
 5 

The Proposal Form will identify the project and its location and describe the work. It will 6 
also list estimated quantities, units of measurement, the items of work, and the materials 7 
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal 8 
form that call for, but are not limited to, unit prices; extensions; summations; the total bid 9 
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment 10 
of addenda; the bidder’s name, address, telephone number, and signature; the bidder’s 11 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 12 
Registration Number; and a Business License Number, if applicable. Bids shall be 13 
completed by typing or shall be printed in ink by hand, preferably in black ink. The 14 
required certifications are included as part of the Proposal Form. 15 

 16 
The Contracting Agency reserves the right to arrange the proposal forms with alternates 17 
and additives, if such be to the advantage of the Contracting Agency. The bidder shall 18 
bid on all alternates and additives set forth in the Proposal Form unless otherwise 19 
specified. 20 

 21 
1-02.6 Preparation of Proposal 22 
(December 10, 2020  APWA GSP, Option A) 23 
 24 
Supplement this section with the following: 25 
 26 

The Bidder shall submit with the Bid a completed Disadvantaged Business Enterprise 27 
(DBE) Utilization Certification, when required by the Special Provisions. For each and 28 
every DBE firm listed on the Bidder’s completed Disadvantaged Business Enterprise 29 
Utilization Certification, the Bidder shall submit written confirmation from that DBE firm 30 
that the DBE is in agreement with the DBE participation commitment that the Bidder has 31 
made in the Bidder’s completed Disadvantaged Business Enterprise Utilization 32 
Certification. 33 
 34 
WSDOT Form 422 031 (Disadvantaged Business Enterprise Written Confirmation 35 
Document) is to be used for this purpose. Bidder must submit good faith effort 36 
documentation only in the event the bidder’s efforts to solicit sufficient DBE participation 37 
have been unsuccessful.   38 
 39 
The Bidder shall submit a DBE Bid Item Breakdown form defining the scope of work to 40 
be performed by each DBE listed on the DBE Utilization Certification. 41 
 42 
If the Bidder lists a DBE Trucking firm on the DBE Utilization Certification, then the Bidder 43 
must also submit a DBE Trucking Credit Form (WSDOT Form 272-058) documenting how 44 
the DBE Trucking firm will be able to perform the scope of work subcontracted to them. 45 
 46 
Directions for delivery of the Disadvantaged Business Enterprise Written Confirmation 47 
Documents, Disadvantaged Business Enterprise Good Faith Effort documentation, DBE 48 
Bid Item Breakdown Form and the DBE Trucking Credit Form are included in Section 1-49 
02.9. 50 

 51 
 (December 10, 2020  APWA GSP, Option B) 52 
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 1 
Supplement the second paragraph with the following: 2 

4. If a minimum bid amount has been established for any item, the unit or lump sum 3 
price must equal or exceed the minimum amount stated. 4 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be 5 
initialed by the signer of the bid.  6 

 7 
Delete the last two paragraphs, and replace them with the following: 8 
 9 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 10 
Compliance form, provided by the Contracting Agency. Failure to return this certification 11 
as part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for 12 
Award. A Contractor Certification of Wage Law Compliance form is included in the 13 
Proposal Forms. 14 
 15 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 16 
 17 
A bid by a corporation shall be executed in the corporate name, by the president or a 18 
vice president (or other corporate officer accompanied by evidence of authority to sign). 19 
 20 
A bid by a partnership shall be executed in the partnership name, and signed by a 21 
partner. A copy of the partnership agreement shall be submitted with the Bid Form if any 22 
UDBE requirements are to be satisfied through such an agreement. 23 
 24 
A bid by a joint venture shall be executed in the joint venture name and signed by a 25 
member of the joint venture. A copy of the joint venture agreement shall be submitted 26 
with the Bid Form if any UDBE requirements are to be satisfied through such an 27 
agreement. 28 

 29 
1-02.7  Bid Deposit 30 
(March 8, 2013 APWA GSP) 31 
 32 
Supplement this section with the following: 33 

 34 
Bid bonds shall contain the following: 35 

1. Contracting Agency-assigned number for the project; 36 

2. Name of the project; 37 

3. The Contracting Agency named as obligee; 38 

4. The amount of the bid bond stated either as a dollar figure or as a percentage which 39 
represents five percent of the maximum bid amount that could be awarded; 40 

5. Signature of the bidder’s officer empowered to sign official statements. The signature 41 
of the person authorized to submit the bid should agree with the signature on the 42 
bond, and the title of the person must accompany the said signature; 43 

6. The signature of the surety’s officer empowered to sign the bond and the power of 44 
attorney. 45 

 46 
If so stated in the Contract Provisions, bidder must use the bond form included in the 47 
Contract Provisions. 48 
 49 
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If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 1 
 2 
 3 
1-02.9 Delivery of Proposal  4 
(October 1, 2020  APWA GSP, Option A) 5 
 6 
Delete this section and replace it with the following: 7 

 8 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and 9 
Project Number as stated in the Call for Bids clearly marked on the outside of the 10 
envelope, or as otherwise required in the Bid Documents, to ensure proper handling and 11 
delivery. 12 
 13 
To be considered responsive on a FHWA-funded project, the Bidder may be required to 14 
submit the following items, as required by Section 1-02.6: 15 
 16 

• DBE Written Confirmation Document from each DBE firm listed on the Bidder’s 17 
completed DBE Utilization Certification (WSDOT 272-056) 18 

• Good Faith Effort (GFE) Documentation 19 

• DBE Bid Item Breakdown (WSDOT 272-054) 20 

• DBE Trucking Credit Form (WSDOT 272-058) 21 
 22 
These documents, if applicable, shall be received either with the Bid Proposal or as a 23 
supplement to the Bid.  These documents shall be received no later than 48 hours (not 24 
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid 25 
Proposal. 26 
 27 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 28 
envelope labeled the same as for the Proposal, with “Supplemental Information” added.  29 
All other information required to be submitted with the Bid Proposal must be submitted 30 
with the Bid Proposal itself, at the time stated in the Call for Bids. 31 
 32 
Proposals that are received as required will be publicly opened and read as specified in 33 
Section 1-02.12. The Contracting Agency will not open or consider any Bid Proposal that 34 
is received after the time specified in the Call for Bids for receipt of Bid Proposals, or 35 
received in a location other than that specified in the Call for Bids.  The Contracting 36 
Agency will not open or consider any “Supplemental Information” (DBE confirmations, or 37 
GFE documentation) that is received after the time specified above, or received in a 38 
location other than that specified in the Call for Bids. 39 
 40 
If an emergency or unanticipated event interrupts normal work processes of the 41 
Contracting Agency so that Proposals cannot be received at the office designated for 42 
receipt of bids as specified in Section 1-02.12 the time specified for receipt of the 43 
Proposal will be deemed to be extended to the same time of day specified in the 44 
solicitation on the first work day on which the normal work processes of the Contracting 45 
Agency resume. 46 

 47 
1-02.10  Withdrawing, Revising, or Supplementing Proposal 48 
(July 23, 2015  APWA GSP) 49 
 50 
Delete this section, and replace it with the following: 51 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    8 

 1 
After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 2 
withdraw, revise, or supplement it if: 3 

 4 
1. The Bidder submits a written request signed by an authorized person and 5 

physically delivers it to the place designated for receipt of Bid Proposals, and 6 
2. The Contracting Agency receives the request before the time set for receipt of 7 

Bid Proposals, and  8 
3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 9 

Agency before the time set for receipt of Bid Proposals. 10 
 11 

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received 12 
before the time set for receipt of Bid Proposals, the Contracting Agency will return the 13 
unopened Proposal package to the Bidder.  The Bidder must then submit the revised or 14 
supplemented package in its entirety.  If the Bidder does not submit a revised or 15 
supplemented package, then its bid shall be considered withdrawn. 16 
 17 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 18 
recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 19 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 20 

 21 

Public Opening of Proposals 22 
 23 
Section 1-02.12 is supplemented with the following: 24 
 25 
(******) 26 
Date and Time of Bid Opening 27 
 28 
The Board of County Commissioners of Okanogan County, will open sealed bid proposals and 29 
publicly read them aloud after 11:00:59AM Pacific Time on July 13, 2021, at the Okanogan 30 
County Commissioners Hearing Room, Okanogan County, Washington for the: 31 
 32 
CRP No. 3683-03 North Star Park City Bridge, B-4  33 
 34 
Sealed bids are to be received by mail or hand delivered to the Office of the Board of County 35 
Commissioners of Okanogan County located on the first floor of the Grainger Administration 36 
Building located at 123 Fifth Ave. North, Room 150, Okanogan, Washington.  37 
 38 
Bid proposals for this project must be received by 11:00:59AM Pacific Time, July 13, 2021. 39 
The official time will be the time as displayed on the computer of the Clerk of the Board 40 
according to the Network Time Protocol (NTP) Time Server time display. 41 
 42 
Please note that US Mail delivered the day of bid opening may not arrive in time. Bidders 43 
intending to mail their bid proposals may want to arrange for their bid proposals to arrive a day 44 
early. Bids delivered in person will only be received by the Clerk of the Board of Okanogan 45 
County Commissioners. Bid Proposals and Bid Proposal Bonds must be on the original forms 46 
provided by the County. 47 
 48 
Bids received on time will be publicly opened and read immediately after the bid receipt 49 
deadline. 50 
 51 
All envelopes containing bids shall be sealed and clearly addressed to: 52 
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 1 
Okanogan County Commissioners 2 
123 Fifth Avenue North 3 
Room 150 4 
Okanogan, Washington 98840 5 
 6 
And shall have the following clearly marked on the lower left-hand corner: 7 
 8 
SEALED BID FOR CRP No. 3683-03 North Star Park City Bridge, B-4   9 
 10 
Telephone, telephone facsimile (FAX) or electronic e-mailed bids or amendments to bids will 11 
not be accepted. 12 
 13 
1-02.13 Irregular Proposals 14 
(October 1, 2020  APWA GSP) 15 
 16 
Delete this section and replace it with the following: 17 
 18 

1. A Proposal will be considered irregular and will be rejected if: 19 
a. The Bidder is not prequalified when so required;  20 
b. The authorized Proposal form furnished by the Contracting Agency is not 21 

used or is altered; 22 
c. The completed Proposal form contains any unauthorized additions, deletions, 23 

alternate Bids, or conditions; 24 
d. The Bidder adds provisions reserving the right to reject or accept the award, 25 

or enter into the Contract; 26 
e. A price per unit cannot be determined from the Bid Proposal;  27 
f. The Proposal form is not properly executed; 28 
g. The Bidder fails to submit or properly complete a Subcontractor list, if 29 

applicable, as required in Section 1-02.6; 30 
h. The Bidder fails to submit or properly complete a Disadvantaged Business 31 

Enterprise Certification, if applicable, as required in Section 1-02.6;  32 
i. The Bidder fails to submit written confirmation from each DBE firm listed on 33 

the Bidder’s completed DBE Utilization Certification that they are in 34 
agreement with the bidder’s DBE participation commitment, if applicable, as 35 
required in Section 1-02.6, or if the written confirmation that is submitted fails 36 
to meet the requirements of the Special Provisions; 37 

j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, 38 
as required in Section 1-02.6, or if the documentation that is submitted fails to 39 
demonstrate that a Good Faith Effort to meet the Condition of Award was 40 
made; 41 

k. The Bidder fails to submit a DBE Bid Item Breakdown form, if applicable, as 42 
required in Section 1-02.6, or if the documentation that is submitted fails to 43 
meet the requirements of the Special Provisions; 44 

l. The Bidder fails to submit DBE Trucking Credit Forms, if applicable, as 45 
required in Section 1-02.6, or if the documentation that is submitted fails to 46 
meet the requirements of the Special Provisions; 47 

m. The Bid Proposal does not constitute a definite and unqualified offer to meet 48 
the material terms of the Bid invitation; or 49 

n. More than one Proposal is submitted for the same project from a Bidder 50 
under the same or different names. 51 

 52 
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2.  A Proposal may be considered irregular and may be rejected if: 1 
a. The Proposal does not include a unit price for every Bid item; 2 
b. Any of the unit prices are excessively unbalanced (either above or below the 3 

amount of a reasonable Bid) to the potential detriment of the Contracting 4 
Agency; 5 

c. Receipt of Addenda is not acknowledged; 6 
d. A member of a joint venture or partnership and the joint venture or 7 

partnership submit Proposals for the same project (in such an instance, both 8 
Bids may be rejected); or 9 

e. If Proposal form entries are not made in ink. 10 
 11 
1-02.14 Disqualification of Bidders 12 
(May 17, 2018  APWA GSP, Option A) 13 
 14 
Delete this section and replace it with the following: 15 
 16 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 17 
responsibility criteria in RCW 39.04.350(1), as amended. 18 
 19 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 20 
responsibility criteria in RCW 39.04.350(1).  To assess bidder responsibility, the 21 
Contracting Agency reserves the right to request documentation as needed from the 22 
Bidder and third parties concerning the Bidder’s compliance with the mandatory bidder 23 
responsibility criteria.  24 
 25 
If the Contracting Agency determines the Bidder does not meet the mandatory bidder 26 
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the 27 
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.  28 
If the Bidder disagrees with this determination, it may appeal the determination within two 29 
(2) business days of the Contracting Agency’s determination by presenting its appeal and 30 
any additional information to the Contracting Agency.  The Contracting Agency will 31 
consider the appeal and any additional information before issuing its final determination.  32 
If the final determination affirms that the Bidder is not responsible, the Contracting Agency 33 
will not execute a contract with any other Bidder until at least two business days after the 34 
Bidder determined to be not responsible has received the Contracting Agency’s final 35 
determination. 36 

 37 
1-02.15  Pre Award Information 38 
(August 14, 2013 APWA GSP) 39 
 40 
Revise this section to read: 41 

 42 
Before awarding any contract, the Contracting Agency may require one or more of these 43 
items or actions of the apparent lowest responsible bidder: 44 

1. A complete statement of the origin, composition, and manufacture of any or all 45 
materials to be used, 46 

2. Samples of these materials for quality and fitness tests, 47 

3. A progress schedule (in a form the Contracting Agency requires) showing the order 48 
of and time required for the various phases of the work,  49 

4. A breakdown of costs assigned to any bid item,  50 

5. Attendance at a conference with the Engineer or representatives of the Engineer,  51 
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6. Obtain, and furnish a copy of, a business license to do business in the city or county 1 
where the work is located. 2 

7. Any other information or action taken that is deemed necessary to ensure that the 3 
bidder is the lowest responsible bidder. 4 

 5 
 6 

Award and Execution of Contract 7 
 8 
1-03.1 Consideration of Bids  9 
(January 23, 2006  APWA GSP) 10 
 11 
Revise the first paragraph to read: 12 

 13 
After opening and reading proposals, the Contracting Agency will check them for 14 
correctness of extensions of the prices per unit and the total price.  If a discrepancy exists 15 
between the price per unit and the extended amount of any bid item, the price per unit will 16 
control.  If a minimum bid amount has been established for any item and the bidder’s unit 17 
or lump sum price is less than the minimum specified amount, the Contracting Agency will 18 
unilaterally revise the unit or lump sum price, to the minimum specified amount and 19 
recalculate the extension.  The total of extensions, corrected where necessary, including 20 
sales taxes where applicable and such additives and/or alternates as selected by the 21 
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix 22 
the Awarded Contract Price amount and the amount of the contract bond. 23 

 24 
1-03.3  Execution of Contract 25 
(October 1, 2005 APWA GSP) 26 
 27 
Revise this section to read: 28 
 29 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be 30 
available for signature by the successful bidder on the first business day following award. 31 
The number of copies to be executed by the Contractor will be determined by the 32 
Contracting Agency. 33 
 34 
Within  seven (7) calendar days after the award date, the successful bidder shall return 35 
the signed Contracting Agency-prepared contract, an insurance certification as required 36 
by Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. 37 
Before execution of the contract by the Contracting Agency, the successful bidder shall 38 
provide any pre-award information the Contracting Agency may require under Section 1-39 
02.15. 40 
 41 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 42 
Agency nor shall any work begin within the project limits or within Contracting Agency-43 
furnished sites. The Contractor shall bear all risks for any work begun outside such areas 44 
and for any materials ordered before the contract is executed by the Contracting Agency. 45 
 46 
If the bidder experiences circumstances beyond their control that prevents return of the 47 
contract documents within  the calendar days after the award date stated above, the 48 
Contracting Agency may grant up to a maximum of  three (3) additional calendar days for 49 
return of the documents, provided the Contracting Agency deems the circumstances 50 
warrant it. 51 
 52 
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 1 
1-03.4 Contract Bond 2 
(July 23, 2015  APWA GSP) 3 
 4 
Delete the first paragraph and replace it with the following: 5 
 6 

The successful bidder shall provide executed payment and performance bond(s) for the 7 
full contract amount.  The bond may be a combined payment and performance bond; or 8 
be separate payment and performance bonds.  In the case of separate payment and 9 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 10 

1. Be on Contracting Agency-furnished form(s); 11 

2. Be signed by an approved surety (or sureties) that: 12 

a. Is registered with the Washington State Insurance Commissioner, and 13 

b. Appears on the current Authorized Insurance List in the State of Washington 14 
published by the Office of the Insurance Commissioner, 15 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, 16 
and conditions under the Contract, including but not limited to the duty and obligation 17 
to indemnify, defend, and protect the Contracting Agency against all losses and 18 
claims related directly or indirectly from any failure: 19 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 20 
subcontractors of the Contractor) to faithfully perform and comply with all contract 21 
obligations, conditions, and duties, or 22 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 23 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier 24 
subcontractors, material person, or any other person who provides supplies or 25 
provisions for carrying out the work; 26 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 27 
project under titles 50, 51, and 82 RCW; and 28 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign 29 
the bond; and 30 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 31 
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed 32 
by the president or vice president, unless accompanied by written proof of the 33 
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate 34 
resolution, power of attorney, or a letter to such effect signed by the president or vice 35 
president). 36 

 37 
1-03.7 Judicial Review 38 
(November 30, 2018  APWA GSP) 39 
 40 
Revise this section to read: 41 

 42 
Any decision made by the Contracting Agency regarding the Award and execution of the 43 
Contract or Bid rejection shall be conclusive subject to the scope of judicial review 44 
permitted under Washington Law. Such review, if any, shall be timely filed in the Superior 45 
Court of the county where the Contracting Agency headquarters is located, provided that 46 
where an action is asserted against a county, RCW 36.01.050 shall control venue and 47 
jurisdiction. 48 

 49 
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Scope of the Work 1 
 2 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 3 

Specifications, and Addenda  4 
(December 10, 2020  APWA GSP) 5 
 6 
Revise the second paragraph to read: 7 

 8 
Any inconsistency in the parts of the contract shall be resolved by following this order of 9 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 10 

1. Addenda, 11 

2. Proposal Form, 12 

3. Special Provisions, 13 

4. Contract Plans, 14 

5. Standard Specifications, 15 

6. Contracting Agency’s Standard Plans or Details (if any), and 16 

7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 17 
 18 
 19 
1-04.4(1)  Minor Changes 20 
(May 30, 2019  APWA GSP) 21 
 22 
Delete the first paragraph and replace it with the following: 23 
 24 

Payments or credits for changes amounting to $25,000.00 or less may be made under 25 
the Bid item “Minor Change”.  At the discretion of the Contracting Agency, this procedure 26 
for Minor Changes may be used in lieu of the more formal procedure as outlined in Section 27 
1-04.4, Changes.  All “Minor Change” work will be within the scope of the Contract Work 28 
and will not change Contract Time. 29 

 30 

Control of Work 31 
 32 

Conformity With And Deviations From Plans And Stakes 33 
 34 
Section 1-05.4 is supplemented with the following: 35 
 36 
1-05.4 Conformity With and Deviations from Plans and Stakes  37 
 38 
Supplement this section with the following: 39 
 40 

Bridge and Structure Surveys  41 
(July 23, 2015  APWA GSP, Option 2) 42 
 43 
For all structural work such as bridges and retaining walls, the Contractor shall retain as 44 
a part of Contractor’s organization an experienced team of surveyors. 45 
 46 
The Contractor shall provide all surveys required to complete the structure, except the 47 
following primary survey control which will be provided by the Engineer: 48 

1. Centerline or offsets to centerline of the structure. 49 

2. Stations of abutments and pier centerlines. 50 
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3. A sufficient number of bench marks for levels to enable the Contractor to set grades 1 
at reasonably short distances. 2 

4. Monuments and control points as shown in the Plans. 3 
 4 
The Contractor shall establish all secondary survey controls, both horizontal and vertical, 5 
as necessary to assure proper placement of all project elements based on the primary 6 
control points provided by the Engineer.  Survey work shall be within the following 7 
tolerances: 8 

Stationing ± 0.01 foot 9 
Alignment  ± 0.01 foot (between successive points) 10 
Superstructure Elevations  ± 0.01 foot (from plan elevations) 11 
Substructure Elevations  ± 0.05 foot (from plan elevations) 12 

 13 
During the progress of the work, the Contractor shall make available to the Engineer all 14 
field books including survey information, footing elevations, cross sections and 15 
quantities. 16 
 17 
The Contractor shall be fully responsible for the close coordination of field locations and 18 
measurements with appropriate dimensions of structural members being fabricated. 19 

 20 

(January 13, 2021) 21 

Contractor Surveying - Structure 22 
The Contracting Agency has provided primary survey control in the Plans. 23 
 24 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment 25 
stakes, slope stakes, and grades necessary for the construction of bridges, noise walls, 26 
and retaining walls.  Except for the survey control data to be furnished by the Contracting 27 
Agency, calculations, surveying, and measuring required for setting and maintaining the 28 
necessary lines and grades shall be the Contractor's responsibility. 29 
 30 
The Contractor shall inform the Engineer when monuments are discovered that were not 31 
identified in the Plans and construction activity may disturb or damage the monuments.  32 
All monuments noted on the plans “DO NOT DISTURB” shall be protected throughout the 33 
length of the project or be replaced at the Contractors expense. 34 
 35 
Detailed survey records shall be maintained, including a description of the work 36 
performed on each shift, the methods utilized, and the control points used.  The record 37 
shall be adequate to allow the survey to be reproduced.  A copy of each day's record shall 38 
be provided to the Engineer within three working days after the end of the shift. 39 
 40 
The meaning of words and terms used in this provision shall be as listed in "Definitions of 41 
Surveying and Associated Terms" current edition, published by the American Congress 42 
on Surveying and Mapping and the American Society of Civil Engineers. 43 
 44 
The survey work by the Contractor shall include but not be limited to the following: 45 
 46 

1. Verify the primary horizontal and vertical control furnished by the Contracting 47 
Agency, and expand into secondary control by adding stakes and hubs as well 48 
as additional survey control needed for the project.  Provide descriptions of 49 
secondary control to the Contracting Agency.  The description shall include 50 
coordinates and elevations of all secondary control points. 51 
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 1 
2. Establish, by placing hubs and/or marked stakes, the location with offsets of 2 

foundation shafts and piles. 3 
 4 
3. Establish offsets to footing centerline of bearing for structure excavation. 5 
 6 
4. Establish offsets to footing centerline of bearing for footing forms. 7 
 8 
5. Establish wing wall, retaining wall, and noise wall horizontal alignment. 9 
 10 
6. Establish retaining wall top of wall profile grade. 11 

 12 
7. Establish elevation benchmarks for all substructure formwork. 13 
 14 
8. Check elevations at top of footing concrete line inside footing formwork 15 

immediately prior to concrete placement. 16 
 17 
9. Check column location and pier centerline of bearing at top of footing 18 

immediately prior to concrete placement. 19 
 20 
10. Establish location and plumbness of column forms, and monitor column 21 

plumbness during concrete placement. 22 
 23 
11. Establish pier cap and crossbeam top and bottom elevations and centerline of 24 

bearing. 25 
 26 
12. Check pier cap and crossbeam top and bottom elevations and centerline of 27 

bearing prior to and during concrete placement. 28 
 29 
13. Establish grout pad locations and elevations. 30 
 31 
14. Establish structure bearing locations and elevations, including locations of 32 

anchor bolt assemblies. 33 
 34 

15. Establish box girder bottom slab grades and locations. 35 
 36 
16. Establish girder and/or web wall profiles and locations. 37 
 38 
17. Establish diaphragm locations and centerline of bearing. 39 
 40 
18. Establish roadway slab alignment, grades and provide dimensions from top of 41 

girder to top of roadway slab.  Set elevations for deck paving machine rails. 42 
 43 
19. Establish traffic barrier and curb profile. 44 
 45 
20. Profile all girders prior to the placement of any deadload or construction live load 46 

that may affect the girder's profile. 47 
 48 

The Contractor shall provide the Contracting Agency copies of any calculations and 49 
staking data when requested by the Engineer. 50 
 51 
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The Contractor shall submit the computed elevations at the top of bridge decks as a Type 1 
2 Working Drawing.  The elevations shall be computed at tenth points along the centerline 2 
of each girder web. 3 

 4 
The Contractor shall ensure a surveying accuracy within the following tolerances: 5 
 6 

 Vertical Horizontal 7 

1. Stationing on structures  0.02 feet 8 

2. Alignment on structures  0.02 feet 9 

3. Superstructure elevations 0.01 feet 10 
  variation from 11 
  plan elevation 12 

4. Substructure 0.02 feet 13 
  variation from 14 
  Plan grades. 15 

 16 
The Contracting Agency may spot-check the Contractor's surveying.  These spot-checks 17 
will not change the requirements for normal checking by the Contractor. 18 

 19 
When staking the following items, the Contractor shall perform independent checks from 20 
different secondary control to ensure that the points staked for these items are within the 21 
specified survey accuracy tolerances: 22 
 23 

Piles 24 
Shafts 25 
Footings 26 
Columns 27 
 28 

The Contractor shall calculate coordinates for the points associated with piles, shafts, 29 
footings and columns.  The Contracting Agency will verify these coordinates prior to 30 
issuing approval to the Contractor for commencing with the survey work.  The Contracting 31 
Agency will require up to seven calendar days from the date the data is received to issuing 32 
approval. 33 
 34 
Contract work to be performed using contractor-provided stakes shall not begin until the 35 
stakes are approved by the Contracting Agency.  Such approval shall not relieve the 36 
Contractor of responsibility for the accuracy of the stakes. 37 

 38 

Payment 39 
Payment will be made for the following bid item when included in the proposal: 40 
 41 

"Structure Surveying", lump sum. 42 
 43 

The lump sum contract price for "Structure Surveying" shall be full pay for all labor, 44 
equipment, materials, and supervision utilized to perform the Work specified, including 45 
any resurveying, checking, correction of errors, replacement of missing or damaged 46 
stakes, and coordination efforts. 47 

 48 
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1-05.7 Removal of Defective and Unauthorized Work  1 
(October 1, 2005 APWA GSP) 2 
 3 
Supplement this section with the following: 4 
 5 

If the Contractor fails to remedy defective or unauthorized work within the time specified 6 
in a written notice from the Engineer, or fails to perform any part of the work required by 7 
the Contract Documents, the Engineer may correct and remedy such work as may be 8 
identified in the written notice, with Contracting Agency forces or by such other means as 9 
the Contracting Agency may deem necessary. 10 
 11 
If the Contractor fails to comply with a written order to remedy what the Engineer 12 
determines to be an emergency situation, the Engineer may have the defective and 13 
unauthorized work corrected immediately, have the rejected work removed and replaced, 14 
or have work the Contractor refuses to perform completed by using Contracting Agency 15 
or other forces. An emergency situation is any situation when, in the opinion of the 16 
Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk 17 
of loss or damage to the public. 18 
 19 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 20 
remedying defective or unauthorized work, or work the Contractor failed or refused to 21 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 22 
monies due, or to become due, the Contractor. Such direct and indirect costs shall 23 
include in particular, but without limitation, compensation for additional professional 24 
services required, and costs for repair and replacement of work of others destroyed or 25 
damaged by correction, removal, or replacement of the Contractor’s unauthorized work. 26 
 27 
No adjustment in contract time or compensation will be allowed because of the delay in 28 
the performance of the work attributable to the exercise of the Contracting Agency’s 29 
rights provided by this Section. 30 
 31 
The rights exercised under the provisions of this section shall not diminish the 32 
Contracting Agency’s right to pursue any other avenue for additional remedy or damages 33 
with respect to the Contractor’s failure to perform the work as required. 34 
 35 

 36 
1-05.11 Final Inspection  37 
 38 
Delete this section and replace it with the following: 39 
 40 

1-05.11 Final Inspections and Operational Testing  41 
(October 1, 2005 APWA GSP) 42 
 43 
1-05.11(1) Substantial Completion Date  44 
 45 
When the Contractor considers the work to be substantially complete, the Contractor 46 
shall so notify the Engineer and request the Engineer establish the Substantial 47 
Completion Date. The Contractor’s request shall list the specific items of work that 48 
remain to be completed in order to reach physical completion. The Engineer will 49 
schedule an inspection of the work with the Contractor to determine the status of 50 
completion. The Engineer may also establish the Substantial Completion Date 51 
unilaterally. 52 
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 1 
If, after this inspection, the Engineer concurs with the Contractor that the work is 2 
substantially complete and ready for its intended use, the Engineer, by written notice to 3 
the Contractor, will set the Substantial Completion Date. If, after this inspection the 4 
Engineer does not consider the work substantially complete and ready for its intended 5 
use, the Engineer will, by written notice, so notify the Contractor giving the reasons 6 
therefor. 7 
 8 
Upon receipt of written notice concurring in or denying substantial completion, whichever 9 
is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 10 
interruption, the work necessary to reach Substantial and Physical Completion. The 11 
Contractor shall provide the Engineer with a revised schedule indicating when the 12 
Contractor expects to reach substantial and physical completion of the work. 13 
 14 
The above process shall be repeated until the Engineer establishes the Substantial 15 
Completion Date and the Contractor considers the work physically complete and ready for 16 
final inspection. 17 
 18 
1-05.11(2) Final Inspection and Physical Completion Date  19 
 20 
When the Contractor considers the work physically complete and ready for final 21 
inspection, the Contractor by written notice, shall request the Engineer to schedule a 22 
final inspection. The Engineer will set a date for final inspection. The Engineer and the 23 
Contractor will then make a final inspection and the Engineer will notify the Contractor in 24 
writing of all particulars in which the final inspection reveals the work incomplete or 25 
unacceptable. The Contractor shall immediately take such corrective measures as are 26 
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, 27 
diligently, and without interruption until physical completion of the listed deficiencies. This 28 
process will continue until the Engineer is satisfied the listed deficiencies have been 29 
corrected. 30 
 31 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 32 
written notice listing the deficiencies, the Engineer may, upon written notice to the 33 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 34 
Section 1-05.7. 35 
The Contractor will not be allowed an extension of contract time because of a delay in 36 
the performance of the work attributable to the exercise of the Engineer’s right 37 
hereunder. 38 
 39 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 40 
Contracting Agency, in writing, of the date upon which the work was considered physically 41 
complete. That date shall constitute the Physical Completion Date of the contract, but shall 42 
not imply acceptance of the work or that all the obligations of the Contractor under the 43 
contract have been fulfilled. 44 
 45 
1-05.11(3) Operational Testing  46 
 47 
It is the intent of the Contracting Agency to have at the Physical Completion Date a 48 
complete and operable system. Therefore when the work involves the installation of 49 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 50 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 51 
Engineer to have the Contractor operate and test the work for a period of time after final 52 
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inspection but prior to the physical completion date. Whenever items of work are listed in 1 
the Contract Provisions for operational testing they shall be fully tested under operating 2 
conditions for the time period specified to ensure their acceptability prior to the Physical 3 
Completion Date. During and following the test period, the Contractor shall correct any 4 
items of workmanship, materials, or equipment which prove faulty, or that are not in first 5 
class operating condition. Equipment, electrical controls, meters, or other devices and 6 
equipment to be tested during this period shall be tested under the observation of the 7 
Engineer, so that the Engineer may determine their suitability for the purpose for which 8 
they were installed. The Physical Completion Date cannot be established until testing 9 
and corrections have been completed to the satisfaction of the Engineer. 10 
 11 
The costs for power, gas, labor, material, supplies, and everything else needed to 12 
successfully complete operational testing, shall be included in the unit contract prices 13 
related to the system being tested, unless specifically set forth otherwise in the proposal. 14 
 15 
Operational and test periods, when required by the Engineer, shall not affect a 16 
manufacturer’s guaranties or warranties furnished under the terms of the contract. 17 
 18 

 19 
1-05.13 Superintendents, Labor and Equipment of Contractor 20 
(August 14, 2013 APWA GSP) 21 

 22 
Delete the sixth and seventh paragraphs of this section. 23 
 24 
1-05.15  Method of Serving Notices  25 
(March 25, 2009  APWA GSP) 26 

Revise the second paragraph to read: 27 
 28 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 29 
correspondence from the Contractor constituting any notification, notice of protest, notice 30 
of dispute, or other correspondence constituting notification required to be furnished 31 
under the Contract, must be in paper format, hand delivered or sent via mail delivery 32 
service to the Project Engineer's office.  Electronic copies such as e-mails or 33 
electronically delivered copies of correspondence will not constitute such notice and will 34 
not comply with the requirements of the Contract. 35 

 36 
Add the following new section: 37 
 38 

1-05.16 Water and Power  39 
(October 1, 2005 APWA GSP) 40 
 41 
The Contractor shall make necessary arrangements, and shall bear the costs for power 42 
and water necessary for the performance of the work, unless the contract includes power 43 
and water as a pay item. 44 

 45 
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Add the following new section: 1 
 2 
1-05.18   Record Drawings 3 
(March 8, 2013  APWA GSP) 4 
 5 
The Contractor shall maintain one set of full size plans for Record Drawings, updated 6 
with clear and accurate red-lined field revisions on a daily basis, and within 2 business 7 
days after receipt of information that a change in Work has occurred.  The Contractor 8 
shall not conceal any work until the required information is recorded. 9 
 10 
This Record Drawing set shall be used for this purpose alone, shall be kept separate 11 
from other Plan sheets, and shall be clearly marked as Record Drawings.  These Record 12 
Drawings shall be kept on site at the Contractor’s field office, and shall be available for 13 
review by the Contracting Agency at all times.  The Contractor shall bring the Record 14 
Drawings to each progress meeting for review. 15 
 16 
The preparation and upkeep of the Record Drawings is to be the assigned responsibility 17 
of a single, experienced, and qualified individual.  The quality of the Record Drawings, in 18 
terms of accuracy, clarity, and completeness, is to be adequate to allow the Contracting 19 
Agency to modify the computer-aided drafting (CAD) Contract Drawings to produce a 20 
complete set of Record Drawings for the Contracting Agency without further investigative 21 
effort by the Contracting Agency.  22 
 23 
The Record Drawing markups shall document all changes in the Work, both concealed 24 
and visible.  Items that must be shown on the markups include but are not limited to: 25 

 26 

• Actual dimensions, arrangement, and materials used when different than shown in 27 
the Plans. 28 

• Changes made by Change Order or Field Order. 29 

• Changes made by the Contractor. 30 

• Accurate locations of storm sewer, sanitary sewer, water mains and other water 31 
appurtenances, structures, conduits,  light standards, vaults, width of roadways, 32 
sidewalks, landscaping areas, building footprints, channelization and pavement 33 
markings, etc.  Include pipe invert elevations, top of castings (manholes, inlets, 34 
etc.). 35 

 36 
If the Contract calls for the Contracting Agency to do all surveying and staking, the 37 
Contracting Agency will provide the elevations at the tolerances the Contracting Agency 38 
requires for the Record Drawings.   39 
 40 
When the Contract calls for the Contractor to do the surveying/staking, the applicable 41 
tolerance limits include, but are not limited to the following: 42 

 Vertical Horizontal 

As-built sanitary & storm invert and grate 
elevations 

± 0.01 foot ± 0.01 foot 

As-built monumentation ± 0.001 foot ± 0.001 foot 

As-built waterlines, inverts, valves, 
hydrants 

± 0.10 foot ± 0.10 foot 

As-built ponds/swales/water features ± 0.10 foot ± 0.10 foot 

As-built buildings (fin. Floor elev.) ± 0.01 foot ± 0.10 foot 
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As-built gas lines, power, TV, Tel, Com ± 0.10 foot ± 0.10 foot 

As-built signs, signals, etc. N/A ± 0.10 foot 
 1 
Making Entries on the Record Drawings: 2 

 3 

• Use erasable colored pencil (not ink) for all markings on the Record Drawings, 4 
conforming to the following color code: 5 

• Additions - Red 6 

• Deletions - Green 7 

• Comments - Blue 8 

• Dimensions - Graphite 9 

• Provide the applicable reference for all entries, such as the change order number, 10 
the request for information (RFI) number, or the approved shop drawing number.   11 

• Date all entries. 12 

• Clearly identify all items in the entry with notes similar to those in the Contract 13 
Drawings (such as pipe symbols, centerline elevations, materials, pipe joint 14 
abbreviations, etc.). 15 

 16 
The Contractor shall certify on the Record Drawings that said drawings are an accurate 17 
depiction of built conditions, and in conformance with the requirements detailed above.  18 
The Contractor shall submit final Record Drawings to the Contracting Agency.  19 
Contracting Agency acceptance of the Record Drawings is one of the requirements for 20 
achieving Physical Completion.    21 
 22 
Payment will be made for the following bid item: 23 
 24 

Record Drawings 
(Minimum Bid $3,000) 

Lump Sum 

 25 
Payment for this item will be made on a prorated monthly basis for work completed in 26 
accordance with this section up to 75% of the lump sum bid.  The final 25% of the lump 27 
sum item will be paid upon submittal and approval of the completed Record Drawings set 28 
prepared in conformance with these Special Provisions. 29 
 30 
A minimum bid amount has been entered in the Bid Proposal for this item.  The Contractor 31 
must bid at least that amount. 32 

 33 

Control of Material 34 
 35 
Section 1-06 is supplemented with the following: 36 
 37 
 38 

Buy America 39 
 40 

(August 6, 2012) 41 
In accordance with Buy America requirements contained in 23 CFR 635.410, the major 42 
quantities of steel and iron construction material that is permanently incorporated into the 43 
project shall consist of American-made materials only.  Buy America does not apply to 44 
temporary steel items, e.g., temporary sheet piling, temporary bridges, steel scaffolding 45 
and falsework.  46 
 47 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    22 

Minor amounts of foreign steel and iron may be utilized in this project provided the cost 1 
of the foreign material used does not exceed one-tenth of one percent of the total contract 2 
cost or $2,500.00, whichever is greater. 3 
 4 
American-made material is defined as material having all manufacturing processes 5 
occurring domestically. To further define the coverage, a domestic product is a 6 
manufactured steel material that was produced in one of the 50 States, the District of 7 
Columbia, Puerto Rico, or in the territories and possessions of the United States. 8 
 9 
If domestically produced steel billets or iron ingots are exported outside of the area of 10 
coverage, as defined above, for any manufacturing process then the resulting product 11 
does not conform to the Buy America requirements.  Additionally, products manufactured 12 
domestically from foreign source steel billets or iron ingots do not conform to the Buy 13 
America requirements because the initial melting and mixing of alloys to create the 14 
material occurred in a foreign country. 15 
 16 
Manufacturing begins with the initial melting and mixing, and continues through the 17 
coating stage.  Any process which modifies the chemical content, the physical size or 18 
shape, or the final finish is considered a manufacturing process.  The processes include 19 
rolling, extruding, machining, bending, grinding, drilling, welding, and coating. The action 20 
of applying a coating to steel or iron is deemed a manufacturing process.  Coating 21 
includes epoxy coating, galvanizing, aluminizing, painting, and any other coating that 22 
protects or enhances the value of steel or iron.  Any process from the original reduction 23 
from ore to the finished product constitutes a manufacturing process for iron.   24 
 25 
Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and 26 
alloys), scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced 27 
iron ore.  28 
 29 
The following are considered to be steel manufacturing processes: 30 
 31 

1. Production of steel by any of the following processes: 32 
 33 

a. Open hearth furnace. 34 
 35 
b. Basic oxygen. 36 
 37 
c. Electric furnace. 38 
 39 
d. Direct reduction. 40 
 41 

2. Rolling, heat treating, and any other similar processing. 42 
 43 
3. Fabrication of the products. 44 
 45 

a. Spinning wire into cable or strand. 46 
 47 
b. Corrugating and rolling into culverts. 48 
 49 
c. Shop fabrication. 50 
 51 
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A certification of materials origin will be required for any items comprised of, or containing, 1 
steel or iron construction materials prior to such items being incorporated into the 2 
permanent work.  The certification shall be on DOT Form 350-109EF provided by the 3 
Engineer, or such other form the Contractor chooses, provided it contains the same 4 
information as DOT Form 350-109EF. 5 

 6 
1-06.6  Recycled Materials 7 
(January 4, 2016 APWA GSP) 8 
 9 
Delete this section, including its subsections, and replace it with the following: 10 
 11 

The Contractor shall make their best effort to utilize recycled materials in the construction 12 
of the project.  Approval of such material use shall be as detailed elsewhere in the 13 
Standard Specifications.    14 
 15 
Prior to Physical Completion the Contractor shall report the quantity of recycled materials 16 
that were utilized in the construction of the project for each of the items listed in Section 17 
9-03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled 18 
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material 19 
and aggregates from concrete returned to the supplier).  The Contractor’s report shall be 20 
provided on DOT form 350-075 Recycled Materials Reporting. 21 

 22 

Legal Relations and Responsibilities to the Public 23 

 24 

Laws to be Observed 25 
 26 
Section 1-07.1 is revised to read: 27 
 28 

(February 25, 2021) 29 

General 30 
The Contractor shall always comply with all Federal, State, tribal, or local laws, 31 
ordinances, and regulations that affect Work under the Contract. The Contractor shall 32 
indemnify, defend, and save harmless the State (including the Governor, Commission, 33 
Secretary, and any agents, officers, and employees) against any claims that may arise 34 
because the Contractor (or any employee of the Contractor or Subcontractor or 35 
materialperson) violated a legal requirement. 36 
 37 
Without usurping the authority of other agencies, the Contracting Agency will cooperate 38 
with them in their efforts to enforce legal requirements. Upon awareness of a violation of 39 
a legal requirement, the Engineer will notify the Contractor in an effort to achieve 40 
compliance. The Engineer may also notify the agency responsible for enforcement if the 41 
Engineer deems that action is necessary to achieve compliance with legal requirements. 42 
The Engineer will also assist the enforcement agency to obtain Contractor compliance to 43 
the extent such assistance is consistent with the provisions of the Contract. 44 
 45 

Health and Safety 46 
The Contractor shall be responsible for the safety of all workers and shall comply with all 47 
appropriate state safety and health standards, codes, rules, and regulations, including, 48 
but not limited to, those promulgated under the Washington Industry Safety and Health 49 
Act RCW 49.17 (WISHA) and as set forth in Title 296 WAC (Department of Labor and 50 
Industries). In particular the Contractor’s attention is drawn to the requirements of WAC 51 
296.800 which requires employers to provide a safe workplace. More specifically WAC 52 
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296.800.11025 prohibits alcohol and narcotics from the workplace. The Contractor shall 1 
likewise be obligated to comply with all federal safety and health standards, codes, rules, 2 
and regulations that may be applicable to the Contract Work. A copy of all safety plans 3 
(e.g., fall protection work plan) that are developed by the Contractor shall be submitted to 4 
the Engineer as a Type 1 Working Drawing. When requested by the Engineer, the 5 
Contractor shall provide training to Contracting Agency employees working on-site for any 6 
activity covered by a safety plan. Costs for training that is provided solely to Contracting 7 
Agency employees will be paid to the Contractor in accordance with Section 1-09.4. 8 
 9 

Mine Safety 10 
U.S. Mine Safety and Health Administration rules apply when the project includes pit or 11 
quarry operations. Among other actions, these regulations require the Contractor to notify 12 
the nearest Mine Safety and Health sub district office (1) of the project before it begins, 13 
(2) of the starting date, and (3) of the Physical Completion Date. 14 
 15 

Wells 16 
When wells are included in the contract or encountered as part of the Work, the Contractor 17 
shall meet all the requirements in WAC 173-160 Minimum Standards for Construction and 18 
Maintenance of Wells and all environmental considerations for installing, protecting in 19 
place, decommissioning, or abandonment of wells. 20 
 21 

Changes to Laws to be Observed 22 
General 23 
The Contracting Agency will not adjust payment to compensate the Contractor for 24 
changes in legal requirements unless those changes are specifically within the scope 25 
of RCW 39.04.120. For changes under RCW 39.04.120, the Contracting Agency will 26 
compensate the Contractor by negotiated change order as provided in Section 1-27 
04.4. 28 
 29 
Taxes 30 
Under certain conditions, the Contracting Agency will adjust payment to compensate 31 
for tax changes. First, the changes shall involve federal or state taxes on materials 32 
or fuel used in or consumed for the project. Second, the changes shall increase or 33 
decrease Contractor-paid taxes by more than $500. For items in the original 34 
Contract, the tax change must occur after the Bid opening date. For negotiated 35 
Contracts or items in a supplemental agreement, the tax change must take place 36 
after the execution date of the Contract or agreement. Within these conditions, the 37 
Contracting Agency will adjust compensation by the actual dollar amounts of 38 
increase or decrease caused by the tax changes. If the Engineer requests it, the 39 
Contractor shall certify in writing that the Contract price does not include any extra 40 
amount to cover a possible change in taxes. 41 
 42 
The Contracting Agency may audit the records of the Contractor as provided in 43 
Section 1-09.12, to verify any claim for compensation because of changes in laws or 44 
taxes. 45 

 46 
 (October 1, 2005 APWA GSP) 47 
 48 
Supplement this section with the following: 49 

 50 
In cases of conflict between different safety regulations, the more stringent regulation 51 
shall apply. 52 
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 1 
The Washington State Department of Labor and Industries shall be the sole and 2 
paramount administrative agency responsible for the administration of the provisions of 3 
the Washington Industrial Safety and Health Act of 1973 (WISHA). 4 
 5 
The Contractor shall maintain at the project site office, or other well known place at the 6 
project site, all articles necessary for providing first aid to the injured.  The Contractor 7 
shall establish, publish, and make known to all employees, procedures for ensuring 8 
immediate removal to a hospital, or doctor’s care, persons, including employees, who 9 
may have been injured on the project site.  Employees should not be permitted to work 10 
on the project site before the Contractor has established and made known procedures 11 
for removal of injured persons to a hospital or a doctor’s care. 12 
 13 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of 14 
the Contractor’s plant, appliances, and methods, and for any damage or injury resulting 15 
from their failure, or improper maintenance, use, or operation.  The Contractor shall be 16 
solely and completely responsible for the conditions of the project site, including safety 17 
for all persons and property in the performance of the work.  This requirement shall apply 18 
continuously, and not be limited to normal working hours.  The required or implied duty of 19 
the Engineer to conduct construction review of the Contractor’s performance does not, 20 
and shall not, be intended to include review and adequacy of the Contractor’s safety 21 
measures in, on, or near the project site. 22 
 23 

(May 13, 2020) 24 

COVID-19 Health and Safety Plan 25 
In response to COVID-19, the Contractor shall prepare a project specific COVID-19 health 26 
and safety plan (CHSP) in conformance with Section 1-07.4(2) as supplemented in these 27 
specifications, COVID-19 Health and Safety Plan (CHSP). 28 

 29 
 30 

 31 
1-07.2 State Taxes 32 
 33 
Delete this section, including its sub-sections, in its entirety and replace it with the following: 34 
 35 

1-07.2 State Sales Tax 36 
(June 27, 2011 APWA GSP) 37 
 38 
The Washington State Department of Revenue has issued special rules on the State 39 
sales tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The 40 
Contractor should contact the Washington State Department of Revenue for answers to 41 
questions in this area.  The Contracting Agency will not adjust its payment if the 42 
Contractor bases a bid on a misunderstood tax liability. 43 
 44 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other 45 
contract amounts.  In some cases, however, state retail sales tax will not be included.  46 
Section 1-07.2(2) describes this exception. 47 
 48 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if 49 
a FHWA-funded Project) only if the Contractor has obtained from the Washington State 50 
Department of Revenue a certificate showing that all contract-related taxes have been 51 
paid (RCW 60.28.051).  The Contracting Agency may deduct from its payments to the 52 
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Contractor any amount the Contractor may owe the Washington State Department of 1 
Revenue, whether the amount owed relates to this contract or not.  Any amount so 2 
deducted will be paid into the proper State fund. 3 
 4 
1-07.2(1)  State Sales Tax — Rule 171  5 
 6 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 7 
roads, etc., which are owned by a municipal corporation, or political subdivision of the 8 
state, or by the United States, and which are used primarily for foot or vehicular traffic.  9 
This includes storm or combined sewer systems within and included as a part of the 10 
street or road drainage system and power lines when such are part of the roadway 11 
lighting system.  For work performed in such cases, the Contractor shall include 12 
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract 13 
amounts, including those that the Contractor pays on the purchase of the materials, 14 
equipment, or supplies used or consumed in doing the work. 15 
 16 
1-07.2(2)  State Sales Tax — Rule 170  17 
 18 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 19 
existing buildings, or other structures, upon real property.  This includes, but is not 20 
limited to, the construction of streets, roads, highways, etc., owned by the state of 21 
Washington; water mains and their appurtenances; sanitary sewers and sewage 22 
disposal systems unless such sewers and disposal systems are within, and a part of, a 23 
street or road drainage system; telephone, telegraph, electrical power distribution lines, 24 
or other conduits or lines in or above streets or roads, unless such power lines become a 25 
part of a street or road lighting system; and installing or attaching of any article of 26 
tangible personal property in or to real property, whether or not such personal property 27 
becomes a part of the realty by virtue of installation. 28 
 29 
For work performed in such cases, the Contractor shall collect from the Contracting 30 
Agency, retail sales tax on the full contract price.  The Contracting Agency will 31 
automatically add this sales tax to each payment to the Contractor.  For this reason, the 32 
Contractor shall not include the retail sales tax in the unit bid item prices, or in any other 33 
contract amount subject to Rule 170, with the following exception. 34 
 35 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor 36 
or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 37 
consumable supplies not integrated into the project.  Such sales taxes shall be included 38 
in the unit bid item prices or in any other contract amount. 39 
 40 
1-07.2(3)  Services  41 
 42 
The Contractor shall not collect retail sales tax from the Contracting Agency on any 43 
contract wholly for professional or other services (as defined in Washington State 44 
Department of Revenue Rules 138 and 244). 45 

 46 
 47 

Sanitation 48 
 49 

Health Hazards 50 
 51 

Section 1-07.4(2) is supplemented with the following: 52 
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 1 
(May 13, 2020) 2 
COVID-19 Health and Safety Plan (CHSP) 3 
The Contractor shall prepare a project specific COVID-19 health and safety plan 4 
(CHSP). The CHSP shall be prepared and submitted as a Type 2 Working Drawing 5 
prior to beginning physical Work. The CHSP shall be based on the most current State 6 
and Federal requirements. If the State or Federal requirements are revised, the 7 
CHSP shall be updated as necessary to conform to the current requirements. 8 
 9 
The Contractor shall update and resubmit the CHSP as the work progresses and 10 
new activities appear on the look ahead schedule required under Section 1-08.3(2)D.  11 
If the conditions change on the project, or a particular activity, the Contractor shall 12 
update and resubmit the CHSP. Work on any activity shall cease if conditions prevent 13 
full compliance with the CHSP. 14 
 15 
The CHSP shall address the health and safety of all people associated with the 16 
project including State workers in the field, Contractor personnel, consultants, project 17 
staff, subcontractors, suppliers and anyone on the project site, staging areas, or 18 
yards. 19 
 20 
COVID-19 Health and Safety Plan (CHSP) Inspection 21 
The Contractor shall grant full and unrestricted access to the Engineer for CHSP 22 
Inspections. The Engineer (or designee) will conduct periodic compliance 23 
inspections on the project site, staging areas, or yards to verify that any ongoing work 24 
activity is following the CHSP. If the Engineer becomes aware of a noncompliance 25 
incident either through a site inspection or other means, the Contractor will be notified 26 
immediately (within 1 hour).  The Contractor shall immediately remedy the 27 
noncompliance incident or suspend all or part of the associated work activity.  The 28 
Contractor shall satisfy the Engineer that the noncompliance incident has been 29 
corrected before the suspension will end. 30 

 31 

Environmental Regulations 32 
 33 
Section 1-07.5 is supplemented with the following: 34 
 35 

(September 20, 2010) 36 

Environmental Commitments 37 
The following Provisions summarize the requirements, in addition to those required 38 
elsewhere in the Contract, imposed upon the Contracting Agency by the various 39 
documents referenced in the Special Provision Permits and Licenses.  Throughout the 40 
work, the Contractor shall comply with the following requirements: 41 

 42 
(August 4, 2014) 43 
The Contractor shall submit a written notification to the Engineer no later than 10 44 
calendar days prior to beginning any ground disturbing activities *** The County will 45 
notify Colville Reservation History/ Archaeology program before any ground 46 
disturbing activities ***.  The Contractor shall not commence any such ground 47 
disturbing activities until the monitor is present. 48 

 49 
(August 3, 2009) 50 
Payment 51 
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All costs to comply with this special provision for the environmental commitments and 1 
requirements are incidental to the contract and are the responsibility of the Contractor. 2 
The Contractor shall include all related costs in the associated bid prices of the 3 
contract.  4 

 5 

State Department of Ecology 6 

 7 
Section 1-07.5(3) is supplemented with the following: 8 
 9 

(February 25, 2021) 10 
10. Comply with WAC 173-160 Minimum Standards for Construction and 11 
Maintenance of Wells. 12 

 13 

U.S. Army Corps of Engineers 14 
 15 

Section 1-07.5(5) is supplemented with the following: 16 
 17 

(April 2, 2018) 18 
The following Provisions summarize the requirements, in addition to those required 19 
elsewhere in the Contract, imposed upon the Contracting Agency by the U.S. Army 20 
Corps of Engineers. Throughout the work, the Contractor shall comply with the 21 
following requirements: 22 

 23 
(August 3, 2009) 24 
Heavy equipment working in wetlands or mudflats must be placed on mats or 25 
other measures taken to minimize soil disturbance as approved by the Engineer. 26 

 27 
(August 3, 2009) 28 
The Contractor shall dispose of all creosoted timber, creosote piling and 29 
associated debris as shown in the Plans in accordance with current federal, 30 
state, and local regulations and provisions, and following Best Management 31 
Practices. Disposal shall be made in a landfill which meets the liner and leachate 32 
standards of the Minimum Functional Standards, Chapter 173-304 WAC. The 33 
Contractor shall provide receipts from the disposal facility to the Engineer. If the 34 
material is transported to a transfer station, the Contractor shall obtain 35 
documentation indicating that final disposal will comply with the standards 36 
referenced above. 37 

 38 
(April 2, 2018) 39 
All costs to comply with this special provision are incidental to the Contract and are 40 
the responsibility of the Contractor. The Contractor shall include all related costs in 41 
the associated bid prices of the Contract. 42 

 43 
(******) 44 
 45 

Colville Tribes Fish & Wildlife 46 
   47 
   48 
 No ESA listed species of fish or land in the work zone 49 
 No critical habitat 50 

Vehicle cleaning, maintenance, refueling & fuel storage shall be located a minimum of 51 
150ft from reservation waters. 52 
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Best management practices found in Tribal Code Chapter 4-9 1 
   2 
 Bret Nine 3 
 Resident Fish Senior Manager 4 
 (509) 209-2419 5 
 bret.nine@colvilletribes.com 6 
 7 
 8 
 9 

Load Limits 10 
 11 
Section 1-07.7 is supplemented with the following: 12 
 13 

(******) 14 
If the sources of materials provided by the Contractor necessitates hauling over roads 15 
other than Okanogan County Roads or State Highways, the Contractor shall, at the 16 
Contractor's expense, make all arrangements for the use of the haul routes. 17 
 18 
Any oversized load permits that may be required shall be at the Contractor’s expense. 19 

 20 

Wages 21 

 22 

General  23 
 24 

Section 1-07.9(1) is supplemented with the following: 25 
 26 

(January 13, 2021) 27 
The Federal wage rates incorporated in this contract have been established by the 28 
Secretary of Labor under United States Department of Labor General Decision No. 29 
WA20210001. 30 
 31 
The State rates incorporated in this contract are applicable to all construction 32 
activities associated with this contract. 33 
 34 

(April 2, 2007) 35 
Application of Wage Rates For The Occupation Of Landscape 36 
Construction State prevailing wage rates for public works contracts are 37 
included in this contract and show a separate listing for the occupation: 38 
 39 

Landscape Construction, which includes several different occupation 40 
descriptions such as: Irrigation and Landscape Plumbers, Irrigation and 41 
Landscape Power Equipment Operators, and Landscaping or Planting 42 
Laborers. 43 
 44 

In addition, federal wage rates that are included in this contract may also 45 
include occupation descriptions in Federal Occupational groups for work also 46 
specifically identified with landscaping such as: 47 
 48 

Laborers with the occupation description, Landscaping or Planting, or 49 
 50 
Power Equipment Operators with the occupation description, Mulch 51 
Seeding Operator. 52 
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 1 
If Federal wage rates include one or more rates specified as applicable to 2 
landscaping work, then Federal wage rates for all occupation descriptions, 3 
specific or general, must be considered and compared with corresponding 4 
State wage rates. The higher wage rate, either State or Federal, becomes the 5 
minimum wage rate for the work performed in that occupation. 6 
 7 
Contractors are responsible for determining the appropriate crafts necessary 8 
to perform the contract work. If a classification considered necessary for 9 
performance of the work is missing from the Federal Wage Determination 10 
applicable to the contract, the Contractor shall initiate a request for approval of 11 
a proposed wage and benefit rate. The Contractor shall prepare and submit 12 
Standard Form 1444, Request for Authorization of Additional Classification and 13 
Wage Rate available at http://www.wdol.gov/docs/sf1444.pdf, and submit the 14 
completed form to the Engineer’s office. The presence of a classification wage 15 
on the Washington State Prevailing Wage Rates For Public Works Contracts 16 
does not exempt the use of form 1444 for the purpose of determining a federal 17 
classification wage rate. 18 

 19 
1-07.9(5) Required Documents 20 
(January 3, 2020  APWA GSP) 21 
 22 
Delete this section and replace it with the following: 23 

 24 

General 25 
All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and Certified 26 
Payrolls, including a signed Statement of Compliance for Federal-aid projects, shall be 27 
submitted to the Engineer and the State L&I online Prevailing Wage Intent & Affidavit 28 
(PWIA) system. 29 
 30 
Intents and Affidavits 31 
On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit to 32 
the Engineer the following for themselves and for each firm covered under RCW 39.12 33 
that will or has provided Work and materials for the Contract: 34 
 35 

1. The approved “Statement of Intent to Pay Prevailing Wages” State L&I’s form 36 
number F700-029-000. The Contracting Agency will make no payment under this 37 
Contract until this statement has been approved by State L&I and reviewed by 38 
the Engineer. 39 
 40 

2. The  approved “Affidavit of Prevailing Wages Paid”, State L&I’s form number 41 
F700-007-000. The Contracting Agency will not grant Completion until all 42 
approved Affidavit of Wages paid for the Contractor and all Subcontractors have 43 
been received by the Engineer. The Contracting Agency will not release to the 44 
Contractor any funds retained under RCW 60.28.011 until “Affidavit of Prevailing 45 
Wages Paid” forms have been approved by State L&I and all of the approved 46 
forms have been submitted to the Engineer for every firm that worked on the 47 
Contract. 48 

 49 
The Contractor is responsible for requesting these forms from State L&I and for paying 50 
any fees required by State L&I. 51 
 52 
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Certified Payrolls 1 
Certified payrolls are required to be submitted by the Contractor for themselves, all 2 
Subcontractors and all lower tier subcontractors. The payrolls shall be submitted weekly 3 
on all Federal-aid projects and no less than monthly on State funded projects. 4 
 5 
Penalties for Noncompliance 6 
The Contractor is advised, if these payrolls are not supplied within the prescribed 7 
deadlines, any or all payments may be withheld until compliance is achieved. In addition, 8 
failure to provide these payrolls may result in other sanctions as provided by State laws 9 
(RCW 39.12.050) and/or Federal regulations (29 CFR 5.12). 10 

 11 

Requirements for Nondiscrimination 12 
 13 
Section 1-07.11 is supplemented with the following: 14 
 15 

(September 3, 2019) 16 
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive 17 
Order 11246) 18 
 19 
1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard 20 

Federal Equal Employment Opportunity Construction Contract Specifications set 21 
forth herein. 22 

 23 
2. The goals and timetables for minority and female participation set by the Office of 24 

Federal Contract Compliance Programs, expressed in percentage terms for the 25 
Contractor's aggregate work force in each construction craft and in each trade on all 26 
construction work in the covered area, are as follows: 27 

 28 
Women - Statewide 29 

 30 
Timetable Goal 31 

 32 
Until further notice 6.9% 33 
Minorities - by Standard Metropolitan Statistical Area (SMSA) 34 
 35 
Spokane, WA: 36 

SMSA Counties: 37 
Spokane, WA 2.8 38 

WA Spokane. 39 
Non-SMSA Counties 3.0 40 

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA 41 
Lincoln, WA Pend Oreille; WA Stevens; WA Whitman. 42 

 43 
Richland, WA 44 

SMSA Counties: 45 
Richland Kennewick, WA 5.4 46 

WA Benton; WA Franklin. 47 
Non-SMSA Counties 3.6 48 

WA Walla Walla. 49 
 50 
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Yakima, WA: 1 
SMSA Counties: 2 

Yakima, WA 9.7 3 
WA Yakima. 4 

Non-SMSA Counties 7.2 5 
WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 6 

 7 
Seattle, WA: 8 

SMSA Counties: 9 
Seattle Everett, WA 7.2 10 

WA King; WA Snohomish. 11 
Tacoma, WA 6.2 12 

WA Pierce. 13 
Non-SMSA Counties 6.1 14 

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; 15 
WA Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA 16 
Thurston; WA Whatcom. 17 

 18 
Portland, OR: 19 

SMSA Counties: 20 
Portland, OR-WA 4.5 21 

WA Clark. 22 
Non-SMSA Counties 3.8 23 

WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 24 
 25 
These goals are applicable to each nonexempt Contractor’s total on-site construction 26 
workforce, regardless of whether or not part of that workforce is performing work on 27 
a Federal, or federally assisted project, contract, or subcontract until further notice.  28 
Compliance with these goals and time tables is enforced by the Office of Federal 29 
Contract compliance Programs.  30 
 31 
The Contractor's compliance with the Executive Order and the regulations in 41 CFR 32 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 33 
specific affirmative action obligations required by the specifications set forth in 41 34 
CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 35 
employment and training must be substantially uniform throughout the length of the 36 
contract, in each construction craft and in each trade, and the Contractor shall make 37 
a good faith effort to employ minorities and women evenly on each of its projects.  38 
The transfer of minority or female employees or trainees from Contractor to 39 
Contractor or from project to project for the sole purpose of meeting the Contractor's 40 
goal shall be a violation of the contract, the Executive Order and the regulations in 41 
41 CFR Part 60-4.  Compliance with the goals will be measured against the total 42 
work hours performed. 43 

 44 
3. The Contractor shall provide written notification to the Office of Federal Contract 45 

Compliance Programs (OFCCP) within 10 working days of award of any construction 46 
subcontract in excess of $10,000 or more that are Federally funded, at any tier for 47 
construction work under the contract resulting from this solicitation.  The notification 48 
shall list the name, address and telephone number of the Subcontractor; employer 49 
identification number of the Subcontractor; estimated dollar amount of the 50 
subcontract; estimated starting and completion dates of the subcontract; and the 51 
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geographical area in which the contract is to be performed.  The notification shall be 1 
sent to:  2 

 3 
U.S. Department of Labor 4 
Office of Federal Contract Compliance Programs Pacific Region 5 
Attn: Regional Director 6 
San Francisco Federal Building 7 
90 – 7th Street, Suite 18-300 8 
San Francisco, CA 94103(415) 625-7800 Phone 9 
(415) 625-7799 Fax 10 

 11 
4. As used in this Notice, and in the contract resulting from this solicitation, the Covered 12 

Area is as designated herein. 13 
 14 
Standard Federal Equal Employment Opportunity Construction Contract Specifications 15 
(Executive Order 11246) 16 
 17 
1. As used in these specifications: 18 
 19 

a. Covered Area means the geographical area described in the solicitation 20 
from which this contract resulted; 21 

 22 
b. Director means Director, Office of Federal Contract Compliance Programs, 23 

United States Department of Labor, or any person to whom the Director 24 
delegates authority; 25 

 26 
c. Employer Identification Number means the Federal Social Security number 27 

used on the Employer's Quarterly Federal Tax Return, U. S. Treasury 28 
Department Form 941; 29 

 30 
d. Minority includes: 31 
 32 

(1) Black, a person having origins in any of the Black Racial Groups 33 
of Africa. 34 

 35 
(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of 36 

Mexican, Puerto Rican, Cuban, Central American, South 37 
American, or other Spanish origin. 38 

 39 
(3) Asian or Pacific Islander, a person having origins in any of the 40 

original peoples of the Pacific rim or the Pacific Islands, the 41 
Hawaiian Islands and Samoa. 42 

 43 
(4) American Indian or Alaskan Native, a person having origins in any 44 

of the original peoples of North America, and who maintain cultural 45 
identification through tribal affiliation or community recognition. 46 

 47 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of 48 

the work involving any construction trade, it shall physically include in each 49 
subcontract in excess of $10,000 the provisions of these specifications and the 50 
Notice which contains the applicable goals for minority and female participation and 51 
which is set forth in the solicitations from which this contract resulted. 52 
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 1 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 2 

approved by the U.S.  Department of Labor in the covered area either individually or 3 
through an association, its affirmative action obligations on all work in the Plan area 4 
(including goals and timetables) shall be in accordance with that Plan for those trades 5 
which have unions participating in the Plan.  Contractors must be able to demonstrate 6 
their participation in and compliance with the provisions of any such Hometown Plan.  7 
Each Contractor or Subcontractor participating in an approved Plan is individually 8 
required to comply with its obligations under the EEO clause, and to make a good 9 
faith effort to achieve each goal under the Plan in each trade in which it has 10 
employees.  The overall good faith performance by other Contractors or 11 
Subcontractors toward a goal in an approved Plan does not excuse any covered 12 
Contractor's or Subcontractor's failure to take good faith effort to achieve the Plan 13 
goals and timetables. 14 

 15 
4. The Contractor shall implement the specific affirmative action standards provided in 16 

paragraphs 7a through 7p of this Special Provision.  The goals set forth in the 17 
solicitation from which this contract resulted are expressed as percentages of the 18 
total hours of employment and training of minority and female utilization the 19 
Contractor should reasonably be able to achieve in each construction trade in which 20 
it has employees in the covered area.  Covered construction contractors performing 21 
construction work in geographical areas where they do not have a Federal or 22 
federally assisted construction contract shall apply the minority and female goals 23 
established for the geographical area where the work is being performed.  The 24 
Contractor is expected to make substantially uniform progress in meeting its goals in 25 
each craft during the period specified. 26 

 27 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a 28 

union with whom the Contractor has a collective bargaining agreement, to refer either 29 
minorities or women shall excuse the Contractor's obligations under these 30 
specifications, Executive Order 11246, or the regulations promulgated pursuant 31 
thereto. 32 

 33 
6. In order for the nonworking training hours of apprentices and trainees to be counted 34 

in meeting the goals, such apprentices and trainees must be employed by the 35 
Contractor during the training period, and the Contractor must have made a 36 
commitment to employ the apprentices and trainees at the completion of their 37 
training, subject to the availability of employment opportunities.  Trainees must be 38 
trained pursuant to training programs approved by the U.S.  Department of Labor. 39 

 40 
7. The Contractor shall take specific affirmative actions to ensure equal employment 41 

opportunity.  The evaluation of the Contractor's compliance with these specifications 42 
shall be based upon its effort to achieve maximum results from its action.  The 43 
Contractor shall document these efforts fully, and shall implement affirmative action 44 
steps at least as extensive as the following: 45 

 46 
a. Ensure and maintain a working environment free of harassment, 47 

intimidation, and coercion at all sites, and in all facilities at which the 48 
Contractor's employees are assigned to work.  The Contractor, where 49 
possible, will assign two or more women to each construction project.  The 50 
Contractor shall specifically ensure that all foremen, superintendents, and 51 
other on-site supervisory personnel are aware of and carry out the 52 
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Contractor's obligation to maintain such a working environment, with 1 
specific attention to minority or female individuals working at such sites or 2 
in such facilities. 3 

 4 
b. Establish and maintain a current list of minority and female recruitment 5 

sources, provide written notification to minority and female recruitment 6 
sources and to community organizations when the Contractor or its unions 7 
have employment opportunities available, and maintain a record of the 8 
organizations' responses. 9 

 10 
c. Maintain a current file of the names, addresses and telephone numbers of 11 

each minority and female off-the-street applicant and minority or female 12 
referral from a union, a recruitment source or community organization and 13 
of what action was taken with respect to each such individual.  If such 14 
individual was sent to the union hiring hall for referral and was not referred 15 
back to the Contractor by the union or, if referred, not employed by the 16 
Contractor, this shall be documented in the file with the reason therefor, 17 
along with whatever additional actions the Contractor may have taken. 18 

 19 
d. Provide immediate written notification to the Director when the union or 20 

unions with which the Contractor has a collective bargaining agreement has 21 
not referred to the Contractor a minority person or woman sent by the 22 
Contractor, or when the Contractor has other information that the union 23 
referral process has impeded the Contractor's efforts to meet its obligations. 24 

 25 
e. Develop on-the-job training opportunity and/or participate in training 26 

programs for the area which expressly include minorities and women, 27 
including upgrading programs and apprenticeship and trainee programs 28 
relevant to the Contractor's employment needs, especially those programs 29 
funded or approved by the U.S. Department of Labor.  The Contractor shall 30 
provide notice of these programs to the sources compiled under 7b above. 31 

 32 
f. Disseminate the Contractor's EEO policy by providing notice of the policy 33 

to unions and training programs and requesting their cooperation in 34 
assisting the Contractor in meeting its EEO obligations; by including it in 35 
any policy manual and collective bargaining agreement; by publicizing it in 36 
the company newspaper, annual report, etc.; by specific review of the policy 37 
with all management personnel and with all minority and female employees 38 
at least once a year; and by posting the company EEO policy on bulletin 39 
boards accessible to all employees at each location where construction 40 
work is performed. 41 

 42 
g. Review, at least annually, the company's EEO policy and affirmative action 43 

obligations under these specifications with all employees having any 44 
responsibility for hiring, assignment, layoff, termination or other 45 
employment decisions including specific review of these items with on-site 46 
supervisory personnel such as Superintendents, General Foremen, etc., 47 
prior to the initiation of construction work at any job site.  A written record 48 
shall be made and maintained identifying the time and place of these 49 
meetings, persons attending, subject matter discussed, and disposition of 50 
the subject matter. 51 

 52 
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h. Disseminate the Contractor's EEO policy externally by including it in any 1 
advertising in the news media, specifically including minority and female 2 
news media, and providing written notification to and discussing the 3 
Contractor's EEO policy with other Contractors and Subcontractors with 4 
whom the Contractor does or anticipates doing business. 5 

 6 
i. Direct its recruitment efforts, both oral and written to minority, female and 7 

community organizations, to schools with minority and female students and 8 
to minority and female recruitment and training organizations serving the 9 
Contractor's recruitment area and employment needs.  Not later than one 10 
month prior to the date for the acceptance of applications for apprenticeship 11 
or other training by any recruitment source, the Contractor shall send written 12 
notification to organizations such as the above, describing the openings, 13 
screening procedures, and tests to be used in the selection process. 14 

 15 
j. Encourage present minority and female employees to recruit other minority 16 

persons and women and where reasonable, provide after school, summer 17 
and vacation employment to minority and female youth both on the site and 18 
in other areas of a Contractor's work force. 19 

 20 
k. Validate all tests and other selection requirements where there is an 21 

obligation to do so under 41 CFR Part 60-3. 22 
 23 
l. Conduct, at least annually, an inventory and evaluation of all minority and 24 

female personnel for promotional opportunities and encourage these 25 
employees to seek or to prepare for, through appropriate training, etc., such 26 
opportunities. 27 

 28 
m. Ensure that seniority practices, job classifications, work assignments and 29 

other personnel practices, do not have a discriminatory effect by continually 30 
monitoring all personnel and employment related activities to ensure that 31 
the EEO policy and the Contractor's obligations under these specifications 32 
are being carried out. 33 

 34 
n. Ensure that all facilities and company activities are nonsegregated except 35 

that separate or single-user toilet and necessary changing facilities shall be 36 
provided to assure privacy between the sexes. 37 

 38 
o. Document and maintain a record of all solicitations of offers for subcontracts 39 

from minority and female construction contractors and suppliers, including 40 
circulation of solicitations to minority and female contractor associations 41 
and other business associations. 42 

 43 
p. Conduct a review, at least annually, of all supervisors' adherence to and 44 

performance under the Contractor's EEO policies and affirmative action 45 
obligations. 46 

 47 
8. Contractors are encouraged to participate in voluntary associations which assist in 48 

fulfilling one or more of their affirmative action obligations (7a through 7p).  The efforts 49 
of a contractor association, joint contractor-union, contractor-community, or other 50 
similar group of which the Contractor is a member and participant, may be asserted 51 
as fulfilling any one or more of the obligations under 7a through 7p of this Special 52 
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Provision provided that the Contractor actively participates in the group, makes every 1 
effort to assure that the group has a positive impact on the employment of minorities 2 
and women in the industry, ensure that the concrete benefits of the program are 3 
reflected in the Contractor's minority and female work-force participation, makes a 4 
good faith effort to meet its individual goals and timetables, and can provide access 5 
to documentation which demonstrate the effectiveness of actions taken on behalf of 6 
the Contractor.  The obligation to comply, however, is the Contractor's and failure of 7 
such a group to fulfill an obligation shall not be a defense for the Contractor's 8 
noncompliance. 9 

 10 
9. A single goal for minorities and a separate single goal for women have been 11 

established.  The Contractor, however, is required to provide equal employment 12 
opportunity and to take affirmative action for all minority groups, both male and 13 
female, and all women, both minority and non-minority.  Consequently, the Contractor 14 
may be in violation of the Executive Order if a particular group is employed in 15 
substantially disparate manner (for example, even though the Contractor has 16 
achieved its goals for women generally, the Contractor may be in violation of the 17 
Executive Order if a specific minority group of women is underutilized). 18 

 19 
10. The Contractor shall not use the goals and timetables or affirmative action standards 20 

to discriminate against any person because of race, color, religion, sex, or national 21 
origin. 22 

 23 
11. The Contractor shall not enter into any subcontract with any person or firm debarred 24 

from Government contracts pursuant to Executive Order 11246. 25 
 26 
12. The Contractor shall carry out such sanctions and penalties for violation of these 27 

specifications and of the Equal Opportunity Clause, including suspensions, 28 
terminations and cancellations of existing subcontracts as may be imposed or 29 
ordered pursuant to Executive Order 11246, as amended, and its implementing 30 
regulations by the Office of Federal Contract Compliance Programs.  Any Contractor 31 
who fails to carry out such sanctions and penalties shall be in violation of these 32 
specifications and Executive Order 11246, as amended. 33 

 34 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 35 

specific affirmative action steps, at least as extensive as those standards prescribed 36 
in paragraph 7 of this Special Provision, so as to achieve maximum results from its 37 
efforts to ensure equal employment opportunity.  If the Contractor fails to comply with 38 
the requirements of the Executive Order, the implementing regulations, or these 39 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 40 

 41 
14. The Contractor shall designate a responsible official to monitor all employment 42 

related activity to ensure that the company EEO policy is being carried out, to submit 43 
reports relating to the provisions hereof as may be required by the government and 44 
to keep records.  Records shall at least include, for each employee, their name, 45 
address, telephone numbers, construction trade, union affiliation if any, employee 46 
identification number when assigned, social security number, race, sex, status (e.g., 47 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours 48 
worked per week in the indicated trade, rate of pay, and locations at which the work 49 
was performed.  Records shall be maintained in an easily understandable and 50 
retrievable form; however, to the degree that existing records satisfy this requirement, 51 
the Contractors will not be required to maintain separate records. 52 
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 1 
15. Nothing herein provided shall be construed as a limitation upon the application of 2 

other laws which establish different standards of compliance or upon the application 3 
of requirements for the hiring of local or other area residents (e.g., those under the 4 
Public Works Employment Act of 1977 and the Community Development Block Grant 5 
Program). 6 

 7 
16. Additional assistance for Federal Construction Contractors on contracts 8 

administered by Washington State Department of Transportation or by Local 9 
Agencies may be found at: 10 

 11 
Washington State Dept. of Transportation 12 
Office of Equal Opportunity 13 
PO Box 47314 14 
310 Maple Park Ave. SE  15 
Olympia WA 16 
98504-7314 17 
Ph: 360-705-7090 18 
Fax: 360-705-6801 19 
http://www.wsdot.wa.gov/equalopportunity/default.htm 20 

 21 
1-07.11 Requirements for Nondiscrimination 22 
(October 1, 2020 APWA GSP, Option B) 23 
 24 
Supplement this section with the following: 25 

 26 

Disadvantaged Business Enterprise Participation 27 
The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and 28 
USDOT’s official interpretations (i.e., Questions & Answers) apply to this Contract.  29 
Demonstrating compliance with these Specifications is a Condition of Award (COA) of this 30 
Contract.  Failure to comply with the requirements of this Specification may result in your 31 
Bid being found to be nonresponsive resulting in rejection or other sanctions as provided 32 
by Contract. 33 
 34 

DBE Abbreviations and Definitions 35 
Broker – A business firm that provides a bona fide service, such as professional, 36 
technical, consultant or managerial services and assistance in the procurement 37 
of essential personnel, facilities, equipment, materials, or supplies required for 38 
the performance of the Contract; or, persons/companies who arrange or 39 
expedite transactions. 40 
 41 
Certified Business Description – Specific descriptions of work the DBE is 42 
certified to perform, as identified in the Certified Firm Directory, under the Vendor 43 
Information page. 44 
 45 
Certified Firm Directory – A database of all Minority, Women, and 46 
Disadvantaged Business Enterprises currently certified by Washington State. 47 
The on-line Directory is available to Bidders for their use in identifying and 48 
soliciting interest from DBE firms. The database is located under the Firm 49 
Certification section of the Diversity Management and Compliance System web 50 
page at: https://omwbe.diversitycompliance.com. 51 
 52 
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Commercially Useful Function (CUF) – 49 CFR 26.55(c)(1) defines 1 
commercially useful function as: “A DBE performs a commercially useful function 2 
when it is responsible for execution of the work of the contract and is carrying 3 
out its responsibilities by actually performing, managing, and supervising the 4 
work involved. To perform a commercially useful function, the DBE must also be 5 
responsible, with respect to materials and supplies used on the contract, for 6 
negotiating price, determining quality and quantity, ordering the material, and 7 
installing (where applicable) and paying for the material itself. To determine 8 
whether a DBE is performing a commercially useful function, you must evaluate 9 
the amount of work subcontracted, industry practices, whether the amount the 10 
firm is to be paid under the contract is commensurate with the work it is actually 11 
performing and the DBE credit claimed for its performance of the work, and other 12 
relevant factors.” 13 
 14 
Disadvantaged Business Enterprise (DBE) – A business firm certified by the 15 
Washington State Office of Minority and Women’s Business Enterprises, as 16 
meeting the criteria outlined in 49 CFR 26 regarding DBE certification.   17 
 18 
Force Account Work – Work measured and paid in accordance with Section 1-19 
09.6. 20 
 21 
Good Faith Efforts – Efforts to achieve the DBE COA Goal or other 22 
requirements of this part which, by their scope, intensity, and appropriateness to 23 
the objective, can reasonably be expected to fulfill the program requirement. 24 
 25 
Manufacturer (DBE) – A DBE firm that operates or maintains a factory or 26 
establishment that produces on the premises the materials, supplies, articles, or 27 
equipment required under the Contract.  A DBE Manufacturer shall produce 28 
finished goods or products from raw or unfinished material or purchase and 29 
substantially alters goods and materials to make them suitable for construction 30 
use before reselling them. 31 
 32 
Reasonable Fee (DBE) – For purposes of Brokers or service providers a 33 
reasonable fee shall not exceed 5% of the total cost of the goods or services 34 
brokered. 35 
 36 
Regular Dealer (DBE) – A DBE firm that owns, operates, or maintains a store, 37 
warehouse, or other establishment in which the materials or supplies required 38 
for the performance of a Contract are bought, kept in stock, and regularly sold 39 
to the public in the usual course of business. To be a Regular Dealer, the DBE 40 
firm must be an established regular business that engages in as its principal 41 
business and in its own name the purchase and sale of the products in question. 42 
A Regular Dealer in such items as steel, cement, gravel, stone, and petroleum 43 
products need not own, operate or maintain a place of business if it both owns 44 
and operates distribution equipment for the products. Any supplementing of 45 
regular dealers’ own distribution equipment shall be by long-term formal lease 46 
agreements and not on an ad-hoc basis. Brokers, packagers, manufacturers’ 47 
representatives, or other persons who arrange or expedite transactions shall not 48 
be regarded as Regular Dealers within the meaning of this definition. 49 
 50 
DBE Commitment – The scope of work and dollar amount the Bidder indicates 51 
they will be subcontracting to be applied towards the DBE Condition of Award 52 
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Goal as shown on the DBE Utilization Certification Form for each DBE 1 
Subcontractor. This DBE Commitment amount will be incorporated into the 2 
Contract and shall be considered a Contract requirement. The Contractor shall 3 
utilize the COA DBEs to perform the work and supply the materials for which 4 
they are committed. Any changes to the DBE Commitment require the 5 
Engineer’s prior written approval. 6 
 7 
DBE Condition of Award (COA) Goal – An assigned numerical amount 8 
specified as a percentage of the Contract.  Initially, this is the minimum amount 9 
that the Bidder must commit to by submission of the Utilization Certification Form 10 
and/or by Good Faith Effort (GFE). 11 
 12 

DBE COA Goal 13 
The Contracting Agency has established a DBE COA Goal for this Contract in the 14 
amount of: *** 10 percent (10%) of the contract total for COA DBE goals ***  15 
 16 
Crediting DBE Participation 17 
Subcontractors proposed as COA must be certified prior to the due date for bids on 18 
the Contract.  All non-COA DBE Subcontractors shall be certified before the 19 
subcontract on which they are participating is executed. 20 
 21 
DBE participation is only credited upon payment to the DBE. 22 
 23 
The following are some definitions of what may be counted as DBE participation. 24 
 25 

DBE Prime Contractor 26 
Only take credit for that portion of the total dollar value of the Contract equal to 27 
the distinct, clearly defined portion of the Work that the DBE Prime Contractor 28 
performs with its own forces and is certified to perform. 29 
 30 
DBE Subcontractor 31 
Only take credit for that portion of the total dollar value of the subcontract that is 32 
equal to the distinct, clearly defined portion of the Work that the DBE performs 33 
with its own forces and is certified to perform. The value of work performed by 34 
the DBE includes the cost of supplies and materials purchased by the DBE and 35 
equipment leased by the DBE, for its work on the contract. Supplies, materials 36 
or equipment obtained by a DBE that are not utilized or incorporated in the 37 
contract work by the DBE will not be eligible for DBE credit.  38 
 39 
The supplies, materials, and equipment purchased or leased from the 40 
Contractor or its affiliate, including any Contractor’s resources available to DBE 41 
subcontractors at no cost, shall not be credited. 42 
 43 
DBE credit will not be given in instances where the equipment lease includes 44 
the operator. The DBE is expected to operate the equipment used in the 45 
performance of its work under the contract with its own forces. Situations where 46 
equipment is leased and used by the DBE, but payment is deducted from the 47 
Contractor’s payment to the DBE is not allowed. 48 
 49 
When the subcontractor is part of a DBE Commitment, the following apply: 50 
 51 
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1. If a DBE subcontracts a portion of the Work of its contract to another 1 
firm, the value of the subcontracted Work may be counted toward the 2 
DBE COA Goal only if the Lower-Tier Subcontractor is also a DBE. 3 
 4 

2. Work subcontracted to a Lower-Tier Subcontractor that is a DBE, may 5 
be counted toward the DBE COA Goal. 6 
 7 

3. Work subcontracted to a non-DBE does not count towards the DBE 8 
COA Goal. 9 

 10 
DBE Subcontract and Lower Tier Subcontract Documents 11 
There must be a subcontract agreement that complies with 49 CFR Part 26 and 12 
fully describes the distinct elements of Work committed to be performed by the 13 
DBE. 14 
 15 
DBE Service Provider 16 
The value of fees or commissions charged by a DBE firm behaving in a manner 17 
of a Broker, or another service provider for providing a bona fide service, such 18 
as professional, technical, consultant, managerial services, or for providing 19 
bonds or insurance specifically required for the performance of the contract will 20 
only be credited as DBE participation, if the fee/commission is determined by 21 
the Contracting Agency to be reasonable and the firm has performed a CUF. 22 
 23 
Force Account Work 24 
When the Bidder elects to utilize force account Work to meet the DBE COA Goal, 25 
as demonstrated by listing this force account Work on the DBE Utilization 26 
Certification Form, for the purposes of meeting the DBE COA Goal, only 50% of 27 
the Proposal amount shall be credited toward the Bidder’s Commitment to meet 28 
the DBE COA Goal. 29 
 30 
One hundred percent of the actual amounts paid to the DBE for the force 31 
account Work shall be credited towards the DBE COA Goal or DBE participation. 32 
 33 
Temporary Traffic Control 34 
If the DBE firm only provides “Flagging”, the DBE firm must provide a Traffic 35 
Control Supervisor (TCS) and flagger, which are under the direct control of the 36 
DBE. The DBE firm shall also provide all flagging equipment for it’s employees 37 
(e.g. paddles, hard hats, and vests). 38 
 39 
If the DBE firm provides “Traffic Control Services”, the DBE firm must provide a 40 
TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and be 41 
in total control of all items in implementing the traffic control for the project. 42 
 43 
Trucking 44 
DBE trucking firm participation may only be credited as DBE participation for the 45 
value of the hauling services, not for the materials being hauled unless the 46 
trucking firm is also certified as a supplier of those materials.  In situations where 47 
the DBE’s work is priced per ton, the value of the hauling service must be 48 
calculated separately from the value of the materials in order to determine DBE 49 
credit for hauling 50 
 51 
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The DBE trucking firm must own and operate at least one licensed, insured and 1 
operational truck on the contract. The truck must be of the type that is necessary 2 
to perform the hauling duties required under the contract. The DBE receives 3 
credit for the value of the transportation services it provides on the Contract 4 
using trucks it owns or leases, licenses, insures, and operates with drivers it 5 
employs. 6 
 7 
The DBE may lease additional trucks from another DBE firm. The DBE who 8 
leases additional trucks from another DBE firm receives credit for the value of 9 
the transportation services the lessee DBE provides on the Contract. 10 
 11 
The trucking Work subcontracted to any non-DBE trucking firm will not receive 12 
credit for Work done on the project.  13 
 14 
The DBE may lease trucks from a truck leasing company (recognized truck 15 
rental center), but can only receive credit towards DBE participation if the DBE 16 
uses its own employees as drivers. 17 

 18 
DBE Manufacturer and DBE Regular Dealer 19 
One hundred percent (100%) of the cost of the manufactured product obtained 20 
from a DBE manufacturer may count towards the DBE COA Goal.   21 
 22 
Sixty percent (60%) of the cost of materials or supplies purchased from a DBE 23 
Regular Dealer may be credited towards the DBE Goal.  If the role of the DBE 24 
Regular Dealer is determined to be that of a Broker, then DBE credit shall be 25 
limited to the fee or commission it receives for its services.  Regular Dealer 26 
status and the amount of credit is determined on a Contract-by-Contract basis.  27 
 28 
DBE firms proposed to be used as a Regular Dealer must be approved before 29 
being listed as a COA/used on a project. The WSDOT Approved Regular Dealer 30 
list published on WSDOT’s Office of Equal Opportunity (OEO) web site must 31 
include the specific project for which approval is being requested. For purposes 32 
of the DBE COA Goal participation, the Regular Dealer must submit the Regular 33 
Dealer Status Request form a minimum of five calendar days prior to bid 34 
opening. 35 
 36 
Purchase of materials or supplies from a DBE which is neither a manufacturer 37 
nor a regular dealer, (i.e. Broker) only the fees or commissions charged for 38 
assistance in the procurement of the materials and supplies, or fees or 39 
transportation charges for the delivery of materials or supplies required on the 40 
job site, may count towards the DBE COA Goal provided the fees are not 41 
excessive as compared with fees customarily allowed for similar services. 42 
Documentation will be required to support the fee/commission charged by the 43 
DBE. The cost of the materials and supplies themselves cannot be counted 44 
toward the DBE COA Goal. 45 
 46 
Note: Requests to be listed as a Regular Dealer will only be processed if the 47 

requesting firm is a material supplier certified by the Office of Minority 48 
and Women’s Business Enterprises in a NAICS code that falls within 49 
the 42XXXX NAICS Wholesale code section. 50 

 51 
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Disadvantaged Business Enterprise Utilization 1 
To be eligible for award of the Contract, the Bidder shall properly complete and 2 
submit a Disadvantaged Business Enterprise (DBE) Utilization Certification with the 3 
Bidder’s sealed Bid Proposal, as specified in Section 1-02.9 Delivery of Proposal. 4 
The Bidder’s DBE Utilization Certification must clearly demonstrate how the Bidder 5 
intends to meet the DBE COA Goal.  A DBE Utilization Certification (WSDOT Form 6 
272-056) is included in the Proposal package for this purpose as well as instructions 7 
on how to properly fill out the form. 8 
 9 
The Bidder is advised that the items listed below when listed in the Utilization 10 
Certification must have their amounts reduced to the percentages shown and those 11 
reduced amounts will be the amount applied towards meeting the DBE COA Goal. 12 
 13 

• Force account at 50% 14 
• Regular dealer at 60% 15 

 16 
In the event of arithmetic errors in completing the DBE Utilization Certification, the 17 
amount listed to be applied towards the DBE COA Goal for each DBE shall govern 18 
and the DBE total amount shall be adjusted accordingly. 19 
 20 
Note: The Contracting Agency shall consider as non-responsive and shall 21 

reject any Bid Proposal submitted that does not contain a DBE 22 
Utilization Certification Form that accurately demonstrates how the 23 
Bidder intends to meet the DBE COA Goal. 24 

 25 
Disadvantaged Business Enterprise Written Confirmation Document(s) 26 
The Bidder shall submit an Disadvantaged Business Enterprise (DBE) Written 27 
Confirmation Document (completed and signed by the DBE) for each DBE firm listed 28 
in the Bidder’s completed DBE Utilization Certification submitted with the Bid. Failure 29 
to do so will result in the associated participation being disallowed, which may cause 30 
the Bid to be determined to be nonresponsive resulting in Bid rejection. 31 
 32 
The Confirmation Documents provide confirmation from the DBEs that they are 33 
participating in the Contract as provided in the Bidder’s Commitment.  The 34 
Confirmation Documents must be consistent with the Utilization Certification. 35 
 36 
A DBE Written Confirmation Document (WSDOT Form 422-031) is included in the 37 
Proposal package for this purpose. 38 
 39 
The form(s) shall be received as specified in the special provisions for Section 1-02.9 40 
Delivery of Proposal. 41 
 42 
It is prohibited for the Bidder to require a DBE to submit a Written Confirmation 43 
Document with any part of the form left blank. Should the Contracting Agency 44 
determine that an incomplete Written Confirmation Document was signed by a DBE, 45 
the validity of the document comes into question. The associated DBE participation 46 
may not receive credit. 47 
 48 
Selection of Successful Bidder/Good Faith Efforts (GFE) 49 
The successful Bidder shall be selected on the basis of having submitted the lowest 50 
responsive Bid, which demonstrates a good faith effort to achieve the DBE COA 51 
Goal. The Contracting Agency, at any time during the selection process, may request 52 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    44 

a breakdown of the bid items and amounts that are counted towards the overall 1 
contract goal for any of the DBEs listed on the DBE Utilization Certification. 2 
 3 
Achieving the DBE COA Goal may be accomplished in one of two ways: 4 
 5 

1. By meeting the DBE COA Goal 6 
Submission of the DBE Utilization Certification, supporting DBE Written 7 
Confirmation Document(s) showing the Bidder has obtained enough DBE 8 
participation to meet or exceed the DBE COA Goal, the DBE Bid Item 9 
Breakdown and the DBE Trucking Credit Form, if applicable. 10 

 11 
2. By documentation that the Bidder made adequate GFE to meet the DBE 12 

COA Goal 13 
The Bidder may demonstrate a GFE in whole or part through GFE 14 
documentation ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient 15 
DBE participation have been unsuccessful. The Bidder must supply GFE 16 
documentation in addition to the DBE Utilization Certification, supporting 17 
DBE Written Confirmation Document(s), the DBE Bid Item Breakdown form 18 
and the DBE Trucking Credit Form, if applicable. 19 

 20 
Note: In the case where a Bidder is awarded the contract based on 21 

demonstrating adequate GFE, the advertised DBE COA Goal will not 22 
be reduced.  The Bidder shall demonstrate a GFE during the life of the 23 
Contract to attain the advertised DBE COA Goal. 24 

 25 
GFE documentation, the DBE Bid Item Breakdown form, and the DBE Trucking 26 
Credit Form, if applicable, shall be submitted as specified in Section 1-02.9. 27 
 28 
The Contracting Agency will review the GFE documentation and will determine if the 29 
Bidder made an adequate good faith effort. 30 
 31 
Good Faith Effort (GFE) Documentation 32 
GFE is evaluated when: 33 
 34 

1. Determining award of a Contract that has COA goal, 35 
 36 
2. When a COA DBE is terminated and substitution is required, and 37 
 38 
3. Prior to Physical Completion when determining whether the Contractor has 39 

satisfied its DBE commitments. 40 
 41 
49 CFR Part 26, Appendix A is intended as general guidance and does not, in itself, 42 
demonstrate adequate good faith efforts. The following is a list of types of actions, 43 
which would be considered as part of the Bidder’s GFE to achieve DBE participation. 44 
It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 45 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 46 
 47 

1. Soliciting through all reasonable and available means (e.g. attendance at 48 
pre-bid meetings, advertising and/or written notices) the interest of all 49 
certified DBEs who have the capability to perform the Work of the Contract. 50 
The Bidder must solicit this interest within sufficient time to allow the DBEs 51 
to respond to the solicitation. The Bidder must determine with certainty if 52 
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the DBEs are interested by taking appropriate steps to follow up initial 1 
solicitations. 2 

 3 
2. Selecting portions of the Work to be performed by DBEs in order to increase 4 

the likelihood that the DBE COA Goal will be achieved. This includes, where 5 
appropriate, breaking out contract Work items into economically feasible 6 
units to facilitate DBE participation, even when the Bidder might otherwise 7 
prefer to perform these Work items with its own forces. 8 

 9 
3. Providing interested DBEs with adequate information about the Plans, 10 

Specifications, and requirements of the Contract in a timely manner to 11 
assist them in responding to a solicitation. 12 
 13 
a. Negotiating in good faith with interested DBEs. It is the Bidder’s 14 

responsibility to make a portion of the Work available to DBE 15 
subcontractors and suppliers and to select those portions of the Work 16 
or material needs consistent with the available DBE subcontractors and 17 
suppliers, so as to facilitate DBE participation. Evidence of such 18 
negotiation includes the names, addresses, and telephone numbers of 19 
DBEs that were considered; a description of the information provided 20 
regarding the Plans and Specifications for the Work selected for 21 
subcontracting; and evidence as to why additional agreements could 22 
not be reached for DBEs to perform the Work. 23 

 24 
b. A Bidder using good business judgment would consider a number of 25 

factors in negotiating with subcontractors, including DBE 26 
subcontractors, and would take a firm’s price and capabilities as well 27 
as the DBE COA Goal into consideration. However, the fact that there 28 
may be some additional costs involved in finding and using DBEs is not 29 
in itself sufficient reason for a Bidder’s failure to meet the DBE COA 30 
Goal, as long as such costs are reasonable. Also, the ability or desire 31 
of a Bidder to perform the Work of a Contract with its own organization 32 
does not relieve the Bidder of the responsibility to make Good Faith 33 
Efforts. Bidders are not, however, required to accept higher quotes 34 
from DBEs if the price difference is excessive or unreasonable. 35 

 36 
4. Not rejecting DBEs as being unqualified without sound reasons based on a 37 

thorough investigation of their capabilities. The Bidder’s standing within its 38 
industry, membership in specific groups, organizations, or associations and 39 
political or social affiliations (for example union vs. non-union employee 40 
status) are not legitimate causes for the rejection or non-solicitation of bids 41 
in the Bidder’s efforts to meet the DBE COA Goal. 42 

 43 
5. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 44 

or insurance as required by the recipient or Bidder. 45 
 46 
6. Making efforts to assist interested DBEs in obtaining necessary equipment, 47 

supplies, materials, or related assistance or services. 48 
 49 
7. Effectively using the services of available minority/women community 50 

organizations; minority/women contractors’ groups; local, State, and 51 
Federal minority/women business assistance offices; and other 52 
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organizations as allowed on a case-by-case basis to provide assistance in 1 
the recruitment and placement of DBEs. 2 

 3 
8. Documentation of GFE must include copies of each DBE and non-DBE 4 

subcontractor quotes submitted to the Bidder when a non-DBE 5 
subcontractor is selected over a DBE for Work on the Contract.  (ref. 6 
updated DBE regulations – 26.53(b)(2)(vi) & App. A) 7 

 8 
Administrative Reconsideration of GFE Documentation 9 
A Bidder has the right to request reconsideration if the GFE documentation submitted 10 
with their Bid was determined to be inadequate. 11 
 12 

• The Bidder must request within 48 hours of notification of being 13 
nonresponsive or forfeit the right to reconsideration. 14 

 15 
• The reconsideration decision on the adequacy of the Bidder’s GFE 16 

documentation shall be made by an official who did not take part in the 17 
original determination. 18 

 19 
• Only original GFE documentation submitted as a supplement to the Bid 20 

shall be considered. The Bidder shall not introduce new documentation at 21 
the reconsideration hearing. 22 

 23 
• The Bidder shall have the opportunity to meet in person with the official for 24 

the purpose of setting forth the Bidder’s position as to why the GFE 25 
documentation demonstrates a sufficient effort. 26 

 27 
• The reconsideration official shall provide the Bidder with a written decision 28 

on reconsideration within five working days of the hearing explaining the 29 
basis for their finding. 30 

 31 
DBE Bid Item Breakdown 32 
The Bidder shall submit a DBE Bid Item Breakdown Form (WSDOT Form 272-054) 33 
as specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 34 
 35 
DBE Trucking Credit Form 36 
The Bidder shall submit a DBE Trucking Credit Form (WSDOT Form 272-058), as 37 
specified in the Special Provisions for Section 1-02.9, Delivery of Proposal. 38 
 39 
Note: The DBE Trucking Credit Form is only required for a DBE Firm listed on 40 

the DBE Utilization Certification as a subcontractor for “Trucking” or 41 
“Hauling” and are performing a part of a bid item.  For example, if the 42 
item of Work is Structure Excavation including Haul, and another firm is 43 
doing the excavation and the DBE Trucking firm is doing the haul, the 44 
form is required.  For a DBE subcontractor that is responsible for an 45 
entire item of work that may require some use of trucks, the form is not 46 
required. 47 

 48 
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Procedures between Award and Execution  1 
After Award and prior to Execution, the Contractor shall provide the additional 2 
information described below. Failure to comply shall result in the forfeiture of the 3 
Bidder’s Proposal bond or deposit.  4 
 5 

1. A list of all firms who submitted a bid or quote in attempt to participate in 6 
this project whether they were successful or not. Include the business 7 
name and mailing address.  8 

 9 
Note:  The firms identified by the Contractor may be contacted by the 10 

Contracting Agency to solicit general information as follows: age of the  11 
firm and average of its gross annual receipts over the past three years. 12 

 13 
Procedures after Execution 14 

Commercially Useful Function (CUF) 15 
The Contractor may only take credit for the payments made for Work performed 16 
by a DBE that is determined to be performing a CUF. Payment must be 17 
commensurate with the work actually performed by the DBE. This applies to all 18 
DBEs performing Work on a project, whether or not the DBEs are COA, if the 19 
Contractor wants to receive credit for their participation. The Engineer will 20 
conduct CUF reviews to ascertain whether DBEs are performing a CUF. A DBE 21 
performs a CUF when it is carrying out its responsibilities of its contract by 22 
actually performing, managing, and supervising the Work involved. The DBE 23 
must be responsible for negotiating price; determining quality and quantity; 24 
ordering the material, installing (where applicable); and paying for the material 25 
itself. If a DBE does not perform “all” of these functions on a furnish-and-install 26 
contract, it has not performed a CUF and the cost of materials cannot be counted 27 
toward DBE COA Goal. Leasing of equipment from a leasing company is 28 
allowed. However, leasing/purchasing equipment from the Contractor is not 29 
allowed. Lease agreements shall be provided prior to the Subcontractor 30 
beginning Work. Any use of the Contractor’s equipment by a DBE may not be 31 
credited as countable participation. 32 
 33 
The DBE does not perform a CUF if its role is limited to that of an extra 34 
participant in a transaction, contract, or project through which the funds are 35 
passed in order to obtain the appearance of DBE participation. 36 
 37 
In order for a DBE traffic control company to be considered to be performing a 38 
CUF, the DBE must be in control of its work inclusive of supervision.  The DBE 39 
shall employ a Traffic Control Supervisor who is directly involved in the 40 
management and supervision of the traffic control employees and services. 41 
 42 
The following are some of the factors that the Engineer will use in determining 43 
whether a DBE trucking company is performing a CUF: 44 
 45 

• The DBE shall be responsible for the management and supervision of 46 
the entire trucking operation for which it is responsible on the contract. 47 
The owner demonstrates business related knowledge, shows up on 48 
site and is determined to be actively running the business. 49 

 50 
• The DBE itself shall  own and operate at least one fully licensed, 51 

insured, and operational truck used on the Contract. The drivers of the 52 
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trucks owned and leased by the DBE must be exclusively employed by 1 
the DBE and reflected on the DBE’s payroll. 2 

 3 
• Lease agreements for trucks shall indicate that the DBE has exclusive 4 

use of and control over the truck(s). This does not preclude the leased 5 
truck from working for others provided it is with the consent of the DBE 6 
and the lease provides the DBE absolute priority for use of the leased 7 
truck. 8 

 9 
• Leased trucks shall display the name and identification number of the 10 

DBE.  11 
 12 
UDBE/DBE/FSBE Truck Unit Listing Log 13 
In addition to the subcontracting requirements of Section 1-08.1, each DBE 14 
trucking firm shall submit supplemental information consisting of a completed 15 
Primary UDBE/DBE/FSBE Truck Unit Listing Log (WSDOT Form 350-077), copy 16 
of vehicle registrations, and all Rental/Lease agreements (if applicable).  The 17 
supplemental information shall be submitted to the Engineer prior to any trucking 18 
services being performed for DBE credit.  Incomplete or incorrect supplemental 19 
information will be returned for correction.  The corrected Primary 20 
UDBE/DBE/FSBE Truck Unit Listing Log and any Updated Primary 21 
UDBE/DBE/FSBE Truck Unit Listing Logs shall be submitted and accepted by 22 
the Engineer no later than ten calendar days of utilizing applicable trucks.  23 
Failure to submit or update the DBE Truck Unit Listing Log may result in trucks 24 
not being credited as DBE participation. 25 
 26 
Each DBE trucking firm shall complete a Daily UDBE/DBE/FSBE Trucking Unit 27 
Listing Log for each day that the DBE performs trucking services for DBE credit. 28 
The Daily UDBE/DBE/FSBE Trucking Unit Listing Log forms shall be submitted 29 
to the Engineer by Friday of the week after the work was performed.  30 
 31 
Joint Checking 32 
A joint check is a check between a Subcontractor and the Contractor to the 33 
supplier of materials/supplies. The check is issued by the Contractor as payer 34 
to the Subcontractor and the material supplier jointly for items to be incorporated 35 
into the project. The DBE must release the check to the supplier, while the 36 
Contractor acts solely as the guarantor. 37 
 38 
A joint check agreement must be approved by the Engineer and requested by 39 
the DBE involved using the DBE Joint Check Request Form (form # 272-053) 40 
prior to its use.  The form must accompany the DBE Joint Check Agreement 41 
between the parties involved, including the conditions of the arrangement and 42 
expected use of the joint checks. 43 
 44 
The approval to use joint checks and the use will be closely monitored by the 45 
Engineer.  To receive DBE credit for performing a CUF with respect to obtaining 46 
materials and supplies, a DBE must “be responsible for negotiating price, 47 
determining quality and quantity, ordering the material, installing and paying for 48 
the material itself.” The Contractor shall submit DBE Joint Check Request Form 49 
tothe Engineer and be in receipt of written approval prior to using a joint check.   50 
 51 
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Material costs paid by the Contractor directly to the material supplier are not 1 
allowed.  If proper procedures are not followed or the Engineer determines that 2 
the arrangement results in lack of independence for the DBE involved, no DBE 3 
credit will be given for the DBE’s participation as it relates to the material cost. 4 
 5 
Prompt Payment 6 
Prompt payment to all subcontractors shall be in accordance with Section 1-7 
08.1. Prompt payment requirements apply to progress payments as well as 8 
return of retainage. 9 
 10 
Subcontracts 11 
Prior to a DBE performing Work on the Contract, an executed subcontract 12 
between the DBE and the Contractor shall be submitted to the Engineer.  The 13 
executed subcontracts shall be submitted by email to the following email 14 
address    15 
 16 

*** NCRegionOEO@wsdot.wa.gov *** 17 
 18 

The prime contractor shall notify the Engineer in writing within five calendar days 19 
of subcontract submittal. 20 
 21 
 22 
Reporting 23 
The Contractor and all subcontractors/suppliers/service providers that utilize 24 
DBEs to perform work on the project, shall maintain appropriate records that will 25 
enable the Engineer to verify DBE participation throughout the life of the project. 26 
 27 
Refer to Section 1-08.1 for additional reporting requirements associated with this 28 
contract. 29 

 30 
Changes in COA Work Committed to DBE 31 
The Contractor shall utilize the COA DBEs to perform the work and supply the 32 
materials for which each is committed unless prior written approval by the Engineer 33 
is received by the Contractor.  The Contractor shall not be entitled to any payment 34 
for work or material completed by the Contractor or subcontractors that was 35 
committed to be completed by the COA DBEs in the DBE Utilization Certification 36 
form. 37 
 38 

Owner Initiated Changes 39 
In instances where the Engineer makes changes that result in changes to Work 40 
that was committed to a COA DBE the Contractor may be directed to substitute 41 
for the Work. 42 
 43 
Contractor Initiated Changes 44 
The Contractor cannot change the scope or reduce the amount of work 45 
committed to a COA DBE without good cause. Reducing DBE Commitment is 46 
viewed as partial DBE termination, and therefore subject to the termination 47 
procedures below. 48 
 49 
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Original Quantity Underruns 1 
In the event that Work committed to a DBE firm as part of the COA underruns 2 
the original planned quantities the Contractor may be required to substitute other 3 
remaining Work to another DBE. 4 
 5 
Contractor Proposed DBE Substitutions 6 
Requests to substitute a COA DBE must be for good cause (see DBE 7 
termination process below), and requires prior written approval of the Engineer.  8 
After receiving a termination with good cause approval, the Contractor may only 9 
replace a DBE with another certified DBE.  When any changes between 10 
Contract Award and Execution result in a substitution of COA DBE, the substitute 11 
DBE shall have been certified prior to the bid opening on the Contract.  12 
 13 
DBE Termination 14 
Termination of a COA DBE (or an approved substitute DBE) is only allowed in 15 
whole or in part for good cause and with prior written approval of the Engineer. 16 
If the Contractor terminates a COA DBE without the prior written approval of the 17 
Engineer, the Contractor shall not be entitled to payment for work or material 18 
committed to, but not performed/supplied by the COA DBE. In addition, 19 
sanctions may apply as described elsewhere in this specification. 20 
 21 
Prior to requesting approval to terminate a COA DBE, the Contractor shall give 22 
notice in writing to the DBE with a copy to the Engineer of its intent to request to 23 
terminate DBE Work and the reasons for doing so. The DBE shall have five (5) 24 
days to respond to the Contractor’s notice. The DBE’s response shall either 25 
support the termination or advise the Engineer and the Contractor of the reasons 26 
it objects to the termination of its subcontract. 27 
 28 
If the request for termination is approved, the Contractor is required to  substitute 29 
with another DBE to perform at least the same amount of work as the DBE that 30 
was terminated (or provide documentation of GFE). A plan to replace the COA 31 
DBE Commitment amount shall be submitted to the Engineer within 2 days of 32 
the approval of termination. The plan to replace the Commitment shall provide 33 
the same detail as that required in the DBE Utilization Certification. 34 
 35 
The Contractor must have good cause to terminate a COA DBE. 36 
 37 
Good cause typically includes situations where the DBE Subcontractor is unable 38 
or unwilling to perform the work of its subcontract.  Good cause may exist if: 39 
 40 

• The DBE fails or refuses to execute a written contract. 41 
 42 
• The DBE fails or refuses to perform the Work of its subcontract in a 43 

way consistent with normal industry standards. 44 
 45 
• The DBE fails or refuses to meet the Contractor’s reasonable 46 

nondiscriminatory bond requirements. 47 
 48 
• The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness. 49 
 50 
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• The DBE is ineligible to work on public works projects because of 1 
suspension and debarment proceedings pursuant to federal law or 2 
applicable State law. 3 

 4 
• The DBE is ineligible to receive DBE credit for the type of work 5 

involved. 6 
 7 
• The DBE voluntarily withdraws from the project and provides written 8 

notice of its withdrawal. 9 
 10 
• The DBE’s work is deemed unsatisfactory by the Engineer and not in 11 

compliance with the Contract. 12 
 13 
• The DBE’s owner dies or becomes disabled with the result that the 14 

DBE is unable to complete its Work on the Contract. 15 
 16 
Good cause does not exist if: 17 
 18 
• The Contractor seeks to terminate a COA DBE so that the Contractor 19 

can self-perform the Work. 20 
 21 
• The Contractor seeks to terminate a COA DBE so the Contractor can 22 

substitute another DBE contractor or non-DBE contractor after 23 
Contract Award. 24 

 25 
• The failure or refusal of the COA DBE to perform its Work on the 26 

subcontract results from the bad faith or discriminatory action of the 27 
Contractor (e.g., the failure of the Contractor to make timely payments 28 
or the unnecessary placing of obstacles in the path of the DBE’s Work). 29 

 30 
 31 
 32 
Decertification 33 
When a DBE is “decertified” from the DBE program during the course of the 34 
Contract, the participation of that DBE shall continue to count as DBE 35 
participation as long as the subcontract with the DBE was executed prior to the 36 
decertification notice. The Contractor is obligated to substitute when a DBE does 37 
not have an executed subcontract agreement at the time of decertification. 38 
 39 

Consequences of Non-Compliance 40 
Breach of Contract 41 
Each contract with a Contractor (and each subcontract the Contractor signs with 42 
a Subcontractor) must include the following assurance clause:  43 
 44 
The Contractor, subrecipient, or Subcontractor shall not discriminate on the 45 
basis of race, color, national origin, or sex in the performance of this contract.  46 
The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the 47 
award and administration of DOT-assisted contracts.  Failure by the Contractor 48 
to carry out these requirements is a material breach of this Contract, which may 49 
result in the termination of this Contract or such other remedy as the recipient 50 
deems appropriate, which may include, but is not limited to: 51 
 52 
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(1) Withholding monthly progress payments; 1 
 2 
(2) Assessing sanctions; 3 
 4 
(3) Liquidated damages; and/or 5 
 6 
(4) Disqualifying the Contractor from future bidding as non-responsible. 7 

 8 
Notice  9 
If the Contractor or any Subcontractor, Consultant, Regular Dealer, or service 10 
provider is deemed to be in non-compliance, the Contractor will be informed in 11 
writing, by certified mail by the Engineer that sanctions will be imposed for failure 12 
to meet the DBE COA Commitment and/or submit documentation of good faith 13 
efforts.  The notice will state the specific sanctions to be imposed which may 14 
include impacting a Contractor or other entity’s ability to participate in future 15 
contracts. 16 

 17 
Sanctions 18 
If it is determined that the Contractor’s failure to meet all or part of the DBE COA 19 
Commitment is due to the Contractor’s inadequate good faith efforts throughout the 20 
life of the Contract, including failure to submit timely, required Good Faith Efforts 21 
information and documentation, the Contractor may be required to pay DBE penalty 22 
equal to the amount of the unmet Commitment, in addition to the sanctions outlined 23 
in Section 1-07.11(5). 24 
 25 
Payment 26 
Compensation for all costs involved with complying with the conditions of this 27 
Specification and any other associated DBE requirements is included in payment for 28 
the associated Contract items of Work, except otherwise provided in the 29 
Specifications. 30 

 31 

Federal Agency Inspection 32 
 33 
Section 1-07.12 is supplemented with the following: 34 
 35 

(January 25, 2016) 36 

Required Federal Aid Provisions 37 
The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) 38 
Revised May 1, 2012 and the amendments thereto supersede any conflicting provisions 39 
of the Standard Specifications and are made a part of this Contract; provided, however, 40 
that if any of the provisions of FHWA 1273, as amended, are less restrictive than 41 
Washington State Law, then the Washington State Law shall prevail. 42 
 43 
The provisions of FHWA 1273, as amended, included in this Contract require that the 44 
Contractor insert the FHWA 1273 and amendments thereto in each Subcontract, together 45 
with the wage rates which are part of the FHWA 1273, as amended.  Also, a clause shall 46 
be included in each Subcontract requiring the Subcontractors to insert the FHWA 1273 47 
and amendments thereto in any lower tier Subcontracts, together with the wage rates.  48 
The Contractor shall also ensure that this section, REQUIRED FEDERAL AID 49 
PROVISIONS, is inserted in each Subcontract for Subcontractors and lower tier 50 
Subcontractors.  For this purpose, upon request to the Engineer, the Contractor will be 51 
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provided with extra copies of the FHWA 1273, the amendments thereto, the applicable 1 
wage rates, and this Special Provision. 2 

 3 

(August 1, 2011) 4 

Indian Preference and Tribal Ordinances 5 
This project is located on the *** Colville Indian Reservation ***.  It is the Contractor’s 6 
responsibility to contact the person and/or office listed in this special provision to 7 
determine whether any tribal laws or taxes apply.  If the tribal laws and taxes do apply, 8 
the Contractor shall comply with them in accordance with Section 1-07.1. For 9 
informational purposes only, the Work on this project that falls within Tribal Lands is shown 10 
on the Summary of Quantities in Group(s) *** entire project ***.  11 
 12 
 13 
Tribal Employment Rights Ordinances (TEROs), may utilize a variety of tools to 14 
encourage Indian employment.  These tools may include, but are not limited to, TERO 15 
fees, Indian hiring preference, Indian-owned business subcontracting preference and/or 16 
an Indian training requirement. Other requirements may be a Tribal business license, a 17 
required compliance plan and/or employee registration requirements. Every tribe is 18 
different and each may be willing to work cooperatively with the Contractor to develop a 19 
strategy that works for both parties.   For specific details, the Contractor should contact  20 
 21 
*** Colville Confederated Tribes  22 
  TERO Director 23 

Dana Cleveland  24 
509-634-2735 ***. 25 

 26 
The state recognizes the sovereign authority of the tribe and supports the tribe's efforts 27 
to enforce its rightful and legal ordinances and expects the Contractor to comply and 28 
cooperate with the tribe. The costs related to such compliance shall be borne solely by 29 
the Contractor, who is advised to contact the tribal representative listed above, prior to 30 
submitting a bid, to assess the impact of compliance on the project. 31 
 32 
Although  Indian  preference  cannot be compelled or mandated by the Contracting 33 
Agency, there is no limitation whereby voluntary Contractor or Subcontractor initiated 34 
preferences are given, if otherwise lawful. 41 CFR 60-1.5(a)7 provides as follows: 35 

 36 
Work on or near Indian reservations --- It shall not be a violation of the equal 37 
opportunity clause for a construction or non-construction Contractor to extend a 38 
publicly announced preference in employment to Indians living on or near an Indian  39 
reservation in connection with employment opportunities on or near an Indian 40 
reservation.  The use of the word near would include all that area where a person 41 
seeking employment could reasonably be expected to commute to and from in the 42 
course of a work day.  Contractors or Subcontractors extending such a preference 43 
shall not, however, discriminate among Indians on the basis of religion, sex, or tribal 44 
affiliation, and the use of such a preference shall not excuse a Contractor from 45 
complying with the other requirements as contained in the August 25, 1981 46 
Department of Labor, Office of Federal Contract Compliance Programs, Government 47 
Contractors Affirmative Actions Requirements. 48 

 49 

Protection and Restoration of Property 50 
 51 
Section 1-07.16 is supplemented with the following: 52 
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 1 

(February 25, 2021) 2 

Protection of Wells 3 
The Contractor shall save and protect existing wells throughout the life of the Contract at 4 
the locations as shown in the Plans. For the definition of wells types see WAC 173-160-5 
111 and WAC 173-160-410. 6 
 7 
The existing wells shall not be disturbed during any construction activity. 8 
 9 

Discovery of Unidentified Wells 10 
If unidentified wells are encountered by the Contractor, they shall not be further disturbed. 11 
The Contractor shall ensure any unidentified wells encountered are protected from all 12 
construction activities including spills. The Contractor shall follow the procedures set forth 13 
in Section 1-04.7. The Engineer will determine if the well will be protected in accordance 14 
with Section 1-07.1, 1-07.5(3), and 1-07.16 or the well will be decommissioned as part of 15 
the Work. 16 

 17 

Archaeological and Historical Objects 18 
 19 

Section 1-07.16(4) is supplemented with the following: 20 
 21 

(December 6, 2004) 22 
The project area potentially contains archaeological or historical objects that may 23 
have significance from a historical or scientific standpoint.  To protect these objects 24 
from damage or destruction, the Contracting Agency, at its discretion and expense, 25 
may monitor the Contractor’s operations, conduct various site testing and perform 26 
recovery and removal of such objects when necessary. 27 
 28 
The Contractor may be required to conduct its operations in a manner that will 29 
accommodate such activities, including the reserving of portions of the work area for 30 
site testing, exploratory operations and recovery and removal of such objects as 31 
directed by the Engineer.  If such activities are performed by consultants retained by 32 
the Contracting Agency, the Contractor shall provide them adequate access to the 33 
project site. 34 
 35 
Added work necessary to uncover, fence, dewater, or otherwise protect or assist in 36 
such testing, exploratory operations and salvaging of the objects as ordered by the 37 
Engineer shall be paid by force account as provided in Section 1-09.6.  If the 38 
discovery and salvaging activities require the Engineer to suspend the Contractor’s 39 
work, any adjustment in time will be determined by the Engineer pursuant to Section 40 
1-08.8. 41 
 42 
To provide a common basis for all bidders, the Contracting Agency has entered an 43 
amount for the item “Archaeological and Historical Salvage” in the Proposal to 44 
become a part of the total bid by the Contractor. 45 
 46 

(******) 47 

Colville Reservation History/Archaeology  48 

 49 
Confederated tribes of the Colville Reservation History/Archaeology Program will be 50 
onsite for pillar installation on the riverbank. 51 

 52 
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John M. Davis 1 
Archaeologist Senior 2 
History/Archaeology Program 3 
Confederated Tribes of the Colville Reservation 4 
509-634-2653 5 

 6 

Utilities and Similar Facilities 7 
 8 
Section 1-07.17 is supplemented with the following: 9 
 10 

(April 2, 2007) 11 
Locations and dimensions shown in the Plans for existing facilities are in accordance with 12 
available information obtained without uncovering, measuring, or other verification. 13 
 14 
The following addresses and telephone numbers of utility companies known or suspected 15 
of having facilities within the project limits are supplied for the Contractor's convenience: 16 
 17 

        ***Nespelem Valley Electric  18 
1009 F Street, Nespelem, WA  99155 19 
509-634-4571                               20 
Renee Tillman  21 
renee@nvec.org 22 
 23 
Lumen/CenturyLink 24 
12301 Tukwila International Blvd., Tukwila, WA 98168 25 
800-871-9244 26 
Mike Brown 27 
Mike.Brown@lumen.com *** 28 

 29 
 30 
1-07.18  Public Liability and Property Damage Insurance  31 
 32 
Delete this section in its entirety, and replace it with the following: 33 
 34 
1-07.18  Insurance  35 
(January 4, 2016 APWA GSP) 36 
 37 
1-07.18(1)  General Requirements 38 
A. The Contractor shall procure and maintain the insurance described in all subsections of 39 

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best 40 
rating of not less than A-: VII and licensed to do business in the State of Washington.  41 
The Contracting Agency reserves the right to approve or reject the insurance provided, 42 
based on the insurer’s financial condition. 43 

 44 
B. The Contractor shall keep this insurance in force without interruption from the 45 

commencement of the Contractor’s Work through the term of the Contract and for thirty 46 
(30) days after the Physical Completion date, unless otherwise indicated below.   47 

 48 
C. If any insurance policy is written on a claims made form, its retroactive date, and that of 49 

all subsequent renewals, shall be no later than the effective date of this Contract.  The 50 
policy shall state that coverage is claims made, and state the retroactive date.  Claims-51 
made form coverage shall be maintained by the Contractor for a minimum of 36 months 52 

mailto:renee@nvec.org
mailto:Mike.Brown@lumen.com
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following the Completion Date or earlier termination of this Contract, and the Contractor 1 
shall annually provide the Contracting Agency with proof of renewal.  If renewal of the 2 
claims made form of coverage becomes unavailable, or economically prohibitive, the 3 
Contractor shall purchase an extended reporting period (“tail”) or execute another form of 4 
guarantee acceptable to the Contracting Agency to assure financial responsibility for 5 
liability for services performed. 6 

 7 
D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or 8 

Umbrella Liability insurance policies shall be primary and non-contributory insurance as 9 
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool 10 
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the 11 
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute 12 
with it.   13 

 14 
E. The Contractor shall provide the Contracting Agency and all additional insureds with 15 

written notice of any policy cancellation, within two business days of their receipt of such 16 
notice. 17 

 18 
F. The Contractor shall not begin work under the Contract until the required insurance has 19 

been obtained and approved by the Contracting Agency 20 
 21 
G. Failure on the part of the Contractor to maintain the insurance as required shall 22 

constitute a material breach of contract, upon which the Contracting Agency may, after 23 
giving five business days’ notice to the Contractor to correct the breach, immediately 24 
terminate the Contract or, at its discretion, procure or renew such insurance and pay any 25 
and all premiums in connection therewith, with any sums so expended to be repaid to the 26 
Contracting Agency on demand, or at the sole discretion of the Contracting Agency, 27 
offset against funds due the Contractor from the Contracting Agency. 28 

 29 
H. All costs for insurance shall be incidental to and included in the unit or lump sum prices 30 

of the Contract and no additional payment will be made. 31 
 32 
1-07.18(2)  Additional Insured  33 
All insurance policies, with the exception of Workers Compensation, and of Professional 34 
Liability and Builder’s Risk (if required by this Contract) shall name the following listed 35 
entities as additional insured(s) using the forms or endorsements required herein: 36 

▪ the Contracting Agency and its officers, elected officials, employees, agents, and 37 
volunteers  38 

 39 

The above-listed entities shall be additional insured(s) for the full available limits of liability 40 
maintained by the Contractor, irrespective of whether such limits maintained by the 41 
Contractor are greater than those required by this Contract, and irrespective of whether the 42 
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits 43 
lower than those maintained by the Contractor.   44 
 45 
For Commercial General Liability insurance coverage, the required additional insured 46 
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing 47 
operations and CG 20 37 10 01 for completed operations. 48 
 49 
1-07.18(3)  Subcontractors  50 
The Contractor shall cause each Subcontractor of every tier to provide insurance coverage 51 
that complies with all applicable requirements of the Contractor-provided insurance as set 52 
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forth herein, except the Contractor shall have sole responsibility for determining the limits of 1 
coverage required to be obtained by Subcontractors.   2 
 3 
The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 4 
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by 5 
that section as detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 20 6 
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.  7 
 8 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 9 
Agency evidence of insurance and copies of the additional insured endorsements of each 10 
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.  11 
 12 
1-07.18(4)  Verification of Coverage 13 
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 14 
endorsements for each policy of insurance meeting the requirements set forth herein when 15 
the Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to 16 
demand such verification of coverage with these insurance requirements or failure of 17 
Contracting Agency to identify a deficiency from the insurance documentation provided shall 18 
not be construed as a waiver of Contractor’s obligation to maintain such insurance.  19 
 20 
Verification of coverage shall include: 21 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 22 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 23 
1-07.18(2) as additional insured(s), showing the policy number.  The Contractor may 24 
submit a copy of any blanket additional insured clause from its policies instead of a 25 
separate endorsement.   26 

3. Any other amendatory endorsements to show the coverage required herein. 27 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 28 
these requirements – actual endorsements must be submitted. 29 

 30 
Upon request by the Contracting Agency, the Contractor shall forward to the Contracting 31 
Agency a full and certified copy of the insurance policy(s).  If Builders Risk insurance is 32 
required on this Project, a full and certified copy of that policy is required when the 33 
Contractor delivers the signed Contract for the work. 34 
 35 
1-07.18(5)  Coverages and Limits  36 
The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 37 
maintenance of insurance, its scope of coverage, and limits as required herein shall not be 38 
construed to limit the liability of the Contractor to the coverage provided by such insurance, 39 
or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in 40 
equity. 41 
 42 
All deductibles and self-insured retentions must be disclosed and are subject to approval by 43 
the Contracting Agency.  The cost of any claim payments falling within the deductible or self-44 
insured retention shall be the responsibility of the Contractor.  In the event an additional 45 
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said 46 
deductibles or self-insured retention shall be the responsibility of the Contractor. 47 
 48 
1-07.18(5)A  Commercial General Liability 49 
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Commercial General Liability insurance shall be written on coverage forms at least as broad 1 
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises, 2 
operations, stop gap liability, independent contractors, products-completed operations, 3 
personal and advertising injury, and liability assumed under an insured contract.  There shall 4 
be no exclusion for liability arising from explosion, collapse or underground property 5 
damage. 6 
 7 
The Commercial General Liability insurance shall be endorsed to provide a per project 8 
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  9 
 10 
Contractor shall maintain Commercial General Liability Insurance arising out of the 11 
Contractor’s completed operations for at least three years following Substantial Completion 12 
of the Work. 13 
 14 
Such policy must provide the following minimum limits: 15 

$1,000,000 Each Occurrence 16 

$2,000,000  General Aggregate  17 

$2,000,000 Products & Completed Operations Aggregate 18 

$1,000,000 Personal & Advertising Injury each offence 19 

$1,000,000 Stop Gap / Employers’ Liability each accident 20 
 21 
1-07.18(5)B  Automobile Liability 22 
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be 23 
written on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the 24 
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 25 
endorsements. 26 
 27 
Such policy must provide the following minimum limit: 28 

$1,000,000  Combined single limit each accident 29 
 30 
1-07.18(5)C  Workers’ Compensation 31 
The Contractor shall comply with Workers’ Compensation coverage as required by the 32 
Industrial Insurance laws of the State of Washington. 33 
 34 

Public Convenience and Safety 35 
 36 

Construction Under Traffic 37 
 38 

Section 1-07.23(1) is supplemented with the following: 39 
 40 

(February 3, 2020) 41 
Work Zone Clear Zone 42 
The Work Zone Clear Zone (WZCZ) applies during working and nonworking 43 
hours. The WZCZ applies only to temporary roadside objects introduced by the 44 
Contractor’s operations and does not apply to preexisting conditions or 45 
permanent Work. Those work operations that are actively in progress shall be in 46 
accordance with adopted and approved Traffic Control Plans, and other contract 47 
requirements. 48 
 49 
During nonworking hours equipment or materials shall not be within the WZCZ 50 
unless they are protected by permanent guardrail or temporary concrete barrier. 51 
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The use of temporary concrete barrier shall be permitted only if the Engineer 1 
approves the installation and location. 2 
 3 
During actual hours of work, unless protected as described above, only 4 
materials absolutely necessary to construction shall be within the WZCZ and 5 
only construction vehicles absolutely necessary to construction shall be allowed 6 
within the WZCZ or allowed to stop or park on the shoulder of the roadway. 7 
 8 
The Contractor's nonessential vehicles and employees private vehicles shall not 9 
be permitted to park within the WZCZ at any time unless protected as described 10 
above. 11 
 12 
Deviation from the above requirements shall not occur unless the Contractor 13 
has requested the deviation in writing and the Engineer has provided written 14 
approval. 15 
 16 
Minimum WZCZ distances are measured from the edge of traveled way and will 17 
be determined as follows: 18 

 19 

Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 

35 mph or less 10 

40 mph 15 

45 to 50 mph 20 

55 to 60 mph 30 

65 mph or greater 35 

 20 
Minimum Work Zone Clear Zone Distance 21 

 22 
The last paragraph of Section 1-07.23(1) is revised to read: 23 

 24 
(September 30, 2020) 25 
The Contractor shall conduct all operations to minimize any drop-offs (abrupt 26 
changes in roadway elevation) left exposed to traffic during nonworking hours. 27 
Unless otherwise specified in the Traffic Control Plan, drop-offs left exposed to traffic 28 
during nonworking hours shall be protected as follows with an accepted traffic control 29 
plan submittal in accordance with Section 1-10.2(2): 30 
 31 

1. Drop-offs up to 0.20 foot, unless otherwise ordered by the Engineer, may 32 
remain exposed with appropriate warning signs alerting motorists of the 33 
condition. 34 

 35 
2. Drop-offs more than 0.20 foot that are in the Traveled Way or Auxiliary Lane 36 

will not be allowed unless protected with appropriate warning signs and 37 
further protected as indicated in 3b or 3c below. 38 

 39 
3. Drop-offs more than 0.20 foot, but no more than 0.50 foot, that are not within 40 

the Traveled Way shall be protected with appropriate warning signs and 41 
further protected by having one of the following: 42 

 43 
a. A wedge of compacted stable material placed at a slope of 4:1 or flatter. 44 
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 1 
b. Channelizing devices (Type I barricades, plastic safety drums, or other 2 

devices 36 inches or more in height) placed along the traffic side of the 3 
drop-off and a new edge of pavement stripes placed a minimum of 3 4 
feet from the drop-off. The maximum spacing between the devices in 5 
feet shall be the posted speed in miles per hour. Pavement drop-off 6 
warning signs shall be placed in advance and throughout the drop-off 7 
treatment. 8 

 9 
c. A temporary concrete barrier, temporary steel barrier, or other 10 

approved traffic barrier installed on the traffic side of a drop-off with a 11 
new edge line placed a minimum of 2-feet from the traffic face of the 12 
barrier. The barrier shall have a lateral offset from the edge of the drop-13 
off to the back of the barrier as follows: 14 

 15 
i. A minimum offset of 3-feet for temporary Type F or Type 2 concrete 16 

barrier when not anchored. 17 
 18 
ii. A minimum offset of 1-foot for temporary Type F or Type 2 concrete 19 

barrier when anchored on hot mix asphalt pavement as shown on 20 
WSDOT Standard Plans C-60.10 or K-80.35. 21 

 22 
iii. A minimum offset of 1-foot for temporary Type F concrete barrier 23 

when anchored on cement concrete pavement as shown on 24 
WSDOT Standard Plan C-60.10. 25 

 26 
iv. A minimum offset of 9-inches for temporary Type F or Type 2 27 

concrete barrier when anchored on cement concrete pavement 28 
and/or concrete bridge decks as shown on WSDOT Standard Plan 29 
K-80.35. 30 

 31 
v. A minimum offset of 6-inches or 9-inches for temporary Type F or 32 

Type 2 narrow base concrete barrier when anchored on cement 33 
concrete pavement and concrete bridge decks as shown on 34 
WSDOT Standard Plan K-80.37. 35 

 36 
vi. A minimum offset following manufacturer recommendations for 37 

temporary steel barrier when not anchored; or when anchored on 38 
hot mix asphalt pavement, cement concrete pavement, or 39 
concrete bridge decks. 40 

 41 
vii. A minimum offset as directed by the Engineer for any barrier type 42 

or configuration not shown in this Section. 43 
 44 
An approved terminal, flare, or impact attenuator is required at the 45 
approach end of the barrier run, and is required at the trailing end of a 46 
barrier run in two-way operations when shown in the plans or as 47 
directed by the Engineer. 48 
 49 

4. Drop-offs more than 0.50 foot not within the Traveled Way or Auxiliary Lane 50 
shall be protected with appropriate warning signs and further protected as 51 
indicated in 3a, 3b, or 3c if all of the following conditions are met: 52 
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 1 
a. The drop-off is less than 2 feet; 2 
 3 
b. The total length throughout the project is less than 1 mile; 4 
 5 
c. The drop-off does not remain for more than 3 working days; 6 
 7 
d. The drop-off is not present on any of the holidays listed in Section 1-8 

08.5; and 9 
 10 
e. The drop-off is only on one side of the Roadway. 11 

 12 
5. Drop-offs more than 0.50 foot that are not within the Traveled Way or 13 

Auxiliary Lane and are not otherwise covered by No. 4 above shall be 14 
protected with appropriate warning signs and further protected as indicated 15 
in 3a or 3c. 16 

 17 
6. Open trenches within the Traveled Way or Auxiliary Lane shall have a steel-18 

plate cover placed and anchored over them. A wedge of suitable material, 19 
if required, shall be placed for a smooth transition between the pavement 20 
and the steel plate. Warning signs shall be used to alert motorists of the 21 
presence of the steel plates. 22 

 23 

1-08  PROSECUTION AND PROGRESS 24 
 25 
Add the following new section: 26 
 27 

1-08.0 Preliminary Matters  28 
(May 25, 2006 APWA GSP) 29 

 30 
Add the following new section: 31 

 32 

1-08.0(1)  Preconstruction Conference  33 

(October 10, 2008 APWA GSP) 34 
 35 
Prior to the Contractor beginning the work, a preconstruction conference will be held 36 
between the Contractor, the Engineer and such other interested parties as may be 37 
invited.  The purpose of the preconstruction conference will be: 38 

1. To review the initial progress schedule; 39 

2. To establish a working understanding among the various parties associated or 40 
affected by the work; 41 

3. To establish and review procedures for progress payment, notifications, approvals, 42 
submittals, etc.; 43 

4. To establish normal working hours for the work; 44 

5. To review safety standards and traffic control; and 45 

6. To discuss such other related items as may be pertinent to the work. 46 
 47 
The Contractor shall prepare and submit at the preconstruction conference the following: 48 
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1. A breakdown of all lump sum items; 1 

2. A preliminary schedule of working drawing submittals; and 2 

3. A list of material sources for approval if applicable. 3 
 4 
Add the following new section:  5 

 6 
1-08.0(2)  Hours of Work  7 
(December 8, 2014 APWA GSP) 8 
 9 
Except in the case of emergency or unless otherwise approved by the Engineer, the 10 
normal working hours for the Contract shall be any consecutive 8-hour period between 11 
7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the 12 
Contractor desires different than the normal working hours stated above, the request 13 
must be submitted in writing prior to the preconstruction conference, subject to the 14 
provisions below.  The working hours for the Contract shall be established at or prior to 15 
the preconstruction conference.   16 
 17 

All working hours and days are also subject to local permit and ordinance conditions (such 18 
as noise ordinances). 19 
 20 
If the Contractor wishes to deviate from the established working hours, the Contractor 21 
shall submit a written request to the Engineer for consideration.  This request shall state 22 
what hours are being requested, and why.  Requests shall be submitted for review no 23 
later than *** 2 days*** prior to the day(s) the Contractor is requesting to change the 24 
hours. 25 
 26 
If the Contracting Agency approves such a deviation, such approval may be subject to 27 
certain other conditions, which will be detailed in writing.  For example:  28 

1. On non-Federal aid projects, requiring the Contractor to reimburse the 29 
Contracting Agency for the costs in excess of straight-time costs for Contracting 30 
Agency representatives who worked during such times.  (The Engineer may 31 
require designated representatives to be present during the work.  32 
Representatives who may be deemed necessary by the Engineer include, but are 33 
not limited to: survey crews; personnel from the Contracting Agency’s material 34 
testing lab; inspectors; and other Contracting Agency employees or third party 35 
consultants when, in the opinion of the Engineer, such work necessitates their 36 
presence.) 37 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 38 
days with regard to the contract time.  39 

3. Considering multiple work shifts as multiple working days with respect to contract 40 
time even though the multiple shifts occur in a single 24-hour period. 41 

4. If a 4-10 work schedule is requested and approved the non working day for the 42 
week will be charged as a working day. 43 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met 44 
and recorded properly on certified payroll 45 

 46 
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  1-08.1 Subcontracting 1 
(December 19, 2019  APWA GSP, Option A) 2 
 3 
Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall 4 
submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement 5 
between the Contractor and the subcontractor or between the subcontractor and any lower 6 
tier subcontractor has been executed. This certification shall also guarantee that these 7 
subcontract agreements include all the documents required by the Special Provision Federal 8 
Agency Inspection.  9 
 10 
A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under 11 
the contract until the following documents have been completed and submitted to the 12 
Engineer:  13 
 14 

1. Request to Sublet Work (WSDOT Form 421-012), and  15 
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid 16 
Projects (WSDOT Form 420-004). 17 

 18 
The Contractor shall submit to the Engineer a completed Monthly Retainage Report 19 
(WSDOT Form 272-065) within 15 calendar days after receipt of every monthly progress 20 
payment until every Subcontractor and lower tier Subcontractor’s retainage has been 21 
released.  22 
 23 
The ninth paragraph, beginning with “On all projects, …” is revised to read: 24 

 25 
The Contractor shall certify to the actual amount received from the Contracting Agency 26 
and amounts paid to all firms that were used as Subcontractors, lower tier 27 
subcontractors, manufacturers, regular dealers, or service providers on the Contract. 28 
This includes all Disadvantaged, Minority, Small, Veteran or Women’s Business 29 
Enterprise firms. This Certification shall be submitted to the Engineer on a monthly basis 30 
each month between Execution of the Contract and Physical Completion of the Contract 31 
using the application available at: https://wsdot.diversitycompliance.com. A monthly 32 
report shall be submitted for every month between Execution of the Contract and 33 
Physical Completion regardless of whether payments were made or work occurred. 34 

 35 

Progress Schedule 36 
 37 

Progress Schedule Types 38 
 39 
1-08.3(2)A Type A Progress Schedule 40 
(March 13, 2012 APWA GSP) 41 
 42 
Revise this section to read: 43 
 44 

The Contractor shall submit ***1*** copies of a Type A Progress Schedule no later than at 45 
the preconstruction conference, or some other mutually agreed upon submittal time. The 46 
schedule may be a critical path method (CPM) schedule, bar chart, or other standard 47 
schedule format. Regardless of which format used, the schedule shall identify the critical 48 
path. The Engineer will evaluate the Type A Progress Schedule and approve or return the 49 
schedule for corrections within 15 calendar days of receiving the submittal. 50 

 51 
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Prosecution of Work 1 
 2 
The first sentence of Section 1-08.4 is revised to read: 3 
 4 

(******) 5 
The Contractor shall begin work on ***August 16, 2021***, unless otherwise approved by 6 
the Engineer. 7 

 8 
 9 
 10 

Time for Completion 11 
 12 
The third paragraph of Section 1-08.5 is revised to read: 13 
 14 

 (******) 15 
Contract time shall begin on the first working day.  The first working day shall be*** 16 
August 16, 2021***, unless otherwise approved by the Engineer. 17 
 18 

Section 1-08.5 is supplemented with the following: 19 
 20 

(March 13, 1995) 21 
This project shall be physically completed within *** eighty (80) *** working days. 22 

 23 

Suspension of Work 24 

 25 
Section 1-08.6 is supplemented with the following: 26 

(January 2, 2018) Contract time may be suspended for procurement of critical materials 27 

(Procurement Suspension). In order to receive a Procurement Suspension, the Contractor 28 
shall within 21 calendar days after execution by the Contracting Agency, place purchase 29 
orders for all materials deemed critical by the Contracting Agency for physical completion of 30 
the contract. The Contractor shall provide copies of purchase orders for the critical materials. 31 
Such purchase orders shall disclose the purchase order date and estimated delivery dates for 32 
such critical material. 33 
 34 
The Contractor shall show procurement of the materials listed below as activities in the 35 
Progress Schedule. If the approved Progress Schedule indicates that the materials 36 
procurement are critical activities, and if the Contractor has provided documentation that 37 
purchase orders are placed for the critical materials within the prescribed 21 calendar days, 38 
then contract time will be suspended upon physical completion of all critical work except that 39 
work dependent upon the below listed critical materials: 40 
*** Prestressed Concrete Girders and 2-Tube Steel Guardrail *** 41 
 42 
Charging of contract time will resume upon delivery of the critical materials to the Contractor 43 
or 120 calendar days after execution by the Contracting Agency, whichever occurs first. 44 
 45 
1-08.9 Liquidated Damages 46 
(March 3, 2021  APWA GSP, Option A) 47 
 48 
Replace Section 1-08.9 with the following: 49 

 50 
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Time is of the essence of the Contract. Delays inconvenience the traveling public, 1 
obstruct traffic, interfere with and delay commerce, and increase risk to Highway users. 2 
Delays also cost tax payers undue sums of money, adding time needed for 3 
administration, engineering, inspection, and supervision. 4 

 5 
Accordingly, the Contractor agrees: 6 
 7 

1. To pay liquidated damages in the amount of *** $2,850 *** for each working 8 
day beyond the number of working days established for Physical Completion, 9 
and 10 

 11 
2. To authorize the Engineer to deduct these liquidated damages from any 12 

money due or coming due to the Contractor. 13 
 14 

When the Contract Work has progressed to Substantial Completion as defined in the 15 
Contract, the Engineer may determine the Contract Work is Substantially Complete.  The 16 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 17 
overruns in Contract time occurring after the date so established, liquidated damages 18 
identified above will not apply.  For overruns in Contract time occurring after the 19 
Substantial Completion Date, liquidated damages shall be assessed on the basis of 20 
direct engineering and related costs assignable to the project until the actual Physical 21 
Completion Date of all the Contract Work.  The Contractor shall complete the remaining 22 
Work as promptly as possible. Upon request by the Project Engineer, the Contractor 23 
shall furnish a written schedule for completing the physical Work on the Contract. 24 

 25 
Liquidated damages will not be assessed for any days for which an extension of time is 26 
granted. No deduction or payment of liquidated damages will, in any degree, release the 27 
Contractor from further obligations and liabilities to complete the entire Contract. 28 
 29 

Measurement and Payment 30 
 31 

Weighing Equipment 32 
 33 
1-09.2(1) General Requirements for Weighing Equipment 34 
(July 23, 2015  APWA GSP, Option 2) 35 
 36 
Revise item 4 of the fifth paragraph to read: 37 

 38 
4. Test results and scale weight records for each day’s hauling operations are provided 39 

to the Engineer daily.  Reporting shall utilize WSDOT form 422-027, Scaleman’s 40 
Daily Report, unless the printed ticket contains the same information that is on the 41 
Scaleman’s Daily Report Form.  The scale operator must provide AM and/or PM tare 42 
weights for each truck on the printed ticket. 43 

 44 
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1-09.2(5) Measurement 1 
(May 2, 2017  APWA GSP) 2 
 3 
Revise the first paragraph to read: 4 

 5 

Scale Verification Checks – At the Engineer’s discretion, the Engineer may perform 6 
verification checks on the accuracy of each batch, hopper, or platform scale used in 7 
weighing contract items of Work. 8 

 9 
1-09.6 Force Account 10 
(October 10, 2008  APWA GSP) 11 
 12 
Supplement this section with the following: 13 

 14 
The Contracting Agency has estimated and included in the Proposal, dollar amounts for 15 
all items to be paid per force account, only to provide a common proposal for Bidders.  All 16 
such dollar amounts are to become a part of Contractor's total bid.  However, the 17 
Contracting Agency does not warrant expressly or by implication, that the actual amount 18 
of work will correspond with those estimates.  Payment will be made on the basis of the 19 
amount of work actually authorized by Engineer. 20 

 21 
1-09.9 Payments 22 
(March 13, 2012 APWA GSP) 23 
 24 

Delete the first four paragraphs and replace them with the following: 25 

 26 

The basis of payment will be the actual quantities of Work performed according to the 27 
Contract and as specified for payment. 28 

 29 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 30 
Preconstruction Conference, to enable the Project Engineer to determine the Work 31 
performed on a monthly basis.  A breakdown is not required for lump sum items that 32 
include a basis for incremental payments as part of the respective Specification.  Absent 33 
a lump sum breakdown, the Project Engineer will make a determination based on 34 
information available.  The Project Engineer’s determination of the cost of work shall be 35 
final. 36 

 37 

Progress payments for completed work and material on hand will be based upon 38 
progress estimates prepared by the Engineer.  A progress estimate cutoff date will be 39 
established at the preconstruction conference. 40 

 41 

The initial progress estimate will be made not later than 30 days after the Contractor 42 
commences the work, and successive progress estimates will be made every month 43 
thereafter until the Completion Date.  Progress estimates made during progress of the 44 
work are tentative, and made only for the purpose of determining progress payments.  45 
The progress estimates are subject to change at any time prior to the calculation of the 46 
final payment. 47 

 48 

The value of the progress estimate will be the sum of the following: 49 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    67 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 1 
work completed multiplied by the unit price. 2 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 3 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 4 
determination. 5 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site 6 
or other storage area approved by the Engineer. 7 

4. Change Orders — entitlement for approved extra cost or completed extra work as 8 
determined by the Engineer. 9 

 10 

Progress payments will be made in accordance with the progress estimate less: 11 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 12 

2. The amount of progress payments previously made; and 13 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 14 
Contract Documents. 15 

 16 

Progress payments for work performed shall not be evidence of acceptable performance 17 
or an admission by the Contracting Agency that any work has been satisfactorily 18 
completed.  The determination of payments under the contract will be final in accordance 19 
with Section 1-05.1. 20 

 21 

Retainage 22 
 23 

Section 1-09.9(1) content and title is deleted and replaced with the following: 24 
 25 

(June 27, 2011) 26 
Vacant 27 

  28 
Disputes and Claims 29 
 30 
1-09.11(3)  Time Limitation and Jurisdiction 31 
(November 30, 2018  APWA GSP) 32 
 33 
Revise this section to read: 34 

 35 
For the convenience of the parties to the Contract it is mutually agreed by the parties that 36 
any claims or causes of action which the Contractor has against the Contracting Agency 37 
arising from the Contract shall be brought within 180 calendar days from the date of final 38 
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further 39 
agreed that any such claims or causes of action shall be brought only in the Superior Court 40 
of  the county where the Contracting Agency headquarters is located, provided that where 41 
an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.  42 
The parties understand and agree that the Contractor’s failure to bring suit within the time 43 
period provided, shall be a complete bar to any such claims or causes of action. It is further 44 
mutually agreed by the parties that when any claims or causes of action which the 45 
Contractor asserts against the Contracting Agency arising from the Contract are filed with 46 
the Contracting Agency or initiated in court, the Contractor shall permit the Contracting 47 
Agency to have timely access to any records deemed necessary by the Contracting 48 
Agency to assist in evaluating the claims or action. 49 
 50 
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Claims Resolution 1 
 2 
1-09.13(3) Claims $250,000 or Less 3 
(October 1, 2005 APWA GSP) 4 
 5 
Delete this section and replace it with the following: 6 

 7 
The Contractor and the Contracting Agency mutually agree that those claims that total 8 
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by 9 
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually 10 
agree in writing to resolve the claim through binding arbitration. 11 

 12 
1-09.13(3)A  Administration of Arbitration 13 
(November 30, 2018  APWA GSP) 14 
 15 
Revise the third paragraph to read: 16 
 17 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of 18 
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in 19 
the Superior Court of the county in which the Contracting Agency’s headquarters is 20 
located, provided that where claims subject to arbitration are asserted against a county, 21 
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of 22 
the arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall 23 
use the Contract as a basis for decisions. 24 

 25 

Temporary Traffic Control 26 
 27 

Traffic Control Management 28 
 29 

General 30 
 31 

Section 1-10.2(1) is supplemented with the following: 32 
 33 

(January 3, 2017) 34 
Only training with WSDOT TCS card and WSDOT training curriculum is recognized 35 
in the State of Washington. The Traffic Control Supervisor shall be certified by one 36 
of the following: 37 
 38 

The Northwest Laborers-Employers Training Trust 39 
27055 Ohio Ave. 40 
Kingston, WA 98346 41 
(360) 297-3035 42 
 43 
Evergreen Safety Council 44 
12545 135th Ave. NE 45 
Kirkland, WA 98034-8709 46 
1-800-521-0778 47 
 48 
The American Traffic Safety Services Association 49 
15 Riverside Parkway, Suite 100 50 
Fredericksburg, Virginia 22406-1022 51 
Training Dept. Toll Free (877) 642-4637 52 
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Phone: (540) 368-1701 1 
 2 

Measurement 3 
 4 

Lump Sum Bid for Project (No Unit Items) 5 
 6 

Section 1-10.4(1) is supplemented with the following: 7 
 8 

(August 2, 2004) 9 
The proposal contains the item “Project Temporary Traffic Control”, lump sum.  The 10 
provisions of Section 1-10.4(1) shall apply. 11 
 12 
 13 

Division 2 14 

Earthwork 15 

 16 

Clearing, Grubbing, and Roadside Cleanup 17 

 18 

Description 19 
 20 
Section 2-01.1 is supplemented with the following: 21 

 22 
(March 13, 1995) 23 
Clearing and grubbing shall be performed within the following limits: 24 
 25 

Within the project limits to the extent which allows the Contractor to construct the 26 
required features of the project, inside the right of way of North Star Park City Upper 27 
Bridge B-4 as shown on the Plans or as staked in the field.  28 
 29 
Within these limits, clearing and grubbing shall be from edge to edge of the toe of 30 
slope on each side of center line of the new roadway.   31 

 32 
Where practical, trees and shrubs shall be cut to a height of not less than 3 inches 33 
from the ground to promote quicker re-establishment.  Complete removal of 34 
vegetation shall be limited to the bridge abutment areas and select areas as 35 
approved by the Engineer. 36 

 37 

Construction Requirements 38 

 39 
Section 2-01.3(1) Item 1 is revised by the following: 40 
 41 

Contractor shall fell mature trees only as indicated in the plans.  Logs shall be decked 42 
at locations within the project limits that will not interfere with construction, or as 43 
directed by County Engineer.   44 

 45 

Removal of Structures and Obstructions 46 

 47 

Construction Requirements 48 

 49 

Removal of Bridges, Box Culverts, and other Drainage Structures 50 
Section 2-02.3(2) is supplemented with the following: 51 
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 1 
(June 26, 2000) 2 
The Contractor shall remove existing Bridge B-4 after bridge closure and routing 3 
traffic through detour. 4 
 5 
(******) 6 
Prior to demolition, a tarp shall be draped under the existing bridge to prevent debris 7 
from entering the channel.  All broken concrete, and other bridge removal debris shall 8 
be removed.    9 
 10 
 11 
(June 26, 2000) 12 
Bridge Demolition Plan 13 
The Contractor shall submit a bridge demolition plan with working drawings and 14 
calculations to the Engineer for approval in accordance with Section 6-01.9, showing 15 
the method of removing the existing bridges, or portions of bridges, as specified. 16 
 17 
The bridge demolition plan shall show support bents, bracing, guys, lifting devices, 18 
lifting attachments, the sequence of demolition and removal, the type of equipment 19 
to be used in all demolition and removal operations, the location of cranes and 20 
barges, the location of support or lifting points, and the weights of structure parts 21 
being removed.  The plan shall include a crane stability analysis and crane load 22 
calculations based on the controlling crane picks of the Contractor’s plan.  The plan 23 
shall detail the containment, collection, and disposal of all debris.  The plan shall 24 
show all stages of demolition. 25 
 26 
The Contractor shall not begin removal operations until receiving the Engineer’s 27 
approval of the bridge demolition plan. 28 
 29 
(June 26, 2000) 30 
Removal Limits in Water 31 
The existing piers of Bridge B-4 within the wetted perimeter of the Nespelem River 32 
which do not conflict with new construction shall be removed.  All broken concrete, 33 
and other bridge removal debris shall be removed from the bottom of the Nespelem 34 
River. 35 

 36 
(January 2, 2018) 37 
Requirements for Closing Bridge to Traffic Prior to Beginning Removal 38 
The Contractor shall not close the existing bridge to traffic, and shall not begin bridge 39 
removal operations, until the following conditions are met: 40 
 41 

1. The Contractor’s bridge demolition plan Working Drawing submittal has 42 
been processed and all comments from the Engineer have been 43 
addressed. 44 

 45 
2. The Contractor has received the Engineer's acceptance of all shop 46 

drawings and materials submittals for materials required for the work to be 47 
executed during the closure. 48 

 49 
3. The Contractor has submitted a Type 1 Working Drawing consisting of a 50 

report on the status of material delivery.  The report shall specify the 51 
materials already available at the site, the materials yet to arrive at the site, 52 
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and the scheduled delivery dates of the materials yet to arrive at the site, 1 
with written verification from the supplier or copies of confirmed purchase 2 
orders indicating the delivery dates of the materials yet to arrive at the site. 3 

 4 
4. The Contractor shall provide an updated progress schedule in accordance 5 

with Section 1-08.3 confirming that the scheduled delivery of materials will 6 
meet the schedule to complete the work within the allowed time.  The 7 
Contractor shall supplement the progress schedule with a written narrative 8 
describing the assumed production rates and planned resource allocations 9 
that support the bridge construction activity durations provided in the 10 
progress schedule. 11 

 12 
5. The Contractor has received the Engineer’s concurrence to proceed. 13 

 14 

Payment 15 
 16 
Section 2-02.5 is revised by the following: 17 

 18 
(June 26, 2000) 19 
 “Removing Existing Bridge No. B-4”, lump sum. 20 
 21 

 22 

 23 

Division 5 24 

Structures 25 

 26 
5-04  Hot Mix Asphalt 27 
(July 18, 2018 APWA GSP) 28 
 29 
Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following: 30 
 31 

5-04.1  Description 32 

This Work shall consist of providing and placing one or more layers of plant-mixed hot 33 
mix asphalt (HMA) on a prepared foundation or base in accordance with these 34 
Specifications and the lines, grades, thicknesses, and typical cross-sections shown 35 
in the Plans. The manufacture of HMA may include warm mix asphalt (WMA) processes 36 
in accordance with these Specifications. WMA processes include organic additives, 37 
chemical additives, and foaming. 38 

 39 
HMA shall be composed of asphalt binder and mineral materials as may be required, 40 
mixed in the proportions specified to provide a homogeneous, stable, 41 
and workable mixture. 42 
 43 
5-04.2  Materials 44 
Materials shall meet the requirements of the following sections: 45 

Asphalt Binder 9-02.1(4) 46 

Cationic Emulsified Asphalt 9-02.1(6) 47 

Anti-Stripping Additive 9-02.4  48 

HMA Additive 9-02.5 49 

Aggregates 9-03.8 50 
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Recycled Asphalt Pavement 9-03.8(3)B 1 

Mineral Filler 9-03.8(5) 2 

Recycled Material 9-03.21 3 

Portland Cement 9-01  4 

Sand 9-03.1(2) 5 

 (As noted in 5-04.3(5)C for crack sealing) 6 

Joint Sealant 9-04.2 7 

Foam Backer Rod 9-04.2(3)A 8 

The Contract documents may establish that the various mineral materials required for 9 
the manufacture of HMA will be furnished in whole or in part by the Contracting Agency. 10 
If the documents do not establish the furnishing of any of these mineral materials by the 11 
Contracting Agency, the Contractor shall be required to furnish such materials in the 12 
amounts required for the designated mix. Mineral materials include coarse and fine 13 
aggregates, and mineral filler. 14 

 15 

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production 16 
of HMA. The RAP may be from pavements removed under the Contract, if any, or 17 
pavement material from an existing stockpile. 18 

 19 

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional 20 
sampling or testing of the RAP. The RAP shall be sampled and tested at a frequency of 21 
one sample for every 1,000 tons produced and not less than ten samples per project. 22 
The asphalt content and gradation test data shall be reported to the Contracting Agency 23 
when submitting the mix design for approval on the QPL. The Contractor shall include 24 
the RAP as part of the mix design as defined in these Specifications. 25 

 26 

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt 27 
binder from different sources is not permitted. 28 

 29 

The Contractor may only use warm mix asphalt (WMA) processes in the production of 30 
HMA with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to 31 
the Engineer for approval the process that is proposed and how it will be used in the 32 
manufacture of HMA. 33 

 34 

Production of aggregates shall comply with the requirements of Section 3-01. 35 
Preparation of stockpile site, the stockpiling of aggregates, and the removal of 36 
aggregates from stockpiles shall comply with the requirements of Section 3-02. 37 
 38 

5-04.2(1)  How to Get an HMA Mix Design on the QPL 39 
If the contractor wishes to submit a mix design for inclusion in the Qualified Products List 40 
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1). 41 
 42 
5-04.2(1)A  Vacant 43 
 44 

5-04.2(2) Mix Design – Obtaining Project Approval 45 

No paving shall begin prior to the approval of the mix design by the Engineer. 46 

 47 
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Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA 1 
in the contract documents.  2 

 3 

Commercial evaluation will be used for Commercial HMA and for other classes of HMA 4 
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, 5 
gores, prelevel, and pavement repair. Other nonstructural applications of HMA accepted 6 
by commercial evaluation shall be as approved by the Project Engineer. Sampling and 7 
testing of HMA accepted by commercial evaluation will be at the option of the Project 8 
Engineer. The Proposal quantity of HMA that is accepted by commercial evaluation will 9 
be excluded from the quantities used in the determination of nonstatistical evaluation.  10 

 11 
Nonstatistical Mix Design. Fifteen days prior to the first day of paving the contractor 12 
shall provide one of the following mix design verification certifications for Contracting 13 
Agency review; 14 
 15 

• The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or 16 
one of the mix design verification certifications listed below. 17 

• The proposed HMA mix design on WSDOT Form 350-042 with the seal and 18 
certification (stamp & sig-nature) of a valid licensed Washington State 19 
Professional Engineer. 20 

• The Mix Design Report for the proposed HMA mix design developed by a 21 
qualified City or County laboratory that is within one year of the approval date.** 22 

 23 

The mix design shall be performed by a lab accredited by a national authority such as 24 
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The 25 
Construction Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO 26 
Accreditation Program (AAP) and shall supply evidence of participation in the AASHTO: 27 
resource proficiency sample program. 28 

 29 
Mix designs for HMA accepted by Nonstatistical evaluation shall; 30 
 31 

• Have the aggregate structure and asphalt binder content determined in 32 
accordance with WSDOT Standard Operating Procedure 732 and meet the 33 
requirements of Sections 9-03.8(2), except that Hamburg testing for ruts and 34 
stripping are at the discretion of the Engineer, and 9-03.8(6). 35 

• Have anti-strip requirements, if any, for the proposed mix design determined in 36 
accordance with AASHTO T 283 or T 324, or based on historic anti-strip and 37 
aggregate source compatibility from previous WSDOT lab testing. 38 

 39 

At the discretion of the Engineer, agencies may accept verified mix designs older than 12 40 
months from the original verification date with a certification from the Contractor that the 41 
materials and sources are the same as those shown on the original mix design. 42 

 43 

Commercial Evaluation  Approval of a mix design for “Commercial Evaluation” will be 44 
based on a review of the Contractor’s submittal of WSDOT Form 350-042 (For 45 
commercial mixes, AASHTO T 324 evaluation is not required) or a Mix Design from the 46 
current WSDOT QPL or from one of the processes allowed by this section. Testing of the 47 
HMA by the Contracting Agency for mix design approval is not required. 48 

 49 
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For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and 1 
design level of Equivalent Single Axle Loads (ESAL’s) appropriate for the required use. 2 
 3 

5-04.2(2)B  Using Warm Mix Asphalt Processes 4 

The Contractor may elect to use additives that reduce the optimum mixing temperature 5 
or serve as a compaction aid for producing HMA. Additives include organic additives, 6 
chemical additives and foaming processes. The use of Additives is subject to the 7 
following: 8 

 9 

• Do not use additives that reduce the mixing temperature more than allowed in 10 
Section 5-04.3(6) in the production of mixtures. 11 

• Before using additives, obtain the Engineer’s approval using WSDOT Form 350-12 
076 to describe the proposed additive and process. 13 

 14 

5-04.3  Construction Requirements 15 

 16 

5-04.3(1)  Weather Limitations 17 

Do not place HMA for wearing course on any Traveled Way beginning October 1st 18 
through March 31st of the following year without written concurrence from the Engineer. 19 

 20 

Do not place HMA on any wet surface, or when the average surface temperatures are 21 
less than those specified below, or when weather conditions otherwise prevent the 22 
proper handling or finishing of the HMA. 23 

 24 

Minimum Surface Temperature for Paving 25 

Compacted Thickness 

(Feet) 
Wearing Course Other Courses 

Less than 0.10 55◦F 45◦F 

0.10 to .20 45◦F 35◦F 

More than 0.20 35◦F 35◦F 

 26 

5-04.3(2)  Paving Under Traffic 27 

When the Roadway being paved is open to traffic, the requirements of this Section 28 
shall apply. 29 

 30 

The Contractor shall keep intersections open to traffic at all times except when paving 31 
the intersection or paving across the intersection. During such time, and provided that 32 
there has been an advance warning to the public, the intersection may be closed for the 33 
minimum time required to place and compact the mixture. In hot weather, the Engineer 34 
may require the application of water to the pavement to accelerate the finish rolling of the 35 
pavement and to shorten the time required before reopening to traffic. 36 

 37 
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Before closing an intersection, advance warning signs shall be placed and signs shall 1 
also be placed marking the detour or alternate route. 2 

 3 

During paving operations, temporary pavement markings shall be maintained throughout 4 
the project. Temporary pavement markings shall be installed on the Roadway prior to 5 
opening to traffic. Temporary pavement markings shall be in accordance with Section 8-6 
23. 7 

 8 

All costs in connection with performing the Work in accordance with these requirements, 9 
except the cost of temporary pavement markings, shall be included in the unit Contract 10 
prices for the various Bid items involved in the Contract. 11 

 12 

5-04.3(3)  Equipment 13 

 14 

5-04.3(3)A  Mixing Plant  15 

Plants used for the preparation of HMA shall conform to the following requirements: 16 

 17 

1. Equipment for Preparation of Asphalt Binder – Tanks for the storage of 18 
asphalt binder shall be equipped to heat and hold the material at the required 19 
temperatures. The heating shall be accomplished by steam coils, electricity, or 20 
other approved means so that no flame shall be in contact with the storage tank. 21 
The circulating system for the asphalt binder shall be designed to ensure proper 22 
and continuous circulation during the operating period. A valve for the purpose of 23 
sampling the asphalt binder shall be placed in either the storage tank or in the 24 
supply line to the mixer. 25 

2. Thermometric Equipment – An armored thermometer, capable of detecting 26 
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder 27 
feed line at a location near the charging valve at the mixer unit. The thermometer 28 
location shall be convenient and safe for access by Inspectors. The plant shall 29 
also be equipped with an approved dial-scale thermometer, a mercury actuated 30 
thermometer, an electric pyrometer, or another approved thermometric 31 
instrument placed at the discharge chute of the drier to automatically register or 32 
indicate the temperature of the heated aggregates. This device shall be in full 33 
view of the plant operator. 34 

3. Heating of Asphalt Binder – The temperature of the asphalt binder shall not 35 
exceed the maximum recommended by the asphalt binder manufacturer nor shall 36 
it be below the minimum temperature required to maintain the asphalt binder in a 37 
homogeneous state. The asphalt binder shall be heated in a manner that will 38 
avoid local variations in heating. The heating method shall provide a continuous 39 
supply of asphalt binder to the mixer at a uniform average temperature with no 40 
individual variations exceeding 25°F. Also, when a WMA additive is included in 41 
the asphalt binder, the temperature of the asphalt binder shall not exceed the 42 
maximum recommended by the manufacturer of the WMA additive. 43 

4. Sampling and Testing of Mineral Materials – The HMA plant shall be equipped 44 
with a mechanical sampler for the sampling of the mineral materials. The 45 
mechanical sampler shall meet the requirements of Section 1-05.6 for the 46 
crushing and screening operation. The Contractor shall provide for the setup and 47 
operation of the field testing facilities of the Contracting Agency as provided for in 48 
Section 3-01.2(2). 49 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    76 

5. Sampling HMA – The HMA plant shall provide for sampling HMA by one of the 1 
following methods: 2 

a. A mechanical sampling device attached to the HMA plant. 3 

b. Platforms or devices to enable sampling from the hauling vehicle without 4 
entering the hauling vehicle. 5 

 6 

5-04.3(3)B  Hauling Equipment  7 

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a 8 
cover of canvas or other suitable material of sufficient size to protect the mixture from 9 
adverse weather. Whenever the weather conditions during the work shift include, or are 10 
forecast to include, precipitation or an air temperature less than 45°F or when time from 11 
loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect 12 
the HMA. 13 

 14 

The contractor shall provide an environmentally benign means to prevent the HMA 15 
mixture from adhering to the hauling equipment. Excess release agent shall be drained 16 
prior to filling hauling equipment with HMA. Petroleum derivatives or other coating 17 
material that contaminate or alter the characteristics of the HMA shall not be used. For 18 
live bed trucks, the conveyer shall be in operation during the process of applying the 19 
release agent. 20 

 21 

5-04.3(3)C  Pavers 22 

HMA pavers shall be self-contained, power-propelled units, provided with an internally 23 
heated vibratory screed and shall be capable of spreading and finishing courses of HMA 24 
plant mix material in lane widths required by the paving section shown in the Plans. 25 

 26 

The HMA paver shall be in good condition and shall have the most current equipment 27 
available from the manufacturer for the prevention of segregation of the HMA mixture 28 
installed, in good condition, and in working order. The equipment certification shall list 29 
the make, model, and year of the paver and any equipment that has been retrofitted.  30 

 31 

The screed shall be operated in accordance with the manufacturer’s recommendations 32 
and shall effectively produce a finished surface of the required evenness and texture 33 
without tearing, shoving, segregating, or gouging the mixture. A copy of the 34 
manufacturer’s recommendations shall be provided upon request by the Contracting 35 
Agency. Extensions will be allowed provided they produce the same results, including 36 
ride, density, and surface texture as obtained by the primary screed. Extensions without 37 
augers and an internally heated vibratory screed shall not be used in the Traveled Way. 38 

 39 

When specified in the Contract, reference lines for vertical control will be required. Lines 40 
shall be placed on both outer edges of the Traveled Way of each Roadway. Horizontal 41 
control utilizing the reference line will be permitted. The grade and slope for intermediate 42 
lanes shall be controlled automatically from reference lines or by means of a mat 43 
referencing device and a slope control device. When the finish of the grade prepared for 44 
paving is superior to the established tolerances and when, in the opinion of the Engineer, 45 
further improvement to the line, grade, cross-section, and smoothness can best be 46 
achieved without the use of the reference line, a mat referencing device may be 47 
substituted for the reference line. Substitution of the device will be subject to the 48 
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continued approval of the Engineer. A joint matcher may be used subject to the approval 1 
of the Engineer. The reference line may be removed after the completion of the first 2 
course of HMA when approved by the Engineer. Whenever the Engineer determines that 3 
any of these methods are failing to provide the necessary vertical control, the reference 4 
lines will be reinstalled by the Contractor. 5 

 6 

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and 7 
accessories necessary for satisfactory operation of the automatic control equipment. 8 

 9 

If the paving machine in use is not providing the required finish, the Engineer may 10 
suspend Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled 11 
on the pavement shall be thoroughly removed before paving proceeds. 12 

 13 

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 14 

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s 15 
approval, unless other-wise required by the contract. 16 

 17 

Where an MTD/V is required by the contract, the Engineer may approve paving without 18 
an MTD/V, at the request of the Contractor. The Engineer will determine if an equitable 19 
adjustment in cost or time is due. 20 

 21 

When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and 22 
prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a 23 
uniform temperature throughout the mixture. If a windrow elevator is used, the length of 24 
the windrow may be limited in urban areas or through intersections, at the discretion of 25 
the Engineer. 26 

 27 

To be approved for use, an MTV: 28 

 29 

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver. 30 

2. Shall not be connected to the hauling vehicle or paver. 31 

3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 32 

4. Shall mix the HMA after delivery by the hauling equipment and prior to 33 
placement into the paving machine. 34 

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 35 
mixture. 36 

 37 

To be approved for use, an MTD: 38 

 39 

1. Shall be positively connected to the paver. 40 

2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 41 

3. Shall mix the HMA after delivery by the hauling equipment and prior to 42 
placement into the paving machine. 43 

4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 44 
mixture. 45 

 46 
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5-04.3(3)E  Rollers 1 

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good 2 
condition and capable of reversing without backlash. Operation of the roller shall be in 3 
accordance with the manufacturer’s recommendations. When ordered by the Engineer 4 
for any roller planned for use on the project, the Contractor shall provide a copy of the 5 
manufacturer’s recommendation for the use of that roller for compaction of HMA. The 6 
number and weight of rollers shall be sufficient to compact the mixture in compliance 7 
with the requirements of Section 5-04.3(10). The use of equipment that results in 8 
crushing of the aggregate will not be permitted. Rollers producing pickup, washboard, 9 
uneven compaction of the surface, displacement of the mixture or other undesirable 10 
results shall not be used. 11 

 12 

5-04.3(4)  Preparation of Existing Paved Surfaces 13 

When the surface of the existing pavement or old base is irregular, the Contractor shall 14 
bring it to a uniform grade and cross-section as shown on the Plans or approved by the 15 
Engineer. 16 

 17 

Preleveling of uneven or broken surfaces over which HMA is to be placed may be 18 
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as 19 
approved by the Engineer. 20 

 21 

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may 22 
require the use of small steel wheel rollers, plate compactors, or pneumatic rollers to 23 
avoid bridging across preleveled areas by the compaction equipment. Equipment used 24 
for the compaction of preleveling HMA shall be approved by the Engineer. 25 

 26 

Before construction of HMA on an existing paved surface, the entire surface of the 27 
pavement shall be clean. All fatty asphalt patches, grease drippings, and other 28 
objectionable matter shall be entirely removed from the existing pavement. All 29 
pavements or bituminous surfaces shall be thoroughly cleaned of dust, soil, pavement 30 
grindings, and other foreign matter. All holes and small depressions shall be filled with an 31 
appropriate class of HMA. The surface of the patched area shall be leveled and 32 
compacted thoroughly.  Prior to the application of tack coat, or paving, the condition of 33 
the surface shall be approved by the Engineer. 34 

 35 

A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA 36 
is to be placed or abutted; except that tack coat may be omitted from clean, newly paved 37 
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover 38 
the existing pavement with a thin film of residual asphalt free of streaks and bare spots at 39 
a rate between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of 40 
application shall be approved by the Engineer. A heavy application of tack coat shall be 41 
applied to all joints. For Roadways open to traffic, the application of tack coat shall be 42 
limited to surfaces that will be paved during the same working shift. The spreading 43 
equipment shall be equipped with a thermometer to indicate the temperature of the tack 44 
coat material. 45 

 46 

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If 47 
the Contractor’s operation damages the tack coat it shall be repaired prior to placement 48 
of the HMA. 49 
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 1 

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h 2 
emulsified asphalt may be diluted once with water at a rate not to exceed one part water 3 
to one part emulsified asphalt. The tack coat shall have sufficient temperature such that 4 
it may be applied uniformly at the specified rate of application and shall not exceed the 5 
maximum temperature recommended by the emulsified asphalt manufacturer. 6 

 7 

5-04.3(4)A  Crack Sealing 8 

 9 

5-04.3(4)A1  General 10 

When the Proposal includes a pay item for crack sealing, seal all cracks ¼ inch in width 11 
and greater. 12 

 13 

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign 14 
material when filling with crack sealant material. Use a hot compressed air lance to dry 15 
and warm the pavement surfaces within the crack immediately prior to filling a crack with 16 
the sealant material. Do not overheat pavement. Do not use direct flame dryers. Routing 17 
cracks is not required. 18 

 19 

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the 20 
components and pour the mixture into the cracks until full. Add additional CSS-1 cationic 21 
emulsified asphalt to the sand slurry as needed for workability to ensure the mixture will 22 
completely fill the cracks. Strike off the sand slurry flush with the existing pavement 23 
surface and allow the mixture to cure. Top off cracks that were not completely filled with 24 
additional sand slurry. Do not place the HMA overlay until the slurry has fully cured. 25 

 26 

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt, 27 
approximately 2 percent portland cement, water (if required), and the remainder clean 28 
Class 1 or 2 fine aggregate per section 9-03.1(2). The components shall be thoroughly 29 
mixed and then poured into the cracks and joints until full. The following day, any cracks 30 
or joints that are not completely filled shall be topped off with additional sand slurry. After 31 
the sand slurry is placed, the filler shall be struck off flush with the existing pavement 32 
surface and allowed to cure. The HMA overlay shall not be placed until the slurry has 33 
fully cured. The requirements of Section 1-06 will not apply to the portland cement and 34 
sand used in the sand slurry. 35 

 36 

In areas where HMA will be placed, use sand slurry to fill the cracks. 37 

 38 

In areas where HMA will not be placed, fill the cracks as follows: 39 

 40 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 41 

2. Cracks greater than 1 inch in width – fill with sand slurry. 42 

 43 

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the 44 
material in accordance with these requirements and the manufacturer’s 45 
recommendations. Furnish a Type 1 Working Drawing of the manufacturer’s product 46 
information and recommendations to the Engineer prior to the start of work, including the 47 
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manufacturer’s recommended heating time and temperatures, allowable storage time 1 
and temperatures after initial heating, allowable reheating criteria, and application 2 
temperature range. Confine hot poured sealant material within the crack. Clean any 3 
overflow of sealant from the pavement surface. If, in the opinion of the Engineer, the 4 
Contractor’s method of sealing the cracks with hot poured sealant results in an excessive 5 
amount of material on the pavement surface, stop and correct the operation to eliminate 6 
the excess material. 7 

 8 

5-04.3(4)A2  Crack Sealing Areas Prior to Paving 9 

In areas where HMA will be placed, use sand slurry to fill the cracks. 10 

 11 

5-04.3(4)A3  Crack Sealing Areas Not to be Paved 12 
In areas where HMA will not be placed, fill the cracks as follows: 13 

 14 

A. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 15 
B. Cracks greater than 1 inch in width – fill with sand slurry. 16 

 17 

5-04.3(4)B  Vacant 18 

 19 

5-04.3(4)C  Pavement Repair 20 

The Contractor shall excavate pavement repair areas and shall backfill these with HMA 21 
in accordance with the details shown in the Plans and as marked in the field. The 22 
Contractor shall conduct the excavation operations in a manner that will protect the 23 
pavement that is to remain. Pavement not designated to be removed that is damaged as 24 
a result of the Contractor’s operations shall be repaired by the Contractor to the 25 
satisfaction of the Engineer at no cost to the Contracting Agency. The Contractor shall 26 
excavate only within one lane at a time unless approved otherwise by the Engineer. The 27 
Contractor shall not excavate more area than can be completely finished during the 28 
same shift, unless approved by the Engineer. 29 

 30 

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth 31 
of 1.0 feet. The Engineer will make the final determination of the excavation depth 32 
required. The minimum width of any pavement repair area shall be 40 inches unless 33 
shown otherwise in the Plans. Before any excavation, the existing pavement shall be 34 
sawcut or shall be removed by a pavement grinder. Excavated materials will become the 35 
property of the Contractor and shall be disposed of in a Contractor-provided site off the 36 
Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21. 37 

 38 

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy 39 
application of tack coat shall be applied to all surfaces of existing pavement in the 40 
pavement repair area. 41 

 42 

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot 43 
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished 44 
with the approval of the Engineer. Each lift shall be thoroughly compacted by a 45 
mechanical tamper or a roller. 46 

 47 
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5-04.3(5)  Producing/Stockpiling Aggregates and RAP 1 

Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. 2 
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials 3 
shall be removed from stockpile(s) in a manner to ensure minimal segregation when 4 
being moved to the HMA plant for processing into the final mixture. Different aggregate 5 
sizes shall be kept separated until they have been delivered to the HMA plant. 6 

 7 

5-04.3(5)A  Vacant 8 

 9 

5-04.3(6)  Mixing 10 

After the required amount of mineral materials, asphalt binder, recycling agent and anti-11 
stripping additives have been introduced into the mixer the HMA shall be mixed until 12 
complete and uniform coating of the particles and thorough distribution of the asphalt 13 
binder throughout the mineral materials is ensured. 14 

 15 

When discharged, the temperature of the HMA shall not exceed the optimum mixing 16 
temperature by more than 25°F as shown on the reference mix design report or as 17 
approved by the Engineer. Also, when a WMA additive is included in the manufacture of 18 
HMA, the discharge temperature of the HMA shall not exceed the maximum 19 
recommended by the manufacturer of the WMA additive. A maximum water content of 2 20 
percent in the mix, at discharge, will be allowed providing the water causes no problems 21 
with handling, stripping, or flushing. If the water in the HMA causes any of these 22 
problems, the moisture content shall be reduced as directed by the Engineer. 23 

 24 

Storing or holding of the HMA in approved storage facilities will be permitted with 25 
approval of the Engineer, but in no event shall the HMA be held for more than 24 hours. 26 
HMA held for more than 24 hours after mixing shall be rejected. Rejected HMA shall be 27 
disposed of by the Contractor at no expense to the Contracting Agency. The storage 28 
facility shall have an accessible device located at the top of the cone or about the third 29 
point. The device shall indicate the amount of material in storage. No HMA shall be 30 
accepted from the storage facility when the HMA in storage is below the top of the cone 31 
of the storage facility, except as the storage facility is being emptied at the end of the 32 
working shift. 33 

 34 

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior 35 
to entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is 36 
evidence of the recycled asphalt pavement not breaking down during the heating and 37 
mixing of the HMA, the Contractor shall immediately suspend the use of the RAP until 38 
changes have been approved by the Engineer. After the required amount of mineral 39 
materials, RAP, new asphalt binder and asphalt rejuvenator have been introduced into 40 
the mixer the HMA shall be mixed until complete and uniform coating of the particles and 41 
thorough distribution of the asphalt binder throughout the mineral materials, and RAP is 42 
ensured. 43 

 44 

5-04.3(7)  Spreading and Finishing 45 

The mixture shall be laid upon an approved surface, spread, and struck off to the grade 46 
and elevation established. HMA pavers complying with Section 5-04.3(3) shall be used 47 
to distribute the mixture. Unless otherwise directed by the Engineer, the nominal 48 
compacted depth of any layer of any course shall not exceed the following: 49 
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 1 

HMA Class 1” 0.35 feet 2 

HMA Class ¾” and HMA Class ½” 3 

      wearing course 0.30 feet 4 

      other courses 0.35 feet 5 

HMA Class ⅜” 0.15 feet 6 

 7 

On areas where irregularities or unavoidable obstacles make the use of mechanical 8 
spreading and finishing equipment impractical, the paving may be done with other 9 
equipment or by hand. 10 

 11 

When more than one JMF is being utilized to produce HMA, the material produced for 12 
each JMF shall be placed by separate spreading and compacting equipment. The 13 
intermingling of HMA produced from more than one JMF is prohibited. Each strip of HMA 14 
placed during a work shift shall conform to a single JMF established for the class of HMA 15 
specified unless there is a need to make an adjustment in the JMF. 16 

 17 

5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 18 

For HMA accepted by nonstatistical evaluation the aggregate properties of sand 19 
equivalent, uncompacted void content and fracture will be evaluated in accordance with 20 
Section 3-04.  Sampling and testing of aggregates for HMA accepted by commercial 21 
evaluation will be at the option of the Engineer. 22 

 23 

5-04.3(9)  HMA Mixture Acceptance 24 

Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation. 25 

 26 

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial 27 
Evaluation is specified. 28 

 29 

Commercial evaluation will be used for Commercial HMA and for other classes of HMA 30 
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, 31 
gores, prelevel, temporary pavement, and pavement repair. Other nonstructural 32 
applications of HMA accepted by commercial evaluation shall be as approved by the 33 
Engineer. Sampling and testing of HMA accepted by commercial evaluation will be at the 34 
option of the Engineer.  35 

 36 

The mix design will be the initial JMF for the class of HMA. The Contractor may request a 37 
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer 38 
and may be made in accordance with this section. 39 

 40 

HMA Tolerances and Adjustments 41 

1. Job Mix Formula Tolerances – The constituents of the mixture at the time of 42 
acceptance shall be within tolerance. The tolerance limits will be established as 43 
follows: 44 

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined 45 
by adding the tolerances below to the approved JMF values. These values 46 
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will also be the Upper Specification Limit (USL) and Lower Specification Limit 1 
(LSL) required in Section 1-06.2(2)D2 2 

Property Non-Statistical Evaluation Commercial Evaluation 

Asphalt Binder +/- 0.5% +/- 0.7% 

Air Voids, Va 2.5% min. and 5.5% max N/A 

For Aggregates in the mixture: 3 
a. First, determine preliminary upper and lower acceptance limits by applying the 4 

following tolerances to the approved JMF. 5 
Aggregate Percent 

Passing 
Non-Statistical 

Evaluation 
Commercial 
Evaluation 

1”, ¾”, ½”, and 3/8” sieves +/- 6% +/- 8% 

No. 4 sieve +/-6% +/- 8% 

No. 8 Sieve +/- 6% +/-8% 

No. 200 sieve +/- 2.0% +/- 3.0% 

b. Second, adjust the preliminary upper and lower acceptance limits determined 6 
from step (a) the minimum amount necessary so that none of the aggregate 7 
properties are outside the control points in Section 9-03.8(6). The resulting 8 
values will be the upper and lower acceptance limits for aggregates, as well as 9 
the USL and LSL required in Section 1-06.2(2)D2. 10 

2. Job Mix Formula Adjustments – An adjustment to the aggregate gradation or 11 
asphalt binder content of the JMF requires approval of the Engineer. Adjustments 12 
to the JMF will only be considered if the change produces material of equal or 13 
better quality and may require the development of a new mix design if the 14 
adjustment exceeds the amounts listed below. 15 

a. Aggregates –2 percent for the aggregate passing the 1½″, 1″, ¾″, ½″, ⅜″, and 16 
the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 17 
percent for the aggregate passing the No. 200 sieve. The adjusted JMF shall 18 
be within the range of the control points in Section 9-03.8(6). 19 

b. Asphalt Binder Content – The Engineer may order or approve changes to 20 
asphalt binder content. The maximum adjustment from the approved mix 21 
design for the asphalt binder content shall be 0.3 percent 22 

 23 

5-04.3(9)A  Vacant 24 

 25 

5-04.3(9)B  Vacant 26 

 27 

5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation 28 

HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the 29 
Contracting Agency by dividing the HMA tonnage into lots.  30 

 31 

5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots and Sublots 32 

A lot is represented by randomly selected samples of the same mix design that will be 33 
tested for acceptance. A lot is defined as the total quantity of material or work produced 34 
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be 35 
equal to one day’s production or 800 tons, whichever is less except that the final sublot 36 
will be a minimum of 400 tons and may be increased to 1200 tons.  37 

 38 

All of the test results obtained from the acceptance samples from a given lot shall be 39 
evaluated collectively. If the Contractor requests a change to the JMF that is approved, 40 
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the material produced after the change will be evaluated on the basis of the new JMF for 1 
the remaining sublots in the current lot and for acceptance of subsequent lots. For a lot 2 
in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request 3 
after the Engineer is satisfied that material conforming to the Specifications can be 4 
produced. 5 

 6 

Sampling and testing for evaluation shall be performed on the frequency of one sample 7 
per sublot. 8 

 9 

5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling 10 

Samples for acceptance testing shall be obtained by the Contractor when ordered by the 11 
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer 12 
and in accordance with AASH-TO T 168. A minimum of three samples should be taken 13 
for each class of HMA placed on a project. If used in a structural application, at least one 14 
of the three samples shall to be tested. 15 

 16 

Sampling and testing HMA in a Structural application where quantities are less than 400 17 
tons is at the discretion of the Engineer. 18 

 19 

For HMA used in a structural application and with a total project quantity less than 800 20 
tons but more than 400 tons, a minimum of one acceptance test shall be performed. In 21 
all cases, a minimum of 3 samples will be obtained at the point of acceptance, a 22 
minimum of one of the three samples will be tested for conformance to the JMF: 23 

 24 

• If the test results are found to be within specification requirements, additional 25 
testing will be at the Engineer’s discretion. 26 

• If test results are found not to be within specification requirements, additional 27 
testing of the remaining samples to determine a Composite Pay Factor (CPF) shall 28 
be performed. 29 

 30 

5-04.3(9)C3  Mixture Nonstatistical Evaluation – Acceptance Testing 31 

Testing of HMA for compliance of Va will at the option of the Contracting Agency. If 32 
tested, compliance of Va will use WSDOT SOP 731.  33 

 34 

Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 35 
308. 36 

 37 

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 38 

 39 

5-04.3(9)C4  Mixture Nonstatistical Evaluation – Pay Factors 40 

For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting 41 
Agency will determine a Composite Pay Factor (CPF) using the following price 42 
adjustment factors: 43 

 44 

Table of Price Adjustment Factors 

Constituent Factor 
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“f” 

All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ and No.4 
sieves 

2 

 

All aggregate passing No. 8 sieve 15  

All aggregate passing No. 200 sieve 20  

Asphalt binder 40  

Air Voids (Va) (where applicable) 20  

 1 

Each lot of HMA produced under Nonstatistical Evaluation and having all constituents 2 
falling within the tolerance limits of the job mix formula shall be accepted at the unit 3 
Contract price with no further evaluation. When one or more constituents fall outside the 4 
nonstatistical tolerance limits in the Job Mix Formula shown in Table of Price Adjustment 5 
Factors, the lot shall be evaluated in accordance with Section 1-06.2 to determine the 6 
appropriate CPF. The nonstatistical tolerance limits will be used in the calculation of the 7 
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup 8 
samples of the existing sublots or samples from the Roadway shall be tested to provide 9 
a minimum of three sets of results for evaluation. 10 

 11 

5-04.3(9)C5  Vacant 12 

 13 

5-04.3(9)C6  Mixture Nonstatistical Evaluation – Price Adjustments 14 

For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated 15 
CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The 16 
NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The 17 
total job mix compliance price adjustment will be calculated as the product of the NCMF, 18 
the quantity of HMA in the lot in tons, and the unit Contract price per ton of mix. 19 

 20 

If a constituent is not measured in accordance with these Specifications, its individual 21 
pay factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 22 

 23 

5-04.3(9)C7  Mixture Nonstatistical Evaluation - Retests 24 

The Contractor may request a sublot be retested. To request a retest, the Contractor 25 
shall submit a written request within 7 calendar days after the specific test results have 26 
been received. A split of the original acceptance sample will be retested. The split of the 27 
sample will not be tested with the same tester that ran the original acceptance test. The 28 
sample will be tested for a complete gradation analysis, asphalt binder content, and, at 29 
the option of the agency, Va. The results of the retest will be used for the acceptance of 30 
the HMA in place of the original sublot sample test results. The cost of testing will be 31 
deducted from any monies due or that may come due the Contractor under the Contract 32 
at the rate of $500 per sample. 33 

 34 

5-04.3 (9)D  Mixture Acceptance – Commercial Evaluation 35 

If sampled and tested, HMA produced under Commercial Evaluation and having all 36 
constituents falling within the tolerance limits of the job mix formula shall be accepted at 37 
the unit Contract price with no further evaluation. When one or more constituents fall 38 
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outside the commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the 1 
lot shall be evaluated in accordance with Section 1-06.2 to determine the appropriate 2 
CPF. The commercial tolerance limits will be used in the calculation of the CPF and the 3 
maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the 4 
existing sublots or samples from the street shall be tested to provide a minimum of three 5 
sets of results for evaluation. 6 

 7 

For each lot of HMA mix produced and tested under Commercial Evaluation when the 8 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be 9 
determined. The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 10 
60 percent. The Job Mix Compliance Price Adjustment will be calculated as the product 11 
of the NCMF, the quantity of HMA in the lot in tons, and the unit Contract price per ton of 12 
mix. 13 

 14 

If a constituent is not measured in accordance with these Specifications, its individual 15 
pay factor will be considered 1.00 in calculating the Composite Pay Factor (CPF). 16 

 17 

5-04.3(10)  HMA Compaction Acceptance 18 

HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including 19 
lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a 20 
specified compacted course thickness greater than 0.10-foot, shall be compacted to a 21 
specified level of relative density. The specified level of relative density shall be a 22 
Composite Pay Factor (CPF) of not less than 0.75 when evaluated in accordance with 23 
Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the maximum density). 24 
The maximum density shall be determined by WSDOT FOP for AASHTO T 729. The 25 
specified level of density attained will be determined by the evaluation of the density of 26 
the pavement. The density of the pavement shall be determined in accordance with 27 
WSDOT FOP for WAQTC TM 8, except that gauge correlation will be at the discretion of 28 
the Engineer, when using the nuclear density gauge and WSDOT SOP 736 when using 29 
cores to determine density. 30 

 31 

Tests for the determination of the pavement density will be taken in accordance with the 32 
required procedures for measurement by a nuclear density gauge or roadway cores after 33 
completion of the finish rolling. 34 

 35 

If the Contracting Agency uses a nuclear density gauge to determine density the test 36 
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the 37 
mix is placed and prior to opening to traffic. 38 

 39 

Roadway cores for density may be obtained by either the Contracting Agency or the 40 
Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches 41 
minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by 42 
the Contracting Agency in accordance with WSDOT FOP for AASHTO T 166. 43 

 44 

If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the 45 
Contractor in the presence of the Engineer on the same day the mix is placed and at 46 
locations designated by the Engineer. If the Contract does not include the Bid item 47 
“Roadway Core” the Contracting Agency will obtain the cores. 48 
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 1 

For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s 2 
request after the Engineer is satisfied that material conforming to the Specifications can 3 
be produced. 4 

 5 

HMA mixture accepted by commercial evaluation and HMA constructed under conditions 6 
other than those listed above shall be compacted on the basis of a test point evaluation 7 
of the compaction train. The test point evaluation shall be performed in accordance with 8 
instructions from the Engineer. The number of passes with an approved compaction 9 
train, required to attain the maximum test point density, shall be used on all subsequent 10 
paving. 11 

 12 

HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling 13 
wheel rutting shall be compacted with a pneumatic tire roller unless otherwise approved 14 
by the Engineer. 15 

 16 

Test Results 17 

For a sublot that has been tested with a nuclear density gauge that did not meet the 18 
minimum of 92 percent of the reference maximum density in a compaction lot with a CPF 19 
below 1.00 and thus subject to a price reduction or rejection, the Contractor may request 20 
that a core be used for determination of the relative density of the sublot. The relative 21 
density of the core will replace the relative density determined by the nuclear density 22 
gauge for the sublot and will be used for calculation of the CPF and acceptance of HMA 23 
compaction lot.  24 

 25 

When cores are taken by the Contracting Agency at the request of the Contractor, they 26 
shall be requested by noon of the next workday after the test results for the sublot have 27 
been provided or made available to the Contractor. Core locations shall be outside of 28 
wheel paths and as determined by the Engineer. Traffic control shall be provided by the 29 
Contractor as requested by the Engineer. Failure by the Contractor to provide the 30 
requested traffic control will result in forfeiture of the request for cores. When the CPF for 31 
the lot based on the results of the HMA cores is less than 1.00, the cost for the coring will 32 
be deducted from any monies due or that may become due the Contractor under the 33 
Contract at the rate of $200 per core and the Contractor shall pay for the cost of the 34 
traffic control. 35 

 36 

5-04.3(10)A  HMA Compaction – General Compaction Requirements 37 

Compaction shall take place when the mixture is in the proper condition so that no undue 38 
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction 39 
equipment shall be compacted by other mechanical means. Any HMA that becomes 40 
loose, broken, contaminated, shows an excess or deficiency of asphalt, or is in any way 41 
defective, shall be removed and replaced with new hot mix that shall be immediately 42 
compacted to conform to the surrounding area. 43 

 44 

The type of rollers to be used and their relative position in the compaction sequence 45 
shall generally be the Contractor’s option, provided the specified densities are attained. 46 
Unless the Engineer has approved otherwise, rollers shall only be operated in the static 47 
mode when the internal temperature of the mix is less than 175°F. Regardless of mix 48 
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temperature, a roller shall not be operated in a mode that results in checking or cracking 1 
of the mat. Rollers shall only be operated in static mode on bridge decks. 2 

 3 

5-04.3(10)B  HMA Compaction – Cyclic Density 4 

Low cyclic density areas are defined as spots or streaks in the pavement that are less 5 
than 90 percent of the theoretical maximum density. At the Engineer’s discretion, the 6 
Engineer may evaluate the HMA pavement for low cyclic density, and when doing so will 7 
follow WSDOT SOP 733.  A $500 Cyclic Density Price Adjustment will be assessed for 8 
any 500-foot section with two or more density readings below 90 percent of the 9 
theoretical maximum density. 10 

 11 

5-04.3(10)C  Vacant 12 

 13 

5-04.3(10)D  HMA Nonstatistical Compaction  14 

 15 

5-04.3(10)D1  HMA Nonstatistical Compaction – Lots and Sublots 16 

HMA compaction which is accepted by nonstatistical evaluation will be based on 17 
acceptance testing performed by the Contracting Agency dividing the project into 18 
compaction lots. 19 

 20 

A lot is represented by randomly selected samples of the same mix design that will be 21 
tested for acceptance. A lot is defined as the total quantity of material or work produced 22 
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be 23 
equal to one day’s production or 400 tons, whichever is less except that the final sublot 24 
will be a minimum of 200 tons and may be increased to 800 tons. Testing for compaction 25 
will be at the rate of 5 tests per sublot per WSDOT T 738. 26 

 27 

The sublot locations within each density lot will be determined by the Engineer. For a lot 28 
in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request 29 
after the Engineer is satisfied that material conforming to the Specifications can be 30 
produced. 31 

 32 

HMA mixture accepted by commercial evaluation and HMA constructed under conditions 33 
other than those listed above shall be compacted on the basis of a test point evaluation 34 
of the compaction train. The test point evaluation shall be performed in accordance with 35 
instructions from the Engineer. The number of passes with an approved compaction 36 
train, required to attain the maximum test point density, shall be used on all subsequent 37 
paving. 38 

 39 

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel 40 
ruts shall be compacted with a pneumatic tire roller unless otherwise approved by the 41 
Engineer. 42 

 43 

5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation – Acceptance Testing 44 

The location of the HMA compaction acceptance tests will be randomly selected by the 45 
Engineer from within each sublot, with one test per sublot.  46 

 47 
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5-04.3(10)D3  HMA Nonstatistical Compaction – Price Adjustments 1 

For each compaction lot with one or two sublots, having all sublots attain a relative 2 
density that is 92 percent of the reference maximum density the HMA shall be accepted 3 
at the unit Contract price with no further evaluation. When a sublot does not attain a 4 
relative density that is 92 percent of the reference maximum density, the lot shall be 5 
evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The 6 
maximum CPF shall be 1.00, however, lots with a calculated CPF in excess of 1.00 will 7 
be used to offset lots with CPF values below 1.00 but greater than 0.90. Lots with CPF 8 
lower than 0.90 will be evaluated for compliance per 5-04.3(11). Additional testing by 9 
either a nuclear moisture-density gauge or cores will be completed as required to provide 10 
a minimum of three tests for evaluation. 11 

 12 

For compaction below the required 92% a Non-Conforming Compaction Factor (NCCF) 13 
will be determined. The NCCF equals the algebraic difference of CPF minus 1.00 14 
multiplied by 40 percent.  The Compaction Price Adjustment will be calculated as the 15 
product of CPF, the quantity of HMA in the compaction control lot in tons, and the unit 16 
Contract price per ton of mix. 17 

 18 

5-04.3(11)  Reject Work 19 

 20 

5-04.3(11)A  Reject Work General 21 

Work that is defective or does not conform to Contract requirements shall be rejected.  22 
The Contractor may propose, in writing, alternatives to removal and replacement of 23 
rejected material. Acceptability of such alternative proposals will be determined at the 24 
sole discretion of the Engineer. HMA that has been rejected is subject to the 25 
requirements in Section 1-06.2(2) and this specification, and the Contractor shall submit 26 
a corrective action proposal to the Engineer for approval. 27 

 28 

5-04.3(11)B  Rejection by Contractor 29 

The Contractor may, prior to sampling, elect to remove any defective material and 30 
replace it with new material. Any such new material will be sampled, tested, and 31 
evaluated for acceptance. 32 

 33 

5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 34 

The Engineer may, without sampling, reject any batch, load, or section of Roadway that 35 
appears defective. Material rejected before placement shall not be incorporated into the 36 
pavement. Any rejected section of Roadway shall be removed. 37 

 38 

No payment will be made for the rejected materials or the removal of the materials 39 
unless the Contractor requests that the rejected material be tested. If the Contractor 40 
elects to have the rejected material tested, a minimum of three representative samples 41 
will be obtained and tested. Acceptance of rejected material will be based on 42 
conformance with the nonstatistical acceptance Specification. If the CPF for the rejected 43 
material is less than 0.75, no payment will be made for the rejected material; in addition, 44 
the cost of sampling and testing shall be borne by the Contractor. If the CPF is greater 45 
than or equal to 0.75, the cost of sampling and testing will be borne by the Contracting 46 
Agency. If the material is rejected before placement and the CPF is greater than or equal 47 
to 0.75, compensation for the rejected material will be at a CPF of 0.75. If rejection 48 
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occurs after placement and the CPF is greater than or equal to 0.75, compensation for 1 
the rejected material will be at the calculated CPF with an addition of 25 percent of the 2 
unit Contract price added for the cost of removal and disposal. 3 

 4 

5-04.3(11)D  Rejection - A Partial Sublot 5 

In addition to the random acceptance sampling and testing, the Engineer may also 6 
isolate from a normal sublot any material that is suspected of being defective in relative 7 
density, gradation or asphalt binder content. Such isolated material will not include an 8 
original sample location. A minimum of three random samples of the suspect material will 9 
be obtained and tested. The material will then be statistically evaluated as an 10 
independent lot in accordance with Section 1-06.2(2). 11 

 12 

5-04.3(11)E  Rejection - An Entire Sublot 13 

An entire sublot that is suspected of being defective may be rejected. When a sublot is 14 
rejected a minimum of two additional random samples from this sublot will be obtained. 15 
These additional samples and the original sublot will be evaluated as an independent lot 16 
in accordance with Section 1-06.2(2). 17 

 18 

5-04.3(11)F  Rejection - A Lot in Progress 19 

The Contractor shall shut down operations and shall not resume HMA placement until 20 
such time as the Engineer is satisfied that material conforming to the Specifications can 21 
be produced: 22 

 23 

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and 24 
the Contractor is taking no corrective action, or 25 

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 26 
0.95 and the Contractor is taking no corrective action, or 27 

3. When either the PFi for any constituent or the CPF of a lot in progress is less 28 
than 0.75. 29 

 30 

5-04.3(11)G  Rejection - An Entire Lot (Mixture or Compaction) 31 

An entire lot with a CPF of less than 0.75 will be rejected. 32 

 33 

5-04.3(12)  Joints 34 

 35 

5-04.3(12)A  HMA Joints 36 

 37 

5-04.3(12)A1  Transverse Joints   38 

The Contractor shall conduct operations such that the placing of the top or wearing 39 
course is a continuous operation or as close to continuous as possible. Unscheduled 40 
transverse joints will be allowed and the roller may pass over the unprotected end of the 41 
freshly laid mixture only when the placement of the course must be discontinued for such 42 
a length of time that the mixture will cool below compaction temperature. When the Work 43 
is resumed, the previously compacted mixture shall be cut back to produce a slightly 44 
beveled edge for the full thickness of the course. 45 

 46 
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A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a 1 
transverse joint as a result of paving or planing is open to traffic. The HMA in the 2 
temporary wedge shall be separated from the permanent HMA by strips of heavy 3 
wrapping paper or other methods approved by the Engineer. The wrapping paper shall 4 
be removed and the joint trimmed to a slightly beveled edge for the full thickness of the 5 
course prior to resumption of paving. 6 

 7 

The material that is cut away shall be wasted and new mix shall be laid against the cut. 8 
Rollers or tamping irons shall be used to seal the joint. 9 

 10 

5-04.3(12)A2  Longitudinal Joints  11 

The longitudinal joint in any one course shall be offset from the course immediately 12 
below by not more than 6 inches nor less than 2 inches. All longitudinal joints 13 
constructed in the wearing course shall be located at a lane line or an edge line of the 14 
Traveled Way. A notched wedge joint shall be constructed along all longitudinal joints in 15 
the wearing surface of new HMA unless otherwise approved by the Engineer. The 16 
notched wedge joint shall have a vertical edge of not less than the maximum aggregate 17 
size or more than ½ of the compacted lift thickness and then taper down on a slope not 18 
steeper than 4H:1V. The sloped portion of the HMA notched wedge joint shall be 19 
uniformly compacted. 20 

 21 

5-04.3(12)B  Bridge Paving Joint Seals 22 

 23 

5-04.3(12)B1  HMA Sawcut and Seal 24 

Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends 25 
of the bridge paving joint seals to be placed at the bridge ends, and at interior joints 26 
within the bridge deck when and where shown in the Plans. Establish the sawcut 27 
alignment points in a manner that they remain functional for use in aligning the sawcut 28 
after placing the overlay. 29 

 30 

Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s application 31 
procedure. 32 

 33 

Construct the bridge paving joint seal as specified ion the Plans and in accordance with 34 
the detail shown in the Standard Plans. Construct the sawcut in accordance with the 35 
detail shown in the Standard Plan. Construct the sawcut in accordance with Section 5-36 
05.3(8)B and the manufacturer’s application procedure. 37 

 38 

5-04.3(12)B2  Paved Panel Joint Seal 39 

Construct the paved panel joint seal in accordance with the requirements specified in 40 
section 5-04.3(12)B1 and the following requirement: 41 

 42 

1. Clean and seal the existing joint between concrete panels in accordance with 43 
Section 5-01.3(8) and the details shown in the Standard Plans. 44 

 45 

5-04.3(13)  Surface Smoothness  46 
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The completed surface of all courses shall be of uniform texture, smooth, uniform as to 1 
crown and grade, and free from defects of all kinds. The completed surface of the 2 
wearing course shall not vary more than ⅛ inch from the lower edge of a 10-foot 3 
straightedge placed on the surface parallel to the centerline. The transverse slope of the 4 
completed surface of the wearing course shall vary not more than ¼ inch in 10 feet from 5 
the rate of transverse slope shown in the Plans. 6 

 7 

When deviations in excess of the above tolerances are found that result from a high 8 
place in the HMA, the pavement surface shall be corrected by one of the 9 
following methods: 10 

 11 

1. Removal of material from high places by grinding with an approved grinding 12 
machine, or 13 

2. Removal and replacement of the wearing course of HMA, or 14 

3. By other method approved by the Engineer. 15 

 16 

Correction of defects shall be carried out until there are no deviations anywhere greater 17 
than the allowable tolerances.  18 

 19 

Deviations in excess of the above tolerances that result from a low place in the HMA and 20 
deviations resulting from a high place where corrective action, in the opinion of the 21 
Engineer, will not produce satisfactory results will be accepted with a price adjustment. 22 
The Engineer shall deduct from monies due or that may become due to the Contractor 23 
the sum of $500.00 for each and every section of single traffic lane 100 feet in length in 24 
which any excessive deviations described above are found. 25 

 26 

When utility appurtenances such as manhole covers and valve boxes are located in the 27 
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to 28 
paving. This requirement may be waived when requested by the Contractor, at the 29 
discretion of the Engineer or when the adjustment details provided in the project plan or 30 
specifications call for utility appurtenance adjustments after the completion of paving. 31 

 32 

Utility appurtenance adjustment discussions will be included in the Pre-Paving planning 33 
(5-04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior 34 
to the start of paving. 35 

 36 

5-04.3(14)  Planing (Milling) Bituminous Pavement 37 

The planning plan must be approved by the Engineer and a pre planning meeting must 38 
be held prior to the start of any planing. See Section 5-04.3(14)B2 for information on 39 
planning submittals. 40 

 41 

Locations of existing surfacing to be planed are as shown in the Drawings.  42 

 43 

Where planing an existing pavement is specified in the Contract, the Contractor must 44 
remove existing surfacing material and to reshape the surface to remove irregularities. 45 
The finished product must be a prepared surface acceptable for receiving an HMA 46 
overlay. 47 
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 1 

Use the cold milling method for planing unless otherwise specified in the Contract. Do 2 
not use the planer on the final wearing course of new HMA. 3 

 4 

Conduct planing operations in a manner that does not tear, break, burn, or otherwise 5 
damage the surface which is to remain. The finished planed surface must be slightly 6 
grooved or roughened and must be free from gouges, deep grooves, ridges, or other 7 
imperfections. The Contractor must repair any damage to the surface by the Contractor’s 8 
planing equipment, using an Engineer approved method. 9 

 10 

Repair or replace any metal castings and other surface improvements damaged by 11 
planing, as determined by the Engineer. 12 

 13 

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a 14 
minimum of 4 inches of curb reveal after placement and compaction of the final wearing 15 
course. The dimensions of the wedge must be as shown on the Drawings or as specified 16 
by the Engineer. 17 

 18 

A tapered wedge cut must also be made at transitions to adjoining pavement surfaces 19 
(meet lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line 20 
with vertical faces 2 inches or more in height, producing a smooth transition to the 21 
existing adjoining pavement. 22 

 23 

After planing is complete, planed surfaces must be swept, cleaned, and if required by the 24 
Contract, patched and preleveled. 25 

 26 

The Engineer may direct additional depth planing. Before performing this additional 27 
depth planing, the Contractor must conduct a hidden metal in pavement detection survey 28 
as specified in Section 5-04.3(14)A. 29 

 30 

5-04.3(14)A  Pre-Planing Metal Detection Check 31 

Before starting planing of pavements, and before any additional depth planing required 32 
by the Engineer, the Contractor must conduct a physical survey of existing pavement to 33 
be planed with equipment that can identify hidden metal objects. 34 

 35 

Should such metal be identified, promptly notify the Engineer. 36 

 37 

See Section 1-07.16(1) regarding the protection of survey monumentation that may be 38 
hidden in pavement. 39 

 40 

The Contractor is solely responsible for any damage to equipment resulting from the 41 
Contractor’s failure to conduct a pre-planing metal detection survey, or from the 42 
Contractor’s failure to notify the Engineer of any hidden metal that is detected. 43 

 44 

5-04.3(14)B  Paving and Planing Under Traffic 45 

 46 
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5-04.3(14)B1  General 1 

In addition the requirements of Section 1-07.23 and the traffic controls required in 2 
Section 1-10, and unless the Contract specifies otherwise or the Engineer approves, the 3 
Contractor must comply with the following: 4 

 5 

1. Intersections: 6 

a. Keep intersections open to traffic at all times, except when paving or planing 7 
operations through an intersection requires closure. Such closure must be kept 8 
to the minimum time required to place and compact the HMA mixture, or plane 9 
as appropriate. For paving, schedule such closure to individual lanes or portions 10 
thereof that allows the traffic volumes and schedule of traffic volumes required in 11 
the approved traffic control plan. Schedule work so that adjacent intersections 12 
are not impacted at the same time and comply with the traffic control restrictions 13 
required by the Traffic Engineer. Each individual intersection closure or partial 14 
closure, must be addressed in the traffic control plan, which must be submitted 15 
to and accepted by the Engineer, see Section 1-10.2(2). 16 

b. When planing or paving and related construction must occur in an 17 
intersection, consider scheduling and sequencing such work into quarters of the 18 
intersection, or half or more of an intersection with side street detours. Be 19 
prepared to sequence the work to individual lanes or portions thereof. 20 

c. Should closure of the intersection in its entirety be necessary, and no trolley 21 
service is impacted, keep such closure to the minimum time required to place 22 
and compact the HMA mixture, plane, remove asphalt, tack coat, and as 23 
needed. 24 

d. Any work in an intersection requires advance warning in both signage and a 25 
number of Working Days advance notice as determined by the Engineer, to alert 26 
traffic and emergency services of the intersection closure or partial closure. 27 

e. Allow new compacted HMA asphalt to cool to ambient temperature before 28 
any traffic is allowed on it. Traffic is not allowed on newly placed asphalt until 29 
approval has been obtained from the Engineer. 30 

2. Temporary centerline marking, post-paving temporary marking, temporary stop 31 
bars, and maintaining temporary pavement marking must comply with Section 32 
8-23. 33 

3. Permanent pavement marking must comply with Section 8-22. 34 

 35 

5-04.3(14)B2  Submittals – Planing Plan and HMA Paving Plan 36 

The Contractor must submit a separate planing plan and a separate paving plan to the 37 
Engineer at least 5 Working Days in advance of each operation’s activity start date. 38 
These plans must show how the moving operation and traffic control are coordinated, as 39 
they will be discussed at the pre-planing briefing and pre-paving briefing. When 40 
requested by the Engineer, the Contractor must provide each operation’s traffic control 41 
plan on 24 x 36 inch or larger size Shop Drawings with a scale showing both the area of 42 
operation and sufficient detail of traffic beyond the area of operation where detour traffic 43 
may be required. The scale on the Shop Drawings is 1 inch = 20 feet, which may be 44 
changed if the Engineer agrees sufficient detail is shown. 45 

 46 

The planing operation and the paving operation include, but are not limited to, metal 47 
detection, removal of asphalt and temporary asphalt of any kind, tack coat and drying, 48 
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staging of supply trucks, paving trains, rolling, scheduling, and as may be discussed at 1 
the briefing. 2 

 3 

When intersections will be partially or totally blocked, provide adequately sized and 4 
noticeable signage alerting traffic of closures to come, a minimum 2 Working Days in 5 
advance. The traffic control plan must show where police officers will be stationed when 6 
signalization is or may be, countermanded, and show areas where flaggers are 7 
proposed. 8 

 9 

At a minimum, the planing and the paving plan must include: 10 

 11 

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each 12 
day’s traffic control as it relates to the specific requirements of that day’s planing 13 
and paving. Briefly describe the sequencing of traffic control consistent with the 14 
proposed planing and paving sequence, and scheduling of placement of 15 
temporary pavement markings and channelizing devices after each day’s planing, 16 
and paving. 17 

2. A copy of each intersection’s traffic control plan. 18 

3. Haul routes from Supplier facilities, and locations of temporary parking and 19 
staging areas, including return routes. Describe the complete round trip as it 20 
relates to the sequencing of paving operations. 21 

4. Names and locations of HMA Supplier facilities to be used. 22 

5. List of all equipment to be used for paving. 23 

6. List of personnel and associated job classification assigned to each piece of 24 
paving equipment. 25 

7. Description (geometric or narrative) of the scheduled sequence of planing and of 26 
paving, and intended area of planing and of paving for each day’s work, must 27 
include the directions of proposed planing and of proposed paving, sequence of 28 
adjacent lane paving, sequence of skipped lane paving, intersection planing and 29 
paving scheduling and sequencing, and proposed notifications and coordinations 30 
to be timely made. The plan must show HMA joints relative to the final pavement 31 
marking lane lines. 32 

8. Names, job titles, and contact information for field, office, and plant supervisory 33 
personnel. 34 

9. A copy of the approved Mix Designs. 35 

10. Tonnage of HMA to be placed each day. 36 

11. Approximate times and days for starting and ending daily operations. 37 

 38 

5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 39 

At least 2 Working Days before the first paving operation and the first planing operation, 40 
or as scheduled by the Engineer for future paving and planing operations to ensure the 41 
Contractor has adequately prepared for notifying and coordinating as required in the 42 
Contract, the Contractor must be prepared to discuss that day’s operations as they relate 43 
to other entities and to public safety and convenience, including driveway and business 44 
access, garbage truck operations, Metro transit operations and working around 45 
energized overhead wires, school and nursing home and hospital and other accesses, 46 
other contractors who may be operating in the area, pedestrian and bicycle traffic, and 47 
emergency services. The Contractor, and Subcontractors that may be part of that day’s 48 
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operations, must meet with the Engineer and discuss the proposed operation as it 1 
relates to the submitted planing plan and paving plan, approved traffic control plan, and 2 
public convenience and safety. Such discussion includes, but is not limited to: 3 

 4 

1. General for both Paving Plan and for Planing Plan: 5 

a. The actual times of starting and ending daily operations. 6 

b. In intersections, how to break up the intersection, and address traffic control 7 
and signalization for that operation, including use of peace officers. 8 

c. The sequencing and scheduling of paving operations and of planing operations, 9 
as applicable, as it relates to traffic control, to public convenience and safety, 10 
and to other con-tractors who may operate in the Project Site. 11 

d. Notifications required of Contractor activities, and coordinating with other 12 
entities and the public as necessary. 13 

e. Description of the sequencing of installation and types of temporary pavement 14 
markings as it relates to planning and to paving. 15 

f. Description of the sequencing of installation of, and the removal of, temporary 16 
pavement patch material around exposed castings and as may be needed 17 

g. Description of procedures and equipment to identify hidden metal in the 18 
pavement, such as survey monumentation, monitoring wells, street car rail, and 19 
castings, before planning, see Section 5-04.3(14)B2. 20 

h. Description of how flaggers will be coordinated with the planing, paving, and 21 
related operations. 22 

i. Description of sequencing of traffic controls for the process of rigid pavement 23 
base repairs. 24 

j. Other items the Engineer deems necessary to address. 25 

2. Paving – additional topics: 26 

a. When to start applying tack and coordinating with paving. 27 

b. Types of equipment and numbers of each type equipment to be used. If more 28 
pieces of equipment than personnel are proposed, describe the sequencing of 29 
the personnel operating the types of equipment. Discuss the continuance of 30 
operator personnel for each type equipment as it relates to meeting 31 
Specification requirements. 32 

c. Number of JMFs to be placed, and if more than one JMF how the Contractor 33 
will ensure different JMFs are distinguished, how pavers and MTVs are 34 
distinguished if more than one JMF is being placed at the time, and how 35 
pavers and MTVs are cleaned so that one JMF does not adversely influence 36 
the other JMF. 37 

d. Description of contingency plans for that day’s operations such as equipment 38 
breakdown, rain out, and Supplier shutdown of operations. 39 

e. Number of sublots to be placed, sequencing of density testing, and other 40 
sampling and testing. 41 

 42 

5-04.3(15)  Sealing Pavement Surfaces 43 

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with 44 
Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to 45 
opening to traffic. 46 

 47 
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5-04.3(16)  HMA Road Approaches 1 

HMA approaches shall be constructed at the locations shown in the Plans or where 2 
staked by the Engineer. The Work shall be performed in accordance with Section 5-04. 3 

 4 

5-04.4  Measurement 5 

HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will 6 
be measured by the ton in accordance with Section 1-09.2, with no deduction being 7 
made for the weight of asphalt binder, mineral filler, or any other component of the 8 
mixture. If the Contractor elects to remove and replace mix as allowed by Section 5-9 
04.3(11), the material removed will not be measured. 10 

 11 

Roadway cores will be measured per each for the number of cores taken. 12 

 13 

Preparation of untreated roadway will be measured by the mile once along the centerline 14 
of the main line Roadway. No additional measurement will be made for ramps, Auxiliary 15 
Lanes, service roads, Frontage Roads, or Shoulders. Measurement will be to the nearest 16 
0.01 mile. 17 

 18 

Soil residual herbicide will be measured by the mile for the stated width to the nearest 19 
0.01 mile or by the square yard, whichever is designated in the Proposal. 20 

 21 

Pavement repair excavation will be measured by the square yard of surface marked prior 22 
to excavation. 23 

 24 

Asphalt for prime coat will be measured by the ton in accordance with Section 1-09.2. 25 

 26 

Prime coat aggregate will be measured by the cubic yard, truck measure, or by the ton, 27 
whichever is designated in the Proposal. 28 

 29 

Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.  30 

 31 

Longitudinal joint seals between the HMA and cement concrete pavement will be 32 
measured by the linear foot along the line and slope of the completed joint seal. 33 

 34 

Planing bituminous pavement will be measured by the square yard. 35 

 36 

Temporary pavement marking will be measured by the linear foot as provided in Section 37 
8-23.4. 38 

 39 

Water will be measured by the M gallon as provided in Section 2-07.4. 40 

 41 

5-04.5  Payment 42 

Payment will be made for each of the following Bid items that are included in the 43 
Proposal: 44 

 45 



 
 
 
NORTH STAR PARK CITY BRIDGE B-4    98 

“HMA Cl. ___ PG ___”, per ton. 1 

 2 

“HMA for Approach Cl. ___ PG ___”, per ton. 3 

 4 

“HMA for Preleveling Cl. ___ PG ___”, per ton. 5 

 6 

“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 7 

 8 

“Commercial HMA”, per ton. 9 

 10 

The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ 11 
PG ___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG 12 
___”, and “Commercial HMA” shall be full compensation for all costs, including anti-13 
stripping additive, incurred to carry out the requirements of Section 5-04 except for those 14 
costs included in other items which are included in this Subsection and which are 15 
included in the Proposal. 16 

 17 

“Preparation of Untreated Roadway”, per mile. 18 

 19 

The unit Contract price per mile for “Preparation of Untreated Roadway” shall be full pay 20 
for all Work described under 5-04.3(4) , with the exception, however, that all costs 21 
involved in patching the Roadway prior to placement of HMA shall be included in the unit 22 
Contract price per ton for “HMA Cl. ___ PG ___” which was used for patching. If the 23 
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the 24 
Roadway shall be prepared as specified, but the Work shall be included in the Contract 25 
prices of the other items of Work. 26 

 27 

“Preparation of Existing Paved Surfaces”, per mile. 28 

 29 

The unit Contract Price for “Preparation of Existing Paved Surfaces” shall be full pay for 30 
all Work described under Section 5-04.3(4) with the exception, however, that all costs 31 
involved in patching the Roadway prior to placement of HMA shall be included in the unit 32 
Contract price per ton for “HMA Cl. ___ PG ___” which was used for patching. If the 33 
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the 34 
Roadway shall be prepared as specified, but the Work shall be included in the Contract 35 
prices of the other items of Work. 36 

 37 

“Crack Sealing”, by force account. 38 

 39 

“Crack Sealing” will be paid for by force account as specified in Section 1-09.6. For the 40 
purpose of providing a common Proposal for all Bidders, the Contracting Agency has 41 
entered an amount in the Proposal to become a part of the total Bid by the Contractor. 42 

 43 

“Pavement Repair Excavation Incl. Haul”, per square yard. 44 

 45 
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The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” 1 
shall be full payment for all costs incurred to perform the Work described in Section 5-2 
04.3(4) with the exception, however, that all costs involved in the placement of HMA 3 
shall be included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ___ 4 
PG ___”, per ton. 5 

 6 

“Asphalt for Prime Coat”, per ton. 7 

 8 

The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all 9 
costs incurred to obtain, provide and install the material in accordance with Section 5-10 
04.3(4). 11 

 12 

“Prime Coat Agg.”, per cubic yard, or per ton. 13 

 14 

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay 15 
for furnishing, loading, and hauling aggregate to the place of deposit and spreading the 16 
aggregate in the quantities required by the Engineer. 17 

 18 

“Asphalt for Fog Seal”, per ton.  19 

 20 

Payment for “Asphalt for Fog Seal” is described in Section 5-02.5. 21 

 22 

“Longitudinal Joint Seal”, per linear foot. 23 

 24 

The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment 25 
for all costs incurred to perform the Work described in Section 5-04.3(12). 26 

 27 

“Planing Bituminous Pavement”, per square yard. 28 

 29 

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full 30 
payment for all costs incurred to perform the Work described in Section 5-04.3(14). 31 

 32 

“Temporary Pavement Marking”, per linear foot. 33 

 34 

Payment for “Temporary Pavement Marking” is described in Section 8-23.5. 35 

 36 

“Water”, per M gallon. 37 

 38 

Payment for “Water” is described in Section 2-07.5. 39 

 40 

“Job Mix Compliance Price Adjustment”, by calculation. 41 

 42 

“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in 43 
Section 5-04.3(9)C6. 44 
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 1 

“Compaction Price Adjustment”, by calculation. 2 

 3 

“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-4 
04..3(10)D3. 5 

 6 

“Roadway Core”, per each. 7 

 8 

The Contractor’s costs for all other Work associated with the coring (e.g., traffic control) 9 
shall be incidental and included within the unit Bid price per each and no additional 10 
payments will be made. 11 

 12 

“Cyclic Density Price Adjustment”, by calculation. 13 

 14 

“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 15 
5-04.3(10)B. 16 

 17 

 18 
 19 

 20 

Division 6 21 

Structures 22 

 23 

Concrete Structures 24 

 25 

Materials 26 
Section 6-02.2 is supplemented with the following: 27 

 28 

Bridge Supported Utilities 29 
(June 26, 2000) 30 
Inserts shall be of the type and model specified in the Plans.  Inserts shall be galvanized 31 
in accordance with AASHTO M 111. 32 

 33 

Construction Requirements 34 
Section 6-02.3 is supplemented with the following: 35 

 36 

Bridge Supported Utilities 37 
(June 26, 2000) 38 
The Utility Company will furnish material for and install all parts of the supported utilities 39 
that are not embedded in the concrete girders.  The Contractor shall furnish and install 40 
utility inserts as shown in the contract plans. 41 
 42 
The Contractor shall notify the utility company a sufficient time in advance and shall 43 
cooperate with the utility company in order that the utility company may install utilities on 44 
the structure. 45 
 46 
The Utility Company contacts are as follows: 47 
   48 
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Nespelem Valley Electric  1 
1009 F Street, Nespelem, WA  99155 2 
509-634-4571                               3 
Renee Tillman  4 
renee@nvec.org 5 
 6 
Lumen/CenturyLink 7 
12301 Tukwila International Blvd., Tukwila, WA 98168 8 
800-871-9244 9 
Mike Brown 10 
Mike.Brown@lumen.com    11 

 12 

 13 

Measurement 14 
Section 6-02.4 is supplemented with the following: 15 

 16 
(August 2, 2010) 17 
“Superstructure – North Star Park City Upper Bridge B-4” contains the following 18 
approximate quantities of materials and work: 19 

 20 
PRESTRESSED CONCRETE GIRDERS 564 L.F. 21 
KEYWAY GROUTING 494 L.F. 22 
PRESTRESSED GIRDER WELD TIES 119 EACH 23 
2-TUBE STEEL GUARDRAIL 132 L.F. 24 
CONCRETE CURB 141 L.F. 25 
BEARING PADS 16 EACH 26 
BUTYL RUBBER  73 L.F. 27 

 28 
The quantities are listed only for the convenience of the Contractor in determining the 29 
volume of work involved and are not guaranteed to be accurate.  The prospective bidders 30 
shall verify these quantities before submitting a bid.  No adjustments other than for 31 
approved changes will be made in the lump sum contract price for “Superstructure – North 32 
Star Park City Upper Bridge B-4” even though the actual quantities required may deviate 33 
from those listed. 34 

 35 

Payment 36 
 37 
Section 6-02.5 is supplemented with the following: 38 
 39 

(June 26, 2000) 40 

Bridge and Structures Minor Items 41 
For the purpose of payment, such bridge and structures items as premolded joint filler 42 
etc., for which there is no pay item included in the proposal, are considered as bridge and 43 
structures minor items.  All costs in connection with furnishing and installing these bridge 44 
and structures minor items as shown and noted in the Plans and as outlined in these 45 
specifications and in the Standard Specifications shall be included in the lump sum 46 
contract price for “Superstructure – North Star Park City Upper Bridge B-4”. 47 
 48 

(June 26, 2000) 49 

Bridge Supported Utilities 50 
All costs in connection with placing utility inserts in the “Superstructure – North Star Park 51 
City Upper Bridge B-4” as shown in the Plans, including all furnishing of the inserts and 52 

mailto:renee@nvec.org
mailto:Mike.Brown@lumen.com
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all coordination with the utility company, shall be included in the lump sum contract price 1 
for “Superstructure – North Star Park City Upper Bridge B-4”. 2 
 3 
No additional compensation will be made by reason of any delay or other expense to the 4 
Contractor caused by coordination with the utility company or by installing utility company 5 
furnished items.  However, any unavoidable delays to the Contractor caused by 6 
coordination with the utility company or resulting from installing utility company furnished 7 
items will be adjusted in accordance with Section 1-08.8. 8 

 9 

Piling 10 

 11 

Construction Requirements 12 
 13 
Section 6-05.3 is supplemented with the following: 14 
 15 

Pile Driving Equipment 16 
 17 
Pile Driving Equipment Approval 18 
 19 
The first sentence of the second paragraph of Section 6-05.3(9)A is revised to 20 

read.  21 
 22 
(******) 23 
The Contractor shall submit a wave equation analysis performed by an independent 24 
engineering firm for all pile driving systems used to drive piling for this project. 25 

 26 

Test Piles 27 
Section 6-05.3(10) is supplemented with the following: 28 

 29 
(March 6, 2000) 30 
The Contractor shall furnish and drive cast-in-place concrete test piles at the 31 
following locations or at locations designated by the Engineer: 32 
 33 

One test pile shall be driven in each abutment at the location specified by the 34 
Engineer.  The test pile shall be the first pile driven in each abutment. 35 

 36 
The cast-in-place concrete test piles shall be driven in the location of permanent piles 37 
and the number of permanent cast-in-place concrete piles required for this project 38 
has been reduced by the appropriate number. 39 

 40 

Driving Piles 41 
Achieving Minimum Tip Elevation and Bearing 42 
Section 6-05.3(11)D is supplemented with the following: 43 

 44 
(******) 45 
The cast-in-place concrete piling shall be driven to at least the following tip 46 
elevation of 1861.00 feet. 47 

 48 
 49 

 50 
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Division 8 1 

Miscellaneous Construction 2 

 3 

Erosion Control and Water Pollution Control 4 

 5 

Construction Requirements 6 

 7 
Erosion and Sediment Control (ESC) Lead 8 
Section 8-01.3(1)B is revised to read: 9 

 10 
(May 28, 2020) 11 
The Contractor shall identify the ESC Lead at the preconstruction discussions 12 
and in the TESC Plan. The ESC Lead shall have, for the life of the Contract, a 13 
current Certificate of Training in Construction Site Erosion and Sediment Control 14 
from a course approved by the Washington State Department of Ecology. The 15 
ESC Lead must be onsite or on call at all times throughout construction. The 16 
ESC Lead shall be listed on the Emergency Contact List required under Section 17 
1-05.13(1). 18 
 19 
The ESC Lead shall implement the TESC Plan. Implementation shall include, 20 
but is not limited to: 21 
 22 

1. Installing, adaptively managing, and maintaining temporary erosion 23 
and sediment control BMPs to assure continued performance of their 24 
intended function. Damaged or inadequate BMPs shall be corrected 25 
immediately. 26 

 27 
2. Updating the TESC Plan to reflect current field conditions. 28 
 29 
3. Inspecting and reporting on all areas disturbed by construction 30 

activities, all on-site erosion and sediment control BMPs, and all storm 31 
water discharge points every calendar week and within 24 hours of 32 
runoff events in which storm water discharges from the site or as 33 
directed by the Engineer. 34 

 35 
4. Submit to the Engineer no later than the end of the next working day 36 

following the inspection a TESC Inspection Report that includes: 37 
 38 

a. When, where, and how BMPs were installed, maintained, 39 
modified, and removed. 40 

 41 
b. Observations of BMP effectiveness and proper placement. 42 
 43 
c. Recommendations for improving future BMP performance with 44 

upgraded or replacement BMPs when inspections reveal TESC 45 
BMP deficiencies. 46 

 47 
d. Identify for each discharge point location whether there is 48 

compliance with state water quality standards in WAC 173-201A 49 
for turbidity and pH. 50 

 51 
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Inspection of temporarily stabilized, or inactive sites may be reduced to once 1 
every calendar month if allowed by the Engineer. 2 

 3 

Seeding, Fertilizing and Mulching 4 
 5 
Seeding and Fertilizing 6 

 7 
Section 8-01.3(2)B is supplemented with the following: 8 

 9 
(******) 10 
The limits of seeding, fertilizing, and mulching for fill slopes shall be from finish 11 
subgrade shoulder to toe of slope.  All disturbed areas within the Right-of-Way or 12 
Permit Area.  All other areas as determined by the Engineer. 13 

 14 
(******) 15 
The seed and fertilizer will be mixed fifty/fifty by volume before application and placed 16 
at a rate of 50 (fifty) pounds per acre. 17 
 18 
The Contractor shall use the seed mix identified in Section 9-14.2 of the Special 19 
Provisions. 20 
 21 
The Contractor shall use the fertilizer identified in Section 9-14.3 of the Special 22 
Provisions. 23 
 24 
The Contractor shall use the mulch identified in Section 9-14.4 of the Special 25 
Provisions. 26 

 27 

Permanent Signing 28 
 29 
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Construction Requirements 1 

 2 

(******) 3 
Remove and Reset Sign 4 

 5 
Section 8-21.3 is supplemented with the following.  6 
 7 
“Remove and Reset Sign” includes all labor and equipment for the removal and 8 
resetting of the permanent sign as shown in the plans.  Signs shall be removed and 9 
reset in the permanent location as directed by the Engineer.  Existing signs to be 10 
removed only are the property of the Contracting Agency and this work shall be 11 
considered incidental to “Remove and Reset Sign”.   12 

 13 

Payment  14 

 15 
Section 8-21.5 is supplemented with the following:  16 
 17 
“Remove and Reset Sign” per each.  18 
 19 
 20 
 21 

 22 

Division 9 23 

Materials 24 

 25 

Erosion Control and Roadside Planting 26 

 27 

Seed 28 
 29 
Section 9-14.2 is supplemented with the following: 30 

 31 
(******) 32 
The Contractor shall use the following approved mix for application on this project.  Seed 33 
mix shall be certified weed-free. 34 
 35 
Kind and variety of     % By 36 
Seed in mixture      Weight (approx.) 37 

 38 
Panhandle Dry Site Mix Containing***: 39 
Crusted Wheat      30 40 
Hard Fescue      20 41 
Fawn Tall Fescue    20 42 
Annual Rye Grass     20 43 
Sodar Stream Bank Wheat Grass   05 44 
Ruebens Canada Blue Grass    05 45 
 46 
Minimum % Pure Seed = 95% 47 
Average % Germination = 91% 48 
 49 

 50 
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***Panhandle Dry Site mix shall be applied on all areas of the project requiring seeding 1 
per Section 8-01.3(2) as supplemented by the Special Provisions at the rate identified in 2 
Section 8-01.3(2)B as supplemented by the Special Provisions. 3 

 4 

Fertilizer 5 
 6 
Section 9-14.3 is supplemented with the following: 7 

 8 
(******) 9 
The fertilizer used shall be Triple 16 containing: 10 
 11 

16% Nitrogen 12 
16% Phosphorous 13 
16% Potassium 14 
 15 

Triple 16 fertilizer shall be applied on all areas within the project limits identified in Section 16 
8-01.3(2) as supplemented by the Special Provisions at the rate identified in Section 8-17 
01.3(2)B as supplemented by the Special Provisions. 18 

 19 

Mulch and Amendments 20 
 21 
Section 9-14.4 is supplemented with the following: 22 

 23 
(******) 24 
Mulch shall be “Moderate – Term Mulch” as specified in 9-14.4(2)B Moderate – Term 25 
Mulch in the Standard Specification. 26 

 27 

 28 
Appendices 29 
(January 2, 2012) 30 

The following appendices are attached and made a part of this contract: 31 
 32 

APPENDIX A: 33 
B-4 Geotechnical Engineering Report 34 

 35 
APPENDIX B: 36 

Hydraulic Project Approval  37 
 38 
 39 

(February 5, 2020) 40 

Standard Plans 41 

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-42 
01 transmitted under Publications Transmittal No. PT 16-048, effective September 3, 2019 is 43 
made a part of this contract. 44 
 45 
The Standard Plans are revised as follows: 46 

 47 
A-50.10 48 
Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10 49 
 50 
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A-50.20 1 
Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10 2 
 3 
A-50.30 4 
Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.1 5 
 6 
B-10.60 7 
DELETED 8 
 9 
B-82.20 10 
DELETED 11 
 12 
B-90.40 13 
Valve Detail – DELETED 14 
 15 
C-1 16 
Delete Note 1. 17 
 18 
Revise Note 2 to read “Remove all rail washers, also called “Snow Load Rail Washers”, 19 
when encountered during raising beam guardrail work and the guardrail raising work 20 
requires removal of the rail. 21 
 22 
Re-number all notes. 23 
 24 
C-4b 25 
DELETED 26 
 27 
C-4e 28 
DELETED 29 
 30 
C-8a 31 
Delete “Section A-A, Type 4 Detail 32 
 33 
C-20.11 34 
Delete Notes 1 & 2. Re-Number all notes. 35 
Delete “ Snow Load Post Washer” and “Snow Load Rail Washer” details. 36 
 37 
C-20.19 38 
DELETED 39 
 40 
C-22.14 41 
DELETED 42 
 43 
C-22.16 44 
Note 3, formula, was: “Elevation G = (Elevation S – D x (0.1) + 31” is revised to read: 45 
“Elevation G = (Elevation S – D x (0.1) + 31/12” 46 
 47 
C-22.45 48 
For the SOFTSTOP (TL-2) elevation view detail, the callout “SOFTSTOP (TL-2) SYSTEM 49 
LENGTH = 38’ – 4 1/2"” is revised to read “SOFTSTOP (TL-2) SYSTEM LENGTH = 38’ 50 
– 3 1/2"”. 51 
 52 
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C-40.14 1 
DELETED 2 
 3 
C-60.10 4 
Sheet 1, Side Elevation: The bottom set of ① - #4 horizontal rebar (2x) located at the 5 
base of the barrier is repositioned to be aligned with the bottom of ② - #4 stirrup bars to 6 
match the bar positioning shown on Sheet 1, Section A. 7 
 8 
Sheet 1, Reinforcing Steel Bending Diagram, ③ - Pin Slot Bar detail: Add the following 9 
callout to the detail, “HOT DIP GALVANIZE AFTER FABRICATION (ASTM A123 OR 10 
AASHTO M 111)”. 11 
 12 
Sheet 2, ANCHORING PIN ASSEMBLY DETAIL: The first line of the description under 13 
the title was “1 1/2” DIAMETER (ASTM A36), COLD ROLL” is now changed to “1 1/2” 14 
DIAMETER (ASTM A36), HOT ROLL”. 15 
 16 
C-70.10 17 
Sheet 1, Note 1 was - “1. PERMANENT INSTALLATION requirements: Embed barrier 3” 18 
(in) minimum; …” is revised to read: “1. Installation requirements: Embed barrier 3” (in) 19 
minimum in asphalt or concrete; embed barrier 10” (in) minimum in soil; …” 20 
 21 
Sheet 1, existing Notes 2 and 4 are deleted. Existing Note 3 is renumbered to Note 2. 22 
 23 
Sheet 1, add new Note 3, “3. See Sheet 2 for barrier with a 2’-10” reveal installed in 24 
asphalt or concrete. See Sheet 3 for barrier with a 3’-6” reveal installed in asphalt or 25 
concrete.”   26 
 27 
Sheet 1, Elevation:  The dimension from the barrier end to the barrier lifting slot was “3’ – 28 
4” (TYP)” is now changed to “4’ – 8” (TYP)”, and the barrier lifting slot dimension was “5’ 29 
– 0” (TYP)” is now changed to “3’ – 0” (TYP)”. 30 
 31 
Sheet 2, the detail titled “3’ – 6” BARRIER FOR USE WITH A 0” (IN) TO 5” (IN) MAX. 32 
GRADE SEPARATION” has the following changes:  33 
1. The detail title is changed to “3’ – 6” BARRIER FOR USE WITH A 0” (IN) TO 4” (IN) 34 
MAX. GRADE SEPARATION”. 35 
2. The callout “GRADE SEPARATION--5” MAX.” is changed to “GRADE SEPARATION--36 
4” MAX.” 37 
 38 
C-75.10 39 
Note 2 is deleted. Renumber subsequent notes. 40 
 41 
C-75.20 42 
Note 2 is deleted. Renumber subsequent notes. 43 
 44 
C-75.30 45 
Note 2 is deleted. Renumber subsequent notes. 46 
 47 
C-85.11 48 
Add new Note 3 “3. The intended use of this plan is for placing concrete barrier in front of 49 
bridge piers on bridge retrofit projects only. Contact the HQ Bridge traffic barrier specialist 50 
before using this barrier placement plan for projects involving new or reconstructed 51 
bridges.” 52 
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 1 
C-85.14 2 
DELETED 3 
 4 
C-90.10 5 
DELETED 6 
 7 
D-10.10 8 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 9 
barriers attached on top of the wall are considered non-standard and shall be designed 10 
in accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions 11 
stated in the 11/3/15 Bridge Design memorandum. 12 
 13 
D-10.15 14 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 15 
barriers attached on top of the wall are considered non-standard and shall be designed 16 
in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 17 
Bridge Design memorandum. 18 
 19 
D-10.30 20 
Wall Type 5 may be used in all cases. 21 
 22 
D-10.35 23 
Wall Type 6 may be used in all cases. 24 
 25 
D-10.40 26 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 27 
barriers attached on top of the wall are considered non-standard and shall be designed 28 
in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 29 
Bridge Design memorandum. 30 
 31 
D-10.45 32 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 33 
barriers attached on top of the wall are considered non-standard and shall be designed 34 
in accordance with the current WSDOT BDM and the revisions stated in the revisions 35 
stated in the 11/3/15 Bridge Design memorandum. 36 
 37 
D-15.10 38 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 39 
are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 40 
in place of these STD Plans.  41 
 42 
D-15.20 43 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 44 
are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 45 
in place of these STD Plans. 46 
 47 
D-15.30 48 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” 49 
are withdrawn.  Special designs in accordance with the current WSDOT BDM are required 50 
in place of these STD Plans. 51 
 52 
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F-10.12 1 
Section Title, was – “Depressed Curb Section” is revised to read: “Depressed Curb and 2 
Gutter Section” 3 
 4 
F-10.40 5 
“EXTRUDED CURB AT CUT SLOPE”, Section detail - Deleted 6 
 7 
F-10.42 8 
DELETE – “Extruded Curb at Cut Slope” View 9 
 10 
G-25.10 11 
Key Note 3, second sentence, was – “For single-post installations, divide the 12 
(#2w/diamond shape symbol) post MAX. XYZ in half.” Is revised to read: “For single-post 13 
installations, divide the two-post MAX. XYZ in half.” 14 
 15 
G-60.10 16 
DELETED 17 
 18 
G-60.20 19 
DELETED 20 
 21 
G-60.30 22 
DELETED 23 
 24 
G-70.10 25 
DELETED 26 
 27 
G-70.20 28 
DELETED 29 
 30 
H-70.20 31 
Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan I-70.10 is 32 
revised to H-70.10 33 
 34 
J-10.21 35 
Note 18, was – “When service cabinet is installed within right of way fence, see Standard 36 
Plan J-10.22 for details.” Is revised to read; “When service cabinet is installed within right 37 
of way fence, or the meter base is mounted on the exterior of the cabinet, see Standard 38 
Plan J-10.22 for details.” 39 
 40 
J-10.22 41 
Key Note 1, was – “Meter base per serving utility requirements~ as a minimum, the meter 42 
base shall be safety socket box with factory-installed test bypass facility that meets the 43 
requirements of EUSERC drawing 305.” Is revised to read; “Meter base per serving utility 44 
requirements~ as a minimum, the meter base shall be safety socket box with factory-45 
installed test bypass facility that meets the requirements of EUSERC drawing 305. When 46 
the utility requires meter base to be mounted on the side or back of the service cabinet, 47 
the meter base enclosure shall be fabricated from type 304 stainless steel.” 48 
Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp – 120/277 volt “T” 49 
rated). Is revised to read: “Test Switch (SPDT snap action, positive close 15 amp – 50 
120/277 volt “T” rated).” 51 
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Key Note 14, was – “Hinged dead front with ¼ turn fasteners or slide latch.” Is revised to 1 
read; “Hinged dead front with ¼ turn fasteners or slide latch. ~ Dead front panel bolts 2 
shall not extend into the vertical limits of the breaker array(s).” 3 
Key Note 15, was – “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned copper. 4 
See Cabinet Main bonding Jumper detail, Standard Plan J-3b.“ is revised to read; 5 
“Cabinet Main Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper ~ See 6 
Standard Plan J-10.20 for Cabinet Main Bonding Jumper Assembly details.” 7 
Note 1, was – “…socket box mounting detail, see Standard Plan J-3b.” is revised to read 8 
to read: “…socket box mounting detail, see Standard Plan J-10.20.” 9 
Note 6, was – “…See door hinge detail, Standard Plan J-3b.” is revised to read: “…See 10 
door hinge detail, Standard Plan J-10.20.” 11 
 12 
J-20.26 13 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 14 
post.” 15 
 16 
J-20.16 17 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 18 
 19 
J-21.10 20 
Sheet 1, Elevation View, Round Concrete Foundation Detail, callout – “ANCHOR BOLTS 21 
~ ¾” (IN) x 30” (IN) FULL THREAD ~ THREE REQ’D. PER ASSEMBLY” IS REVISED TO 22 
READ: “ANCHOR BOLTS ~ ¾” (IN) x 30” (IN) FULL THREAD ~ FOUR REQ’D. PER 23 
ASSEMBLY” 24 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top 25 
of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete “(TYP.)” from 26 
the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 27 
2 # 4 reinf. Bar. 28 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top 29 
of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 30 
the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 31 
1 # 4 reinf. Bar. 32 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top 33 
of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 34 
the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 35 
2 # 4 reinf. Bar. 36 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top 37 
of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from 38 
the 2 ½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 39 
1 # 4 reinf. Bar. 40 
Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque Clamping 41 
Bolts (see Note 3)” is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. 42 
Torque Clamping Bolts (see Note 1)” 43 
Detail F, callout, “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Four Required (See Note 4)” is 44 
revised to read; “3/4” (IN)  x 2’ –  6” Anchor Bolt (TYP.) ~ Three Required (See Note 2)” 45 
 46 
J-21.15 47 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE 48 
NIPPLE ~ 1 ½” (IN) DIAM. 49 
 50 
J-21.16 51 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 52 
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 1 
J-22.15 2 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 3 
(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE 4 
NIPPLE ~ 1 ½” (IN) DIAM. 5 
 6 
J-28.24 7 
Case E and Case F Section View dimension callout, “3’ – 0” MIN. FOR BEAM 8 
GUARDRAIL, 4’ – 0” MIN. FOR CONC. BARRIER TYPE 2” is revised to read, “5’ – 0” 9 
MIN. FOR BEAM GUARDRAIL, 8’ – 0” MIN. FOR UNANCHORED TYPE F CONC. 10 
BARRIER, 4’ – 0” MIN. FOR ANCHORED TYPE F CONC. BARRIER”. 11 
 12 
J-40.10 13 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. 14 
FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” 15 
(IN) S. S. FLAT WASHER” 16 
 17 
J-75.20 18 
Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel 19 
Bands”, add the following to the end of the note: “Alternate: Stainless steel cable with 20 
stainless steel ends, nuts, bolts, and washers may be used in place of stainless steel 21 
bands and associated hardware.” 22 
 23 
J-81.10 24 
Power Distribution Block Diagram, lower left corner, Sheet 1 of 3; Switch Pack 2; circuit 25 
623 (T4-5) [middle ckt] is revised to read; circuit 622 (T4-5). 26 
 27 
K-80.10 28 
SIGN INSTALLATION (BEHIND TRAFFIC BARRIER) detail dimension callout, “3’ MIN.” 29 
is revised to read, “5’ MIN.”. 30 
 31 
K-80.30 32 
DELETED 33 
 34 
K-80.35 35 
Add New Note 1 – “1. The intended use of this plan is for the temporary installation of 36 
Type 2 concrete barrier (See Standard Plan C-8) on cement concrete pavement, bridge 37 
decks, or hot mix asphalt pavement, and Type F concrete barrier on cement concrete 38 
pavement or bridge decks. 39 
 40 
Re-number all notes. 41 
 42 
The TYPE 1 ANCHOR detail description “TEMPORARY INSTALLATION OF PRECAST 43 
CONC. BARRIER TYPE 2 (STD. PLAN C-8) AND TEMPORARY CONC. BARRIER (F-44 
SHAPE) (STD. PLAN K-80.30) ON CEMENT CONC. PAVEMENT OR BRIDGE DECK” is 45 
revised to read, “TEMPORARY INSTALLATION OF PRECAST CONC. BARRIER TYPE 46 
F (STD. PLAN C-60.10) OR PRECAST CONC. BARRIER TYPE 2 (STD. PLAN C-8) ON 47 
CEMENT CONC. PAVEMENT OR BRIDGE DECK.” 48 
 49 
The TYPE 3 ANCHOR detail description “TEMPORARY INSTALLATION OF PRECAST 50 
CONC. BARRIER TYPE 2 (STD. PLAN C-8) AND TEMPORARY CONC. BARRIER (F-51 
SHAPE) (STD. PLAN K-80.30) ON HOT MIX ASPHALT PAVEMENT” is revised to read, 52 
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“TEMPORARY INSTALLATION OF PRECAST CONC. BARRIER TYPE 2 (STD. PLAN 1 
C-8) ON HOT MIX ASPHALT PAVEMENT.” 2 
 3 
K-80.37 4 
Revise Note 1 to read:“1. The intended use of this plan is for the temporary installation of 5 
Type F NARROW BASE concrete barrier (See Standard Plan C-60.10) or Type 4 (Type 6 
2 Narrow Base – See Std. Plan C-8a) Concrete Barrier on cement concrete pavement, 7 
bridge decks.” 8 
 9 
Replace all callouts stating “NARROW BASE, ALTERNATIVE TEMPORARY 10 
CONCRETE BARRIER SEGMENT” with “Type F NARROW BASE or Type 4 (Type 2 11 
Narrow Base) concrete barrier segment.” 12 
 13 
M-3.50 14 
Double-Left Turn Channelization (with Right Turn Pocket) view, dimension, upper left 15 
corner, “taper” dimension; callout – was “40’ if Posted Speed is 40 MPH or less 100’ if 16 
Posted Speed is more than 40 MPH” is revised to read; “See Contract” 17 
 18 
M-5.10 19 
Right-Turn Channelization view, dimension, upper right corner, “taper” dimension; callout 20 
– was “50’ MIN.” is revised to read; “See Contract” 21 
 22 
M-12.10 23 
Add Note 5. “Check with Region Traffic Office for RPM and Guidepost placements.” 24 
 25 
M-24.50 26 
DELETED 27 
 28 
The following are the Standard Plan numbers applicable at the time this project was 29 
advertised.  The date shown with each plan number is the publication approval date 30 
shown in the lower right-hand corner of that plan.  Standard Plans showing different dates 31 
shall not be used in this contract. 32 

 33 
A-10.10-00........8/7/07 A-40.00-00.........8/11/09 A-50.30-00…....11/17/08 

A-10.20-00......10/5/07 A-40.10-04.........7/31/19 A-50.40-00…....11/17/08 

A-10.30-00......10/5/07 A-40.15-00.........8/11/09 A-60.10-03........12/23/14 

A-20.10-00......8/31/07 A-40.20-04.........1/18/17 A-60.20-03.........12/23/14 

A-30.10-00......11/8/07 A-40.50-02.........12/23/14 A-60.30-01..........6/28/18 

A-30.30-01......6/16/11 A-50.10-00…....11/17/08 A-60.40-00..........8/31/07 

A-30.35-00.......10/12/07 A-50.20-01…......9/22/09  

 34 
B-5.20-02........1/26/17 B-30.50-03.........2/27/18 B-75.20-02..........2/27/18 

B-5.40-02.........1/26/17 B-30.70-04.........2/27/18 B-75.50-01..........6/10/08 

B-5.60-02.........1/26/17 B-30.80-01..........2/27/18 B-75.60-00............6/8/06 

B-10.20-02........3/2/18 B-30.90-02........1/26/17 B-80.20-00.........6/8/06 

B-10.40-01........1/26/17 B-35.20-00..........6/8/06 B-80.40-00.........6/1/06 

B-10.70-00……1/26/17 B-35.40-00..........6/8/06 B-85.10-01.........6/10/08 

B-15.20-01........2/7/12 B-40.20-00..........6/1/06 B-85.20-00..........6/1/06 

B-15.40-01........2/7/12 B-40.40-02........1/26/17 B-85.30-00..........6/1/06 

B-15.60-02........1/26/17 B-45.20-01..........7/11/17 B-85.40-00..........6/8/06 
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B-20.20-02.......3/16/12 B-45.40-01..........7/21/17 B-85.50-01.........6/10/08 

B-20.40-04.......2/27/18 B-50.20-00..........6/1/06 B-90.10-00….......6/8/06 

B-20.60-03.......3/15/12 B-55.20-02..........2/27/18 B-90.20-00..........6/8/06 

B-25.20-02........2/27/18 B-60.20-01..........6/28/18 B-90.30-00..........6/8/06 

B-25.60-02.........2/27/18 B-60.40-01..........2/27/18 B-90.40-01..........1/26/17 

B-30.10-03.........2/27/18 B-65.20-01..........4/26/12 B-90.50-00..........6/8/06 

B-30.15-00……..2/27/18 B-65.40-00..........6/1/06 B-95.20-01..........2/3/09 

B-30.20-04.........2/27/18 B-70.20-00..........6/1/06 B-95.40-01..........6/28/18 

B-30.30-03.........2/27/18 B-70.60-01..........1/26/17  

B-30.40-03..........2/27/18   

 1 
C-1....................6/28/18 C-20.15-02..........6/11/14 C-40.18-03........7/21/17 

C-1a.................7/14/15 C-20.18-03..........8/12/19 C-60.10-00…….8/22/19 

C-1b...................8/12/19 C-20.19-03..........8/12/19 C-70.10-01........6/17/14 

C-1d................10/31/03 C-20.40-07..........8/12/19 C-75.10-01........6/11/14 

C-2c..................8/12/19 C-20.41-02..........8/12/19 C-75.20-01........6/11/14 

C-4f...................8/12/19 C-20.42-05..........7/14/15 C-75.30-01........6/11/14 

C-6a................10/14/09 C-20.45.02..........8/12/19 C-80.10-01........6/11/14 

C-7.....................6/16/11 C-22.16-06........7/21/17 C-80.20-01........6/11/14 

C-7a...................6/16/11 C-22.40-07........8/12/19 C-80.30-01........6/11/14 

C-8.....................2/10/09 C-22.45-04........8/12/19 C-80.40-01........6/11/14 

C-8a...................7/25/97 C-23.60-04........7/21/17 C-80.50-00........4/8/12 

C-8b....................2/29/16 C.24.10-02........8/12/19 C-85.10-00........4/8/12 

C-8e....................2/21/07 C-25.20-06........7/14/15 C-85.11-00........4/8/12 

C-8f.....................6/30/04 C-25.22-05........7/14/15 C-85.14-01........6/11/14 

C-16a.................7/21/17 C-25.26-04........8/12/19 C-85.15-01........6/30/14 

C-20.10-05.........8/12/19 C-25.30-00…….6/28/18 C-85.16-01........6/17/14 

C-20.11-00……..7/21/17 C-25.80-05........8/12/19 C-85-18-01........6/11/14 

C-20.14-04..........8/12/19 C-40.16-02........7/2/12 C-85.20-01........6/11/14 

 2 
D-2.04-00........11/10/05 D-2.48-00........11/10/05 D-3.17-02……5/9/16 

D-2.06-01........1/6/09 D-2.64-01........1/6/09 D-4.................12/11/98 

D-2.08-00........11/10/05 D-2.66-00........11/10/05 D-6...................6/19/98 

D-2.14-00........11/10/05 D-2.68-00........11/10/05 D-10.10-01......12/2/08 

D-2.16-00........11/10/05 D-2.80-00........11/10/05 D-10.15-01......12/2/08 

D-2.18-00........11/10/05 D-2.82-00........11/10/05 D-10.20-01.........8/7/19 

D-2.20-00........11/10/05 D-2.84-00........11/10/05 D-10.25-01.........8/7/19 

D-2.32-00........11/10/05 D-2.86-00........11/10/05 D-10.30-00.........7/8/08 

D-2.34-01........1/6/09 D-2.88-00........11/10/05 D-10.35-00.........7/8/08 

D-2.36-03........6/11/14 D-2.92-00........11/10/05 D-10.40-01......12/2/08 

D-2.42-00........11/10/05 D-3.09-00........5/17/12 D-10.45-01......12/2/08 

D-2.44-00........11/10/05 D-3.10-01……5/29/13  

D-2.60-00........11/10/05 D-3.11-03……6/11/14  

D-2.62-00........11/10/05 D-3.15-02……6/10/13  

D-2.46-01........6/11/14 D-3.16-02……5/29/13  

 3 
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E-1....................2/21/07 E-4....................8/27/03 

E-2....................5/29/98 E-4a..................8/27/03 

 1 
F-10.12-03.......6/11/14 F-10.62-02........4/22/14 F-40.15-03........6/29/16 

F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-03........6/29/16 

F-10.18-01.........7/11/17 F-30.10-03........6/11/14 F-45.10-02........7/15/16 

F-10.40-03...........6/29/16 F-40.12-03........6/29/16 F-80.10-04........7/15/16 

F-10.42-00.........1/23/07 F-40.14-03........6/29/16  

 2 
G-10.10-00........9/20/07 G-25.10-04.......6/10/13 G-95.10-02........6/28/18 

G-20.10-02........6/23/15 G-26.10-00……7/31/19 G-95.20-03........6/28/18 

G-22.10-04..........6/28/18 G-30.10-04.......6/23/15 G-95.30-03........6/28/18 

G-24.10-00......11/8/07 G-50.10-03.......6/28/18  

G-24.20-01......2/7/12 G-90.10-03……7/11/17  

G-24.30-02......6/28/18 G-90.11-00……4/28/16  

G-24.40-07.....6/28/18 G-90.20-05……7/11/17  

G-24.50-05.....8/7/19 G-90.30-04……7/11/17  

G-24.60-05.....6/28/18 G-90.40-02……4/28/16  

   

 3 
H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-01......2/7/12 

H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-01......2/16/12 

H-30.10-00......10/12/07 H-60.20-01.........7/3/08 H-70.30-02......2/7/12 

 4 
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07 

I-30.10-02.........3/22/13 I-30.30-02.........6/12/19 I-50.20-01..........6/10/13 

I-30.15-02.........3/22/13 I-30.40-02.......6/12/19 I-60.10-01..........6/10/13 

I-30.16-01.........7/11/19 I-30.60-02.........6/12/19 I-60.20-01..........6/10/13 

I-30.17-01.........6/12/19 I-40.10-00.........9/20/07 I-80.10-02..........7/15/16 

 5 
J-10..................7/18/97 J-28.40-02......6/11/14 J-60.13-00…....6/16/10 

J-10.10-03……6/3/15 J-28.42-01.......6/11/14 J-60.14-01……7/31/19 

J-10.15-01........6/11/14 J-28.43-01.......6/28/18 J-75.10-02……7/10/15 

J-10.16-00……6/3/15 J-28.45-03.......7/21/16 J-75.20-01……7/10/15 

J-10.17-00……6/3/15 J-28.50-03.......7/21/16 J-75.30-02…….7/10/15 

J-10.18-00……6/3/15 J-28.60-02.......7/21/16 J-75.40-02……6/1/16 

J-10.20-02……7/31/19 J-28.70-03.......7/21/17 J-75.41-01……6/29/16 

J-10.21-00……6/3/15 J-29.10-01.......7/21/16 J-75.45-02……6/1/16 

J-10.22-00........5/29/13 J-29.15-01.......7/21/16 J-80.10-00……6/28/18 

J-10.25-00……7/11/17 J-29.16-02.......7/21/16 J-80.15-00……6/28/18 

J-12.15-00……6/28/18 J-30.10-00…...6/18/15 J-81.10-00……6/28/18 

J-12.16-00……6/28/18 J-40.05-00……7/21/16 J-86.10-00……6/28/18 

J-15.10-01........6/11/14 J-40.10-04…...4/28/16 J-90.10-03…….6/28/18 

J-15.15-02……7/10/15 J-40.20-03…...4/28/16 J-90.20-03…….6/28/18 

J-20.10-04........7/31/19 J-40.30-04……4/28/16 J-90.21-02……6/28/18 

J-20.11-03........7/31/19 J-40.35-01……5/29/13 J-90.50-00……6/28/18 
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J-20.15-03........6/30/14 J-40.36-02……7/21/17  

J-20.16-02........6/30/14 J-40.37-02……7/21/17  

J-20.20-02........5/20/13 J-40.38-01.......5/20/13  

J-20.26-01........7/12/12 J-40.39-00……5/20/13  

J-21.10-04......6/30/14 J-40.40-02……7/31/19  

J-21.15-01......6/10/13 J-45.36-00……7/21/17  

J-21.16-01......6/10/13 J-50.05-00……7/21/17  

J-21.17-01......6/10/13 J-50.10-01…….7/31/19  

J-21.20-01......6/10/13 J-50.11-02…….7/31/19  

J-22.15-02......7/10/15 J-50.12-02…….8/7/19  

J-22.16-03......7/10/15 J-50.13-00…….8/22/19  

J-26.10-03…..7/21/16 J-50.15-01…….7/21/17  

J-26.15-01…..5/17/12 J-50.16-01…….3/22/13  

J-26.20-01…..6/28/18 J-50.18-00…….8/7/19  

J-27.10-01…..7/21/16 J-50.19-00…….8/7/19  

J-27.15-00…..3/15/12 J-50.20-00…….6/3/11  

J-28.10-02......8/7/19 J-50.25-00…….6/3/11  

J-28.22-00.......8/07/07 J-50.30-00…….6/3/11  

J-28.24-01.......6/3/15 J-60.05-01…….7/21/16  

J-28.26-01......12/02/08 J-60.11-00…....5/20/13  

J-28.30-03......6/11/14 J-60.12-00…....5/20/13  

 1 
K-70.20-01.......6/1/16   

K-80.10-01.......6/1/16   

K-80.20-00.....12/20/06   

K-80.35-00.......2/21/07   

K-80.37-00.......2/21/07   

 2 
L-10.10-02........6/21/12 L-40.10-02........6/21/12 L-70.10-01.......5/21/08 

L-20.10-03........7/14/15 L-40.15-01........6/16/11 L-70.20-01.......5/21/08 

L-30.10-02........6/11/14 L-40.20-02........6/21/12  

 3 
M-1.20-03.........6/24/14 M-11.10-03........8/7/19 M-40.20-00...10/12/07 

M-1.40-02.........6/3/11 M-12.10-01……6/28/18 M-40.30-01......7/11/17 

M-1.60-02.........6/3/11 M-15.10-01........2/6/07 M-40.40-00......9/20/07 

M-1.80-03.........6/3/11 M-17.10-02........7/3/08 M-40.50-00......9/20/07 

M-2.20-03.........7/10/15 M-20.10-02........6/3/11 M-40.60-00......9/20/07 

M-2.21-00……7/10/15 M-20.20-02........4/20/15 M-60.10-01......6/3/11 

M-3.10-03.........6/3/11 M-20.30-04........2/29/16 M-60.20-02......6/27/11 

M-3.20-02.........6/3/11 M-20.40-03........6/24/14 M-65.10-02......5/11/11 

M-3.30-03.........6/3/11 M-20.50-02........6/3/11 M-80.10-01......6/3/11 

M-3.40-03.........6/3/11 M-24.20-02.......4/20/15 M-80.20-00......6/10/08 

M-3.50-02.........6/3/11 M-24.40-02.......4/20/15 M-80.30-00......6/10/08 

M-5.10-02.........6/3/11 M-24.60-04.......6/24/14  

M-7.50-01.........1/30/07 M-24.65-00……7/11/17  

M-9.50-02.........6/24/14 M-24.66-00……7/11/17  
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M-9.60-00……..2/10/09 M-40.10-03......6/24/14  
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FEDERAL AID REQUIRED CONTRACT PROVISIONS 
SECTION 

CRP No. 9155-19 Old 97, Driskell to Verestar 



REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
FHWA-1273 - Revised May 1, 2012 

I. General 
II. Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act 
X. Compliance with Governmentwide Suspension and Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian Development Highway System or 
Appalachian Local Access Road Contracts (included in Appalachian contracts only) 

I. GENERAL 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded 
under Title 23 (excluding emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each subcontract and further require its 
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other 
agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done 
under any purchase order, rental agreement or agreement for other services. The prime 
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts 
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal 
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions 
shall apply to all work performed on the contract by the contractor's own organization and with 



the assistance of workers under the contractor's immediate superintendence and to all work 
performed on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be 
sufficient grounds for withholding of progress payments, withholding of final payment, 
termination of the contract, suspension I debarment or any other action determined to be 
appropriate by the contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use 
convict labor for any purpose within the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, supervised release, or probation. 
The term Federal-aid highway does not include roadways functionally classified as local roads 
or rural minor collectors . 

II. NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid 
construction contracts and to all related construction subcontracts of $10,000 or more. The 
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: 
Executive Order 11246, 41 CFR 60,29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 
200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal 
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41 
CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with 
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627. The contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and 
related regulations including 49 CFR Parts 21 , 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to 
conform to the U.S. Department of Labor (US DOL) and FHWA requirements. 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630,29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this 

2 



contract, the contractor agrees to comply with the following minimum specific requirement 
activities of EEO: 

a. The contractor will work with the contracting agency and the Federal Government to ensure 
that it has made every good faith effort to provide equal opportunity with respect to all of its 
terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 

"It is the policy of this Company to assure that applicants are employed, and that employees 
are treated during employment, without regard to their race, religion , sex, color, national origin, 
age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of payor other forms of 
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or 
on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an 
EEO Officer who will have the responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and 
classification of employment. To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before 
the start of work and then not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed and explained. The meetings 
will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination 
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the 
EEO Officer in the contractor's procedures for locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily 
accessible to employees, applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to 
the attention of employees by means of meetings, employee handbooks, or other appropriate 
means. 

4. Recruitment: When advertising for employees, the contractor will include in all 
advertisements for employees the notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large circulation among minorities and 
women in the area from which the project work force would normally be derived. 
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a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 
and direct recruitment through public and private employee referral sources likely to yield 
qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, the contractor is expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such implementation violates Federal 
nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as 
applicants for employment. Information and procedures with regard to referring such applicants 
will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, national origin, age or disability. The following procedures shall be followed: 

a. The contractor will conduct periodic inspections of project sites to insure that working 
conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification 
to determine any evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the 
contractor in connection with its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time. If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon completion of each investigation, 
the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and 
women who are applicants for employment or current employees. Such efforts should be aimed 
at developing full journey level status employees in the type of trade or job classification 
involved. 
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b. Consistent with the contractor's work force requirements and as permissible under Federal 
and State regulations, the contractor shall make full use of training programs, i.e. , 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance. In the event a special provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special provision. The contracting agency 
may reserve training positions for persons who receive welfare assistance in accordance with 
23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each. 

d. The contractor will periodically review the training and promotion potential of employees 
who are minorities and women and will encourage eligible employees to apply for such training 
and promotion . 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the 
contractor will use good faith efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint 
training programs aimed toward qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union 
agreement to the end that such union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor 
union except that to the extent such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to 
obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals 
within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion , sex, national origin, age or disability; making full efforts to obtain qualified and/or 
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even 
though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph. In the 
event the union referral practice prevents the contractor from meeting the obligations pursuant 
to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The 
contractor must be familiar with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there under. Employers must provide 
reasonable accommodation in all employment activities unless to do so would cause an undue 
hardship. 
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9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age 
or disability in the selection and retention of subcontractors, including procurement of materials 
and leases of equipment. The contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their 
EEO obligations under this contract. 

b. The contractor will use good faith efforts to ensure subcontractor compliance with their 
EEO obligations. 

10. Assurance Required by 49 CFR 2S.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT's U.S. DOT-approved DBE 
program are incorporated by reference. 

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. 
Failure by the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the contracting 
agency deems appropriate. 

11. Records and Reports: The contractor shall keep such records as necessary to document 
compliance with the EEO requirements. Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized representatives of the 
contracting agency and the FHWA. 

a. The records kept by the contractor shall document the following : 

(1) The number and work hours of minority and non-minority group members and women 
employed in each work classification on the project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to 
increase employment opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and 
upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency 
each July for the duration of the project, indicating the number of minority, women, and non­
minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391 . The staffing data should 
represent the project work force on board in all or any part of the last payroll period preceding 
the end of July. If on-the-job training is being required by special provision, the contractor will 
be required to collect and report training data. The employment data should reflect the work 
force on board during all or any part of the last payroll period preceding the end of July. 
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III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction contracts and to all related 
construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees are provided in such a manner 
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The 
contractor may neither require such segregated use by written or oral policies nor tolerate such 
use by employee custom. The contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any location, under the contractor's 
control, where the facilities are segregated. The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, 
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing provided for employees. The contractor shall provide 
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy 
between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all 
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The 
requirements apply to all projects located within the right-of-way of a roadway that is functionally 
classified as Federal-aid highway. This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. Contracting agencies may elect to apply these 
requirements to other projects. 

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 
"Contract provisions and related matters" with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid 
uncondition"ally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1 (b )(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
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mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill , except as 
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including 
any additional classification and wage rates conformed under paragraph 1.b. of this section) and 
the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

b. (1) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 

(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate) , a report of 
the action taken shall be sent by the contracting officer to the Administrator of the Wage and 
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, 
DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary. 

(3) I n the event the contractor, the laborers or mechanics to be employed in the classification 
or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the 
classification under· this contract from the first day on which work is performed in the 
classification. 
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c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, 
That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations 
under the plan or program. 

2. Withholding 

The contracting agency shall upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 
by the same prime contractor, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1 (b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1 (b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
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b. (1) The contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i) , except that full social security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying 
number for each employee ( e.g. , the last four digits of the employee's social security number). 
The required weekly payroll information may be submitted in any form desired. Optional Form 
WH-347 is available for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting agency for transmission 
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for 
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor to provide addresses 
and social security numbers to the prime contractor for its own records, without weekly 
submission to the contracting agency .. 

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following : 

(i) That the payroll for the payroll period contains the information required to be provided 
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than permissible deductipns as 
set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this 
section available for inspection, copying, or transcription by authorized representatives of the 
contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the FHWA may, 
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after written notice to the contractor, the contracting agency or the State DOT, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds . Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice. 

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall 
not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction on 
a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed. 

Every apprentice must be paid at not less than the rate speCified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the Administrator determines 
that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. 

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and 
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individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. 

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration. 

Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. 

In the event the Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill tra ining programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal­
aid highway construction programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any 
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and 
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3. and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards 
provisions of this contract shall not be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1 ). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

The following clauses apply to any Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include 
watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of 
the clause set forth in paragraph (1 .) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such territory) , for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in 
paragraph (1 .) of this section, in the sum of $10 for each calendar day on which such individual 
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was required or permitted to work in excess of the standard workweek offorty hours without 
payment of the overtime wages required by the clause set forth in paragraph (1 .) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting 
agency shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in paragraphs (1 .) through (4.) of this section. 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 

This provision is applicable to all Federal-aid construction contracts on the National Highway 
System. 

1. The contractor shall perform with its own organization contract work amounting to not less 
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the contracting agency. 
Specialty items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term "perform work with its own organization" refers to workers employed or leased by 
the prime contractor, and equipment owned or rented by the prime contractor, with or without 
operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an employee leasing firm meeting all 
relevant Federal and State regulatory requirements. Leased employees may only be included 
in this term if the prime contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the supervision of the day-to-day activities of 
the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased 
employees; 

(3) the prime contractor retains all power to accept or exclude individual employees from 
work on the project; and 
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(4) the prime contractor remains ultimately responsible for the payment of predetermined 
minimum wages, the submission of payrolls, statements of compliance and all other Federal 
regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 
knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the contract as a whole and in 
general are to be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by 
the firm, has full authority to direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is necessary to assure the 
performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 
written consent of the contracting officer, or authorized representative, and such consent when 
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract. Written consent will be given only after the contracting agency has assured that 
each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build 
contracts; however, contracting agencies may establish their own self-performance 
requirements. 

VII. SAFETY: ACCIDENT PREVENTION 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 

1. In the performance of this contract the contractor shall comply with all applicable Federal, 
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall 
provide all safeguards, safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to be reasonably 
necessary to protect the life and health of employees on the job and the safety of the public and 
to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 
authorized representative thereof, shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the construction safety and health 
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification , distortion , or misrepresentation with respect to any 
facts related to the project is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to 
all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United States, or of any State or 
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the character, quality, quantity, or cost 
of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in 
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
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By submission of this bid/proposal or the execution of this contract, or subcontract, as 
appropriate, the bidder, proposer, Federa l-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the performance of this contract is not prohibited 
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 
of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph 

(1) of this Section X in every subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such requirements . 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, 
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts 
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 
or more - as defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification - First Tier Participants: 

a. By signing and submitting this proposal , the prospective first tier participant is providing the 
certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result 
in denial of participation in this covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the prospective first tier participant to 
furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction. 

c. The certification in this clause is a material representation of fact upon which reliance was 
placed when the contracting agency determined to enter into this transaction . If it is later 
determined that the prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the contracting agency may 
terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide immediate written notice to the 
contracting agency to whom this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person," "principal ," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200. "First Tier Covered Transactions" refers to any covered transaction 
between a grantee or subgrantee of Federal funds and a participant (such as the prime or 
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general contract). "Lower Tier Covered Transactions" refers to any covered transaction under a 
First Tier Covered Transaction (such as subcontracts) . "First Tier Participant" refers to the 
participant who has entered into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). "Lower Tier Participant" refers any participant 
who has entered into a covered transaction with a First Tier Participant or other Lower Tier 
Participants (such as subcontractors and suppliers). 

f. The prospective first tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction , unless authorized by the 
department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by submitting this proposal that it will 
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or 
contracting agency, entering into this covered transaction , without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold . 

h. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to , check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a 
system of records in order to render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

j . Except for transactions authorized under paragraph (f) of these instructions, if a participant 
in a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department 
or agency may terminate this transaction for cause or default. 

***** 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 
- First Tier Participants: 

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it 
and its principals: 

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered transactions by any Federal department or 
agency; 
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(2) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal , State or local) with commission of any of the offenses enumerated in paragraph 
(a)(2) of this certification; and 

(4) Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior 
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the 
certification set out below. 

b. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person 
to which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous by reason of changed circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200. You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. "First Tier Covered Transactions" refers to 
any covered transaction between a grantee or subgrantee of Federal funds and a participant 
(such as the prime or general contract) . "Lower Tier Covered Transactions" refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts). "First Tier 
Participant" refers to the participant who has entered into a covered transaction with a grantee 
or subgrantee of Federal funds (such as the prime or general contractor). "Lower Tier 
Participant" refers any participant who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
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voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will 
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold . 

g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov!), which is compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system 
of records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in 
a covered transaction knowingly enters into a lower tier covered transaction with a person who 
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension 
and/or debarment. 

'* '* '* '* * 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-­
Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal. 

'* '* '* '* '* 
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts which exceed $100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 
best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification 
of any Federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure . 

3. The prospective participant also agrees by submitting its bid or proposal that the participant 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN 
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD 
CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the Appalachian Regional 
Development Act of 1965. 

1. During the performance of this contract, the contractor undertaking to do work which is, or 
reasonably may be, done as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL wherein the contract work is 
situated, or the subregion, or the Appalachian counties of the State wherein the contract work is 
situated, except: 

a. To the extent that qualified persons regularly residing in the area are not available. 

b. For the reasonable needs of the contractor to employ supervisory or specially experienced 
personnel necessary to assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to present or former employees as 
the result of a lawful collective bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1 c) shall not exceed 20 percent of the total number 
of employees employed by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State Employment Service indicating (a) the 
classifications of the laborers, mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other pertinent information 
required by the State Employment Service to complete the job order form. The job order may 
be placed with the State Employment Service in writing or by telephone. If during the course of 
the contract work, the information submitted by the contractor in the original job order is 
substantially modified, the participant shall promptly notify the State Employment Service. 

3. The contractor shall give full consideration to all qualified job applicants referred to him by 
the State Employment Service. The contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the classification of work required. 

4. If, within one week following the placing of a job order by the contractor with the State 
Employment Service, the State Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number requested, the State Employment Service 
will forward a certificate to the contractor indicating the unavailability of applicants. Such 
certificate shall be made a part of the contractor's permanent project records . Upon receipt of 
this certificate, the contractor may employ persons who do not normally reside in the labor area 
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1 c) 
above. 

5.The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual 
preference for the use of mineral resource materials native to the Appalachian region . 

6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in 
every subcontract for work which is, or reasonably may be, done as on-site work. 
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AMENDMENT 
REQUIRED CONTRACT PROVISIONS 
(Exclusive of Appalachian Contracts) 

FEDERAL-AID CONSTRUCTION CONTRACTS 

The Federal-Aid provisions are supplemented with the following: 

XII. Cargo Preference Act 

1. U.S. Department of Transportation Federal Highway Administration memorandum dated 
December 11, 2015 requires that all federal-aid highway programs awarded after February 
15, 2016 must comply with the Cargo Preference Act and its regulation of 46 CFR 381 .7 
(a)-(b) . 

Amendment to Form FHWA 1273 
Revised January 25, 2016 
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"General Decision Number: WA20210001 02/26/2021 

Superseded General Decision Number: WA20200001 

State: Washington 

Construction Type: Highway 

Counties: Washington Statewide. 

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts. 

Modification Number Publication Date 
0 01/01/2021
1 01/22/2021
2 02/12/2021
3 02/26/2021 
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CARP0003-006 06/01/2018 

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,
LEWIS(Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM
Counties. 

Rates Fringes 

Carpenters:
CARPENTERS..................$ 37.64 16.83 
DIVERS TENDERS..............$ 43.73 16.83 
DIVERS......................$ 87.73 16.83 
DRYWALL.....................$ 37.64 16.83 
MILLWRIGHTS.................$ 38.17 16.83 
PILEDRIVERS.................$ 38.71 16.83 

DEPTH PAY: 
50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET 
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET 
151 TO 200 FEET $2.00 PER FOOT OVER 151 FEET 

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85 
Zone 3 - 1.25 
Zone 4 - 1.70 
Zone 5 - 2.00 
Zone 6 - 3.00 

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.) 

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities
ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities 
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CARP0030-004 06/01/2020 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM Counties 

Rates Fringes
CARPENTER 

BRIDGE CARPENTERS...........$ 46.92 18.02 
CARPENTERS ON CREOSOTE 
MATERIAL....................$ 47.02 18.02 
CARPENTERS..................$ 46.92 18.02 
DIVERS TENDER...............$ 51.89 18.02 
DIVERS......................$ 100.78 18.02 
MILLWRIGHT AND MACHINE 
ERECTORS....................$ 48.42 18.02 
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED 
MATERIAL, ALL PILING........$ 47.17 18.02 

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 

Seattle 
Auburn 

Olympia
Bremerton 

Bellingham
Anacortes 

Renton Shelton Yakima 
Aberdeen-Hoquiam
Ellensburg
Centralia 
Chelan 

Tacoma 
Everett 
Mount Vernon 
Pt. Townsend 

Wenatchee 
Port Angeles
Sunnyside 

Zone Pay:
0 -25 radius miles Free 
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour 

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY) 

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center 

Zone Pay:
0 -25 radius miles Free 
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour 
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CARP0059-002 06/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th meridian),
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT (East of
120th meridian), KITTITAS (East of 120th meridian), LINCOLN,
OKANOGAN (East of 120th meridian), PEND OREILLE, SPOKANE,
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA (East of 120th
meridian) Counties 

Rates Fringes 

CARPENTER 
GROUP 1.....................$ 35.47 16.88 
GROUP 2.....................$ 47.42 18.96 
GROUP 3.....................$ 36.66 16.88 
GROUP 4.....................$ 36.66 16.88 
GROUP 5.....................$ 83.96 16.88 
GROUP 6.....................$ 40.23 16.88 
GROUP 7.....................$ 41.23 16.88 
GROUP 8.....................$ 37.66 16.88 
GROUP 9.....................$ 44.23 16.88 

CARPENTER & DIVER CLASSIFICATIONS: 

GROUP 1: Carpenter 

GROUP 2: Millwright, Machine Erector 

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling 

GROUP 4: Bridge, Dock, and Wharf carpenters 

GROUP 5: Diver Wet 

GROUP 6: Diver Tender, Manifold Operator, ROV Operator 

GROUP 7: Diver Standby 

GROUP 8: Assistant Diver Tender, ROV Tender/Technician 

GROUP 9: Manifold Operator-Mixed Gas 

ZONE PAY: 
ZONE 1 0-45 MILES FREE 
ZONE 2 45-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR 
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DISPATCH POINTS: 
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite). 

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite). 

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite). 

DEPTH PAY FOR DIVERS BELOW WATER SURFACE: 
50-100 feet $2.00 per foot
101-150 feet $3.00 per foot
151-220 feet $4.00 per foot
221 feet and deeper $5.00 per foot 

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT: 
0-25 feet Free 
26-300 feet $1.00 per Foot 

SATURATION DIVING: 
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift. 

HAZMAT PROJECTS: 

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows: 

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal. 
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LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing. 

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit"". 

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line. 

CARP0770-003 06/01/2020 

WEST OF 120TH MERIDIAN FOR THE FOLLOWING COUNTIES: 
CHELAN, DOUGLAS, GRANT, KITTITAS, OKANOGAN, and YAKIMA 

Rates Fringes 

CARPENTER 
CARPENTERS ON CREOSOTE 
MATERIAL....................$ 47.02 18.02 
CARPENTERS..................$ 46.92 18.02 
DIVERS TENDER...............$ 51.89 18.02 
DIVERS......................$ 100.78 18.02 
MILLWRIGHT AND MACHINE 
ERECTORS....................$ 48.42 18.02 
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED 
MATERIAL, ALL PILING........$ 47.17 18.02 

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 

Seattle Olympia Bellingham
Auburn Bremerton Anacortes 
Renton Shelton Yakima 
Aberdeen-Hoquiam Tacoma Wenatchee 
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend 

Zone Pay:
0 -25 radius miles Free 
26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour 
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(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY) 

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center 

Zone Pay:
0 -25 radius miles Free 
26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour 

* ELEC0046-001 02/21/2021 

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 66.90 3%+23.66 
ELECTRICIAN......................$ 60.82 3%+23.66 

* ELEC0048-003 01/01/2021 

CLARK, KLICKITAT AND SKAMANIA COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 44.22 21.50 
ELECTRICIAN......................$ 50.35 25.48 

HOURLY ZONE PAY: 

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities: 

Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria 

Zone Pay:
Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour 

*These are not miles driven. Zones are based on Delorrne 
Street Atlas USA 2006 plus. 

ELEC0048-029 01/01/2021 

COWLITZ AND WAHKIAKUM COUNTY 
Rates Fringes 

CABLE SPLICER....................$ 44.22 21.50 
ELECTRICIAN......................$ 50.35 25.48 
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ELEC0073-001 07/01/2020 

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 34.10 16.68 
ELECTRICIAN......................$ 37.65 19.68 

ELEC0076-002 08/31/2020 

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 53.15 23.81 
ELECTRICIAN......................$ 48.32 23.67 

ELEC0112-005 06/01/2020 

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 50.45 22.27 
ELECTRICIAN......................$ 48.05 22.12 

ELEC0191-003 06/01/2020 

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 44.23 17.73 
ELECTRICIAN......................$ 47.95 26.16 

ELEC0191-004 06/01/2018 

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES 

Rates Fringes 

CABLE SPLICER....................$ 40.82 17.63 
ELECTRICIAN......................$ 42.45 21.34 
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ENGI0302-003 06/01/2020 

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES 

Zone 1 (0-25 radius miles): 

Rates Fringes 

POWER EQUIPMENT OPERATOR
Group 1A...................$ 48.41 
Group 1AA..................$ 49.13 
Group 1AAA.................$ 49.83 
Group 1.....................$ 47.70
Group 2.....................$ 47.08
Group 3.....................$ 46.55
Group 4.....................$ 43.54 

22.47 
22.47 
22.47 
22.47 
22.47 
22.47 
22.47 

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30 

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments) 

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom 

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

9 | P a g e  
WA20210001 Modification 3 
Federal Wage Determinations for Highway Construction 



 
 

     
         

           

 

 

 

P a g e  | 10 

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type 

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer 

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under 

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; Oil
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator 
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HANDLING OF HAZARDOUS WASTE MATERIALS: 

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan. 

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing 

H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour. 

H-3 Class ""B"" Suit - Base wage rate plus $ .50 per hour. 

H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour. 

ENGI0370-002 07/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES 

ZONE 1: 

Rates Fringes 

POWER EQUIPMENT OPERATOR
GROUP 1.....................$ 28.46 17.25 
GROUP 2.....................$ 28.78 17.25 
GROUP 3.....................$ 29.39 17.25 
GROUP 4.....................$ 29.55 17.25 
GROUP 5.....................$ 29.71 17.25 
GROUP 6.....................$ 29.99 17.25 
GROUP 7.....................$ 30.26 17.25 
GROUP 8.....................$ 31.36 17.25 

ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00 

Zone 1: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho 

Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho 
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine 

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator 

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator 
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit) 

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment(8 inch bit & over) (Robbins, reverse circulation
& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker 

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel(under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train) 
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator 

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot 

BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale 
Over 250 ft $ .80 over scale 

NOTE: 
In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom. 

HAZMAT: 
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification. 

ENGI0612-001 06/01/2020 

PIERCE County 

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 

Zone 1 (0-25 radius miles): 

Rates Fringes 

POWER EQUIPMENT OPERATOR
GROUP 1A...................$ 49.50 22.47 
GROUP 1AA..................$ 50.22 22.47 
GROUP 1AAA.................$ 50.94 22.47 
GROUP 1.....................$ 48.77 22.47 
GROUP 2.....................$ 48.15 22.47 
GROUP 3.....................$ 47.60 22.47 
GROUP 4.....................$ 44.55 22.47 
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30 

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
(including jib with attachments) 

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom 

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type 

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay 
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-lfit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract. 

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded. 

3. Marine projects (docks, wharfs, etc.) less than $150,000. 

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all 
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as 
outlined in the specific hazardous waste project site
safety plan. 

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 
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ENGI0612-012 06/01/2020 

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES 

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 

Zone 1 (0-25 radius miles): 

Rates Fringes 

POWER EQUIPMENT OPERATOR
GROUP 1A...................$ 48.41 22.47 
GROUP 1AA..................$ 49.13 22.47 
GROUP 1AAA.................$ 49.83 22.47 
GROUP 1.....................$ 47.70 22.47 
GROUP 2.....................$ 47.08 22.47 
GROUP 3.....................$ 46.55 22.47 
GROUP 4.....................$ 43.54 22.47 

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30 

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 
(including jib with attachments) 

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom 

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments 

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type 
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GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay 

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-lfit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; Oil distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator 

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract. 

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded. 

3. Marine projects (docks, wharfs, etc.) less than $150,000. 
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HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all 
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as 
outlined in the specific hazardous waste project site
safety plan. 

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour. 

ENGI0701-002 01/01/2018 

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES 

POWER RQUIPMENT OPERATORS: ZONE 1 

Rates Fringes 

POWER EQUIPMENT OPERATOR
GROUP 1.....................$ 41.65 14.35 
GROUP 1A....................$ 43.73 14.35 
GROUP 1B....................$ 45.82 14.35 
GROUP 2.....................$ 39.74 14.35 
GROUP 3.....................$ 38.59 14.35 
GROUP 4.....................$ 37.51 14.35 
GROUP 5.....................$ 36.27 14.35 
GROUP 6.....................$ 33.05 14.35 

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00 
Zone 3 - $6.00 

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED: 

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84 
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications. 
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications. 

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications. 

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications. 

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications. 

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications. 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175') tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work 

Group 1A
Crane, floating two hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in 
work radius 
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Group 1B 

Crane, three hundred (300) ton through three hundred ninety
nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over 

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment
(any type); Bulldozer, over one hundred twenty thousand
(120,000) lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom
Truck fifty (50) ton and with over one hundred fifty foot
(150') boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred
fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
lbs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size 

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150') boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) lbs.; Loader sixty thousand
(60,000) lbs. and less than one hundred twenty thousand
(120,000) lbs. 

21 | P a g e  
WA20210001 Modification 3 
Federal Wage Determinations for Highway Construction 



 
 

     
         

           

 

 
 
 
 
 
 
 
 

P a g e  | 22 

Group 4 

Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150') jib (on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator Operator
over twenty thousand (20,000) lbs. through eighty thousand
(80,000) lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) lbs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3') depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons 

22 | P a g e  
WA20210001 Modification 3 
Federal Wage Determinations for Highway Construction 



 
 

     
         

           

 

 

 

 
---------------------------------------------------------------- 

P a g e  | 23 

Group 5 

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or less;
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe track type up to
and including twenty thousand (20,000) lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding
type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc. 

Group 6 

Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yard);
Broom, self-propelled; Compressor Operator (any power)
under 1,250 cu. ft. total capacity; Concrete Curing Machine
(riding type); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver 
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IRON0014-005 07/01/2020 

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 34.59 30.10 

IRON0029-002 07/01/2020 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 39.10 29.75 

IRON0086-002 07/01/2020 

YAKIMA, KITTITAS AND CHELAN COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 34.59 30.10 

IRON0086-004 07/01/2020 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES 

Rates Fringes 

IRONWORKER.......................$ 43.95 31.00 
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LABO0238-004 06/01/2020 

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA 

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES 

Rates Fringes 

LABORER (PASCO)
GROUP 1.....................$ 26.69 13.65 
GROUP 2.....................$ 28.79 13.65 
GROUP 3.....................$ 29.06 13.65 
GROUP 4.....................$ 29.33 13.65 
GROUP 5.....................$ 29.61 13.65 

LABORER (SPOKANE)
GROUP 1.....................$ 26.69 13.65 
GROUP 2.....................$ 28.79 13.65 
GROUP 3.....................$ 29.06 13.65 
GROUP 4.....................$ 29.33 13.65 
GROUP 5.....................$ 29.61 13.65 

Zone Differential (Add to Zone 1 rate): $2.00 

BASE POINTS: Spokane, Pasco, Lewiston 

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office. 

LABORERS CLASSIFICATIONS 

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner) 

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine,6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class ""A"" (to include 
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all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer 

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
""splash suit"" and air purifying respirator); Jackhammer
Operator; Miner, Class ""B"" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo-crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven) 

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical ""splash suit""); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all) 

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class ""D"", (to include raise and shaft miner, laser
beam operator on riases and shafts) 
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LABO0238-006 06/01/2019 

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN 

Rates Fringes 

Hod Carrier......................$ 27.95 12.90 

LABO0242-003 06/01/2020 

KING COUNTY 

Rates Fringes 

LABORER 
GROUP 1.....................$ 27.78 12.35 
GROUP 2A....................$ 31.82 12.35 
GROUP 3.....................$ 39.81 12.35 
GROUP 4.....................$ 40.77 12.35 
GROUP 5.....................$ 41.43 12.35 
Group 6.....................$ 41.43 12.35 

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 
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LABORERS CLASSIFICATIONS 

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

GROUP 2A: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Mortarman and Hodcarrier; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line). 

Group 6: Miner 
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LABO0252-010 06/01/2020 

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES 

Rates Fringes 

LABORER 
GROUP 1.....................$ 27.78 12.44 
GROUP 2.....................$ 31.82 12.44 
GROUP 3.....................$ 39.81 12.44 
GROUP 4.....................$ 40.77 12.44 
GROUP 5.....................$ 41.43 12.44 

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS 

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Groutmen (pressure)
including post tension beams; Hazardous Waste Worker (Level
B: uses same respirator protection as Level A. A supplied
air line is provided in conjunction with a chemical ""splash
suit""); Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Grade Checker and Transit Person; High Scaler; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line). 
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LABO0292-008 06/01/2020 

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES 

Rates Fringes 

LABORER 
GROUP 1.....................$ 27.78 12.44 
GROUP 2.....................$ 31.82 12.44 
GROUP 3.....................$ 39.81 12.44 
GROUP 4.....................$ 40.77 12.44 
GROUP 5.....................$ 41.43 12.44 

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS 

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line). 
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LABO0335-001 06/01/2020 

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY 
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 

Rates Fringes 

Laborers: 
ZONE 1: 
GROUP 1....................$ 34.93 12.44 
GROUP 2....................$ 35.65 12.44 
GROUP 3....................$ 36.20 12.44 
GROUP 4....................$ 36.66 12.44 
GROUP 5....................$ 31.93 12.44 
GROUP 6....................$ 29.01 12.44 
GROUP 7....................$ 25.14 12.44 

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 2.75 

BASE POINTS: LONGVIEW AND VANCOUVER 

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall.
ZONE 5: More than 80 miles from the respective city hall. 

LABORERS CLASSIFICATIONS 

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used) 
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground) 

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster 

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel 

GROUP 5: Traffic Flaggers 

GROUP 6: Fence Builders 

GROUP 7: Landscaping or Planting Laborers 

LABO0335-019 06/01/2020 

Rates Fringes 

Hod Carrier......................$ 34.93 12.44 
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LABO0348-003 06/01/2020 

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES 

Rates Fringes 

LABORER 
GROUP 1.....................$ 23.68 12.44 
GROUP 2.....................$ 27.17 12.44 
GROUP 3.....................$ 29.74 12.44 
GROUP 4.....................$ 30.46 12.44 
GROUP 5.....................$ 30.99 12.44 

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the 
respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00 
ZONE 3 - $1.30 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA 

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 radius miles from the respective city
hall 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25 

LABORERS CLASSIFICATIONS 

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner) 

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car 
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit"" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer 

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer 

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line). 
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PAIN0005-002 07/01/2020 

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES 

Rates Fringes 

Painters: 
STRIPERS....................$ 31.90 17.23 

PAIN0005-004 03/01/2009 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND 
WHATCOM COUNTIES 

Rates Fringes 

PAINTER..........................$ 20.82 7.44 

* PAIN0005-006 07/01/2018 

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES 

Rates Fringes 

PAINTER 
Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............$ 30.19
Over 30'/Swing Stage Work..$ 22.20
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 22.94
Lead Abatement, Asbestos
Abatement...................$ 21.50 

11.71 
7.98 

11.61 

7.98 

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet. 
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PAIN0055-003 07/01/2020 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES 

Rates Fringes 

PAINTER 
Brush & Roller..............$ 26.56 13.40 
Spray and Sandblasting......$ 26.56 13.40 

All high work over 60 ft. = base rate + $0.75 

PAIN0055-006 03/01/2020 

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES 

Rates Fringes 

Painters: 
HIGHWAY & PARKING LOT 
STRIPER.....................$ 35.87 13.40 

PLAS0072-004 06/01/2020 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES 

Rates Fringes 

CEMENT MASON/CONCRETE FINISHER
ZONE 1......................$ 31.30 15.53 

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00 

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office 
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PLAS0528-001 06/01/2020 

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES 

Rates Fringes 

CEMENT MASON 
CEMENT MASON................$ 45.80 18.54 
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER 
TOOLS, GUNNITE NOZZLE.......$ 46.30 18.54 
TROWELING MACHINE OPERATOR 
ON COMPOSITION..............$ 46.30 18.54 

PLAS0555-002 07/01/2019 

CLARK, KLICKITAT AND SKAMANIA COUNTIES 

ZONE 1: 

Rates Fringes 

CEMENT MASON 
CEMENT MASONS DOING BOTH 
COMPOSITION/POWER
MACHINERY AND 
SUSPENDED/HANGING SCAFFOLD..$ 37.32
CEMENT MASONS ON 

18.77 

SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............$ 36.58 18.77 
CEMENT MASONS...............$ 35.85 18.77 
COMPOSITION WORKERS AND 
POWER MACHINERY OPERATORS...$ 36.58 18.77 

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 3.00 

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER 

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall.
ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall.

ZONE 5: More than 80 miles from the respective city hall 
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TEAM0037-002 06/01/2020 

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES 

Truck drivers: 
Rates Fringes 

ZONE 1 
GROUP 1....................$ 29.33 16.40 
GROUP 2....................$ 29.46 16.40 
GROUP 3....................$ 29.60 16.40 
GROUP 4....................$ 29.89 16.40 
GROUP 5....................$ 30.03 16.40 
GROUP 6....................$ 30.31 16.40 
GROUP 7....................$ 30.53 16.40 

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65 
Zone 3 - 1.15 
Zone 4 - 1.70 
Zone 5 - 2.75 

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER 

ZONE 1: Projects within 30 miles of the respective city
hall. 

ZONE 2: More than 30 miles but less than 40 miles from the 
respective city hall. 

ZONE 3: More than 40 miles but less than 50 miles from the 
respective city hall. 

ZONE 4: More than 50 miles but less than 80 miles from the 
respective city hall. 

ZONE 5: More than 80 miles from the respective city hall. 

TRUCK DRIVERS CLASSIFICATIONS 

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman 
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GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); Oil
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons 

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons 

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons 

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks 

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck 

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu. 
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate) 
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* TEAM0174-001 06/01/2020 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES 

Rates Fringes 

Truck drivers: 
ZONE A: 
GROUP 1:...................$ 42.88 20.92 
GROUP 2:...................$ 42.04 20.92 
GROUP 3:...................$ 39.23 20.92 
GROUP 4:...................$ 34.26 20.92 
GROUP 5:...................$ 42.43 20.92 

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.
ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates. 

*Zone pay will be calculated from the city center of the
following listed cities: 

BELLINGHAM CENTRALIA RAYMOND OLYMPIA 
EVERETT SHELTON ANACORTES BELLEVUE 
SEATTLE PORT ANGELES MT. VERNON KENT 
TACOMA PORT TOWNSEND ABERDEEN BREMERTON 

TRUCK DRIVERS CLASSIFICATIONS 

GROUP 1 - ""A-frame or Hydralift"" trucks and Boom trucks or
similar equipment when ""A"" frame or ""Hydralift"" and Boom
truck or similar equipment is used; Buggymobile; Bulk
Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road Oil
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity 
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; Oil tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired)(when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment 

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only) 

GROUP 4 - Escort or Pilot Car 

GROUP 5 - Mechanic 

HAZMAT PROJECTS 

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:
LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical ""splash suit.""
LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line. 
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TEAM0690-004 01/01/2019 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES 

Rates Fringes 

Truck drivers: (AREA 1:
SPOKANE ZONE CENTER: Adams,
Chelan, Douglas, Ferry,
Grant, Kittitas, Lincoln,
Okanogan, Pen Oreille,
Spokane, Stevens, and Whitman
Counties 

AREA 1: LEWISTON ZONE CENTER: 
Asotin, Columbia, and
Garfield Counties 

AREA 2: PASCO ZONE CENTER: 
Benton, Franklin, Walla Walla
and Yakima Counties)

AREA 1: 
GROUP 1....................$ 23.91 17.40 
GROUP 2....................$ 26.18 17.40 
GROUP 3....................$ 26.68 17.40 
GROUP 4....................$ 27.01 17.40 
GROUP 5....................$ 27.12 17.40 
GROUP 6....................$ 27.29 17.40 
GROUP 7....................$ 27.82 17.40 
GROUP 8....................$ 28.18 17.40 
AREA 2: 
GROUP 1....................$ 26.05 17.40 
GROUP 2....................$ 28.69 17.40 
GROUP 3....................$ 28.80 17.40 
GROUP 4....................$ 29.13 17.40 
GROUP 5....................$ 29.24 17.40 
GROUP 6....................$ 29.24 17.40 
GROUP 7....................$ 29.78 17.40 
GROUP 8....................$ 30.10 17.40 

Zone Differential (Add to Zone 1 rate: Zone 1 + $2.00) 

BASE POINTS: Spokane, Pasco, Lewiston
Zone 1: 0-45 radius miles from the main post office.
Zone 2: Outside 45 radius miles from the main post office 
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TRUCK DRIVERS CLASSIFICATIONS 

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material 

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment) 

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck 

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro
Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons) 

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.) 

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons) 

GROUP 7: Oil Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons); 
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GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials 

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows: 

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing. 

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus. 

Employees shall be paid Hazmat pay in increments of four(4)
and eight(8) hours. 

NOTE: 
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate 

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information 
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)). 
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014. 

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the 
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classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based. 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can
be: 

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to: 

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 
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2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

END OF GENERAL DECISION" 
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WASHINGTON STATE PREVAILING WAGE RATES 
SECTION 

WAGE RATES FOR PUBLIC WORKS CONTRACTS 

BENEFIT CODE KEY 

L&I POLICY STATEMENT 

eRP No. 9155-19 Old 97, Driskell to Verestar 



Firefox 

I of 15 

https:llsecure.lni.wa.gov/wagelookupl?utm_medium=emai I&utm _ ... 

State of Washington 
Department of Labor & Industries 

Prevailing Wage Section - Telephone 360-902-5335 
PO Box 44540, Olympia, WA 98504-4540 

Washington State Prevailing Wage 
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of 

fringe benefits. On public works projects, worker'S wage and benefit rates must add to not less 
than this total. A brief description of overtime calculation requirements are provided on the 

Benefit Code Key. 

Journey Level Prevailing Wage Rates for the Effective Date: 7/13/2021 

County. Trade Job Classification Wage Holiday Overtime Note 
*Risk 
Class 

Okanogan Asbestos Abatement Workers Journey Level $42.S4 SD 1H View 

Okanogan Boilermakers Journey Level $70.79 SN 1C View 

Okanogan Brick Mason Journey Level $S1.84 SA 1M View 

Okanogan Building Service Em(:1lo~ees Janitor $13.69 1 View 

Okanogan Building Service Em(:1lo~ees Shampooer $13.69 1 View 

Okanogan Build ing Service Em(:1lo~ees Waxer $13.69 1 View 

Okanogan Building Service Emplo~ees Window Cleaner $13.69 1 View 

Okanogan Cabinet Makers (In Sho!?) Journey Level $13.69 1 View 

Okanogan CarR enters Acoustical Worker $49.27 7E 4X 8N View 

Okanogan Car(:1enters Bridge, Dock And Wharf $64.94 7A 4C View 
Carpenters 

Okanogan Car[1enters Floor Layer & Floor Finisher $49.27 7E 4X 8N View 

Okanogan Car[1enters Form Builder $49.27 7E 4X 8N View 

Okanogan CarR enters General Carpenter $49.27 7E 4X 8N View 

Okanogan Car[1enters Heavy Construction Carpenter $S4.48 7E 4X 9E View 

Okanogan Car[1enters Scaffold IShoring Erecting & $S4.48 7E 4X 8N View 
Dismantling 

Okanogan Cement Masons Journey Level $46.83 7B 1N View 

Okanogan Divers & Tenders BellIVehicle or Submersible $118.80 7A 4C View 
Operator (Not Under Pressure) 

Okanogan Divers & Tenders Dive Supervisor/Master $81.98 7A 4C View 

Okanogan Divers & Tenders Diver $118.80 7A 4C 8V View 

Okanogan Divers & Tenders Diver On Standby $76.98 7A 4C View 

Okanogan Divers & Tenders Diver Tender $69.91 7A 4C View 

Okanogan Divers & Tenders Manifold Operator $69.91 7A 4C View 

Okanogan Divers & Tenders Manifold Operator Mixed Gas $74.91 7A 4C View 

Okanogan Divers & Tenders Remote Operated Vehicle $69.91 7A 4C View 
Operator I Technician 

Okanogan Divers & Tenders Remote Operated Vehicle $6S.19 7A 4C View 
Tender 

Okanogan Dredge Workers Assistant Engineer $70.62 SD 3F View 

Okanogan Dredge Workers Assistant Mate (Deckhand) $70.07 SD 3F View 

. 
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Okanogan Oredge Workers Boatmen $70.62 50 3F View 

Okanogan Oredge Workers Engineer Welder $71. 97 50 3F View 

Okanogan Oredge Workers Leverman, Hydraulic $73.41 50 3F View 

Okanogan Oredge Workers Mates $70.62 50 3F View 

Okanogan Oredge Workers Oiler $70.07 50 3F View 

Okanogan Orvwall A[1plicator Journey Level $49.27 7E 4X 8N View 

Okanogan Orywall Tapers Journey Level $44.38 7E 1P View 

Okanogan Electrical Fixture Journey Level $13.69 1 View 
Maintenance Workers 

Okanogan Electricians' Inside Cable Splicer $77.01 7H 1E View 

Okanogan Electricians - Inside Construction Stock Person $37.59 7H 10 View 

Okanogan Elect ricians' Inside Journey Level $72.77 7H 1E View 

Okanogan Electricians - Motor Sho[1 Craftsman $15.37 1 View 

Okanogan Electricians - Motor Shop Journey Level $14.69 1 View 

Okanogan Electricians' Powerline Cable Splicer $82.39 5A 40 View 
Construction 

Okanogan Electricians - Powerline Certified Line Welder $75.64 5A 40 View 
Construction 

Okanogan Electricians' Powerline Groundperson $49.17 5A 40 View 
Construction 

Okanogan Electricians· Powerline Heavy Line Equipment $75.64 5A 40 View 
Construction Operator 

Okanogan Electricians - Powerline Journey Level Lineperson $75.64 5A 40 View 
Construction 

Okanogan Electricians - Powerline Line Equipment Operator $64.54 5A 40 View 
Construction 

Okanogan Electricians ' Powerline Meter Instalier $49.17 5A 40 8W View 
Construction 

Okanogan Electricians · Powerline Pole Sprayer $75.64 5A 40 View 
. Construction 

Okanogan Electricians - Powerline Powderperson $56.49 5A 40 View 
Construction 

Okanogan Electronic Techn icians Electronic Technicians $47.28 5B ~ View 
Journey Level 

Okanogan Elevator Constructors Mechanic $100.51 70 4A View 

Okanogan Elevator Constructors Mechanic In Charge $108.53 70 4A View 

Okanogan Fabricated Precast Concrete Journey Level $13.69 1 View 
Products 

Okanogan Fabricated Precast Concrete Journey Level· In·Factory $13.69 1 View 
Products Work Only 

Okanogan Fence Erectors Fence Erector $42.54 7B 1M 82 View 

Okanogan Fence Erectors Fence Erector $42.54 7B 1M 82 View 

Okanogan Flaggers Journey Level $40.44 7B 1M 82 View 

Okanogan Glaziers Journey Level $34.56 7L 4L View 

Okanogan Heat a Frost Insulators And Journey Level $79.43 15H 11C View 
Asbestos Workers 

Okanogan Heating.Igui[1ment Journey Level $58.36 62 1B View 
Mechanics 

Okanogan Hod Carriers a Mason Journey Level $43.39 7B 1M 82 View 
Tenders 
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Okanogan Industrial Power Vacuum Journey Level $13.69 1 View 
Cleaner 

Okanogan In land Boatmen Journey Level $13.69 1 View 

Okanogan I nSl2ection I Clean i ng I Sea l ing Cleaner Operator, Foamer $14. 11 1 View 
Of Sewer & Water S),stems Operator 
Bv Remote Cont rol 

Okanogan I nsp-ection I Cleaning I Sealing Grout Truck Operator $13.69 1 View 
Of Sewer & Water S),stems 
B)' Remot e Control 

Okanogan I nsp-ection I Clean i ng I Sea ling Head Operator $17.71 1 View 
Of Sewer & Water S),stems 
By Remote Control 

Okanogan I nsp-ection I Cleaning ISeal i ng Technician $14.21 1 View 
Of Sewer & Water S),stems 
B)' Remote Cont rol 

Okanogan I nsp-ection I Cleani ng I Sealing Tv Truck Operator $17.71 1 View 
Of Sewer & Water Systems 
By Remote Control 

Okanogan Insulat ion ADDlicators Journey Level $49.27 7E 4X SN View 

Okanogan Ironworkers Journeyman $64.91 7N 10 View 

Okanogan Laborers Air And Hydraulic Track Drill $43.0S 7B 1M SZ View 

Okanogan Laborers Asphalt Raker $43.0S 7B 1M SZ View 

Okanogan Laborers Asphalt Roller, Walking $42.S1 7B 1M SZ View 

Okanogan Laborers Brick Pavers $42.54 7B 1M SZ View 

Okanogan Laborers Brush Hog Feeder $42.54 7B 1M SZ View 

Okanogan Laborers Brush Machine $43.0S 7B 1M SZ View 

Okanogan Laborers Caisson Worker, Free Air $43.0S 7B 1M SZ View 

Okanogan Laborers Carpenter Tender $42.54 7B 1M SZ View 

Okanogan Laborers Cement Finisher Tender $42.S1 7B 1M SZ View 

Okanogan Laborers Cement Handler $42.54 7B 1M SZ View 

Okanogan Laborers Chain Saw Operator & Faller $43 .08 7B 1M 8Z View 

Okanogan Laborers Clean-up Laborer $42.54 7B 1M 8Z View 

Okanogan Laborers Compaction Equipment $42.81 7B 1M SZ View 

Okanogan Laborers Concrete Crewman $42.54 7B 1M SZ View 

Okanogan Laborers Concrete Saw, Walking $42. S1 7B 1M SZ View 

Okanogan Laborers Concrete Signalman $42.54 7B 1M SZ View 

Okanogan Laborers Concrete Stack $43.08 7B 1M SZ View 

Okanogan Laborers Confined Space Attendant $42.54 7B 1M SZ View 

Okanogan Laborers Crusher Feeder $42.54 7B 1M SZ View 

Okanogan Laborers Demolition $42.54 7B 1M SZ View 

Okanogan Laborers Demolition Torch $42.S1 7B 1M SZ View 

Okanogan Laborers Dope Pot Fireman, Non· $42.S1 7B 1M SZ View 
mechanical 

Okanogan Laborers Driller Helper (when Required $42.S1 7B 1M SZ View 
To Move & Position Machine) 

Okanogan Laborers Drills With Dual Masts $43.36 7B 1M SZ View 

Okanogan Laborers Dry Stack Walls $42.54 7B 1M SZ View 

Okanogan Laborers Dumpman $42.54 7B 1M SZ View 

Okanogan Laborers Erosion Control Laborer $42.54 7B 1M SZ View 
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Okanogan Laborers Final Detail Cleanup (i.e, $40.44 76 1M 8Z View 
Dusting, Vacuuming , Window 
Cleaning; Not Construction 
Debris Cleanup) 

Okanogan Laborers Firewatch $42.54 76 1M 8Z View 

Okanogan Laborers Form Cleaning Machine $42.54 76 1M 8Z View 
Feeder, Stacker 

Okanogan Laborers Form Setter, Paving $42.81 76 1M 8Z View 

Okanogan Laborers General Laborer $42.54 76 1M 8Z View 

Okanogan Laborers Grade Checker $45.07 76 1M 8Z View 

Okanogan Laborers Grout Machine Header Tender $42.54 76 1M 8Z View 

Okanogan Laborers Guard Rail $42.54 76 1M 8Z View 

Okanogan Laborers Gunite $43.08 76 1M 8Z View 

Okanogan Laborers Hazardous Waste Worker $43.36 76 1M 8Z View 
(level A) 

Okanogan Laborers Hazardous Waste Worker $43.08 76 1M 8Z View 
(level B) 

Okanogan Laborers Hazardous Waste Worker $42.81 76 1M 8Z View 
(level C) 

Okanogan Laborers Hazardous Waste Worker $42.54 76 1M 8Z View 
(level D) 

Okanogan Laborers Hdpe Or Similar Liner Installer $42.54 76 1M 8Z View 

Okanogan Laborers High Scaler $43.08 76 1M 8Z View I 

Okanogan Laborers Jackhammer Operator Miner, $42.81 76 1M 8Z View 
Class "b" 

Okanogan Laborers Laser Beam Operator $43.08 7B 1M 8Z View 

Okanogan Laborers Miner, Class "a" $42.54 7B 1M 8Z View 

Okanogan Laborers Miner, Class "c" $43.08 7B 1M 8Z View 

Okanogan Laborers Miner, Class "d" $43.36 7B 1M 8Z View 

Okanogan Laborers Monitor Operator, Air Track Or $43.08 76 1M 8Z View 
Similar Mounting 

Okanogan Laborers Mortar Mixer $43.08 7B 1M 8Z View 

Okanogan Laborers Nipper $42.54 7B 1M 8Z View 

Okanogan Laborers Nozzleman $43.08 7B 1M 8Z View 

Okanogan Laborers Nozzleman, Water (to Include $42.81 7B 1M 8Z View 
Fire Hose) , Air Or Steam 

Okanogan Laborers Pavement Breaker, 90 Lbs. & $43.08 76 1M 8Z View 
Over 

Okanogan Laborers Pavement Breaker, Under 90 $42.81 7B 1M 8Z View 
Lbs . 

Okanogan Laborers Pipelayer $43 .08 7B 1M 8Z View 

Okanogan Laborers Pipelayer, Corrugated Metal $42.81 7B 1M 8Z View 
Culvert And Multi-plate. 

Okanogan Laborers Pipewrapper $43.08 7B 1M 8Z View 

Okanogan Laborers Plasterer Tenders $43.08 7B 1M 8Z View 

Okanogan Laborers Pot Tender $42.81 7B 1M 8Z View 

Okanogan Laborers Powderman $44.73 7B 1M 8Z View 

Okanogan Laborers Powederman Helper $42.81 7B 1M 8Z View 

Okanogan Laborers Power Buggy Operator $42.81 7B 1M 8Z View 

Okanogan Laborers Power Tool Operator, Gas, $42.81 7B 
, 

1M 8Z View 
Electric, Pneumatic 
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Okanogan Laborers Railroad Equipment, Power $42.S1 7B 1M SZ View 
Driven, Except Dual Mobile 

Okanogan Laborers Railroad Power Spiker Or $42.S1 7B 1M SZ View 
Puller, Dual Mobile 

Okanogan Laborers Remote Equipment Operator $43.36 7B 1M SZ View 

Okanogan Laborers Remote Equipment Operator $42.S1 7B 1M SZ View 
(i.e Compaction And 
Demolition) 

Okanogan Laborers Rigger /signal Person $42.S1 7B 1M SZ View 

Okanogan Laborers Riprap Person $42.54 7B 1M SZ View 

Okanogan Laborers Rodder & Spreader $42.S1 7B 1M SZ View 

Okanogan Laborers Sandblast Tailhoseman $42.54 7B 1M SZ View 

Okanogan Laborers Scaffold Erector, Wood Or $42.S4 7B 1M SZ View 
Steel 

Okanogan Laborers Stake Jumper $42.S4 7B 1M SZ View 

Okanogan Laborers Structural Mover $42.S4 7B 1M SZ View 

Okanogan Laborers Tailhoseman (water Nozzle) $42.S4 7B 1M SZ View 

Okanogan Laborers Timber Bucker & Faller (by $42.S4 7B 1M SZ View 
Hand) 

Okanogan Laborers Track Laborer (rr) $42.S4 7B 1M SZ View 

Okanogan Laborers Traffic Control Laborer $40.44 7B 1M 9D View 

Okanogan Laborers Traffic Control Supervisor $41.44 7B 1M 9E View 

Okanogan Laborers Trencher, Shawnee $42.S1 7B 1M SZ View 

Okanogan Laborers Trenchless Technology $43.0S 7B 1M SZ View 
Technician 

Okanogan Laborers Truck Loader $42.54 7B 1M SZ View 

Okanogan Laborers Tugger Operator $42.S1 7B 1M SZ View 

Okanogan Laborers Vibrators, All $43.0S 7B 1M SZ View 

Okanogan Laborers Wagon Drills $42.S1 7B 1M SZ View 

Okanogan Laborers Water Pipe Liner $42.S1 7B 1M SZ View 

Okanogan Laborers Welder, Electrical, Manual Or $43.36 7B 1M 8Z View 
Automatic (hdpe Or Similar 
Pipe And Liner) 

Okanogan Laborers Well'point Person $42.S4 7B 1M 8Z View 

Okanogan Laborers Wheelbarrow, Power Driven $42.S1 7B 1M SZ View 

Okanogan Laborers · Underground General Laborer & Topman $42.S4 7B 1M SZ View 
Sewer & Water 

Okanogan Laborers · Underground Pipe Layer $43.0S 7B 1M SZ View 
Sewer & Water 

Okanogan Landsca):>e Construction Landscape Laborer $40.44 7B 1M 9D View 

Okanogan Landsca):>e Construction Landscape Operator $69.33 7A 3K SX View 

Okanogan Landsca):>e Maint enance Groundskeeper $13.69 1 View 

Okanogan Lathers Journey Level $49.27 7E 4X 8N View 

Okanogan Marble Setters Journey Level $51.S4 SA 1M View 

Okanogan Meta l Fabrication (In Sho):» Fitter $13.69 1 View 

Okanogan Metal Fabrication (In Sho):» Laborer $13.69 1 View 

Okanogan Metal Fabrication (In Sho):» Machine Operator $13.69 1 View 

Okanogan Met al Fabrication (In Sho):» . Painter $13.69 1 View 

Okanogan Met al Fabricat ion (In Sho):» Welder $13.69 1 View 

Okanogan Millwright Journey Level $6S.90 SA 1B View 
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Okanogan Modular Buildings Journey Level $13.69 1 View 

Okanogan Painters Commercial Painter $38.59 6Z 1W View 

Okanogan Painters Industrial Painter $45.99 6Z 1W 9D View 

Okanogan Pile Driver Crew Tender $69.91 7A 4C View 

Okanogan Pile Driver Crew Tender ITechnician $69.91 7A 4C View 

Okanogan Pile Driver Hyperbaric Worker· $80.76 7A 4C View 
Compressed Air Worker 
0·30.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $85.76 7A 4C View 
Compressed Air Worker 30.01 
·44.00 PSI 

Okanogan Pile Driver Hyperbaric Worker · $89.76 7A 4C View 
Compressed Air Worker 44.01 
. 54.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $94.76 7A 4C View 
Compressed Air Worker 54.01 
·60.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $97.26 7A 4C View 
Compressed Air Worker 60.01 
·64.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $102.26 7A 4C View 
Compressed Air Worker 64.01 
·68.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $104.26 7A 4C View 
Compressed Air Worker 68.01 
·70.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $106.26 7A 4C View 
Compressed Air Worker 70.01 
·72.00 PSI 

Okanogan Pile Driver Hyperbaric Worker· $108.26 7A 4C View 
Compressed Air Worker 72.01 
·74.00 PSI 

Okanogan Pile Driver Journey Level $65.19 7A 4C View 

Okanogan Plasterers Journey Level $46.51 7K 1N View 

Okanogan Play'ground & Pa rk Journey Level $13.69 1 View 
Equipment Insta llers 

Okanogan Plumbers & PiQefi t t ers Journey Level $85.00 6Z 1Q View 

Okanogan Power Eguioment OQerators Asphalt Plant Operators $70.49 7A 3K 8X View 

Okanogan Power EguiQment OQerators Assistant Engineer $66.30 7A 3K 8X View 

Okanogan Power EguiQment OQerators Barrier Machine (zipper) $69.87 7A 3K 8X View 

Okanogan Power Eg!!iQment OQerators Batch Plant Operator: $69.87 7A 3K 8X View 
concrete 

Okanogan Power EguiQment OQerators Bobcat $66.30 7A 3K 8X View 

Okanogan Power EguiQment OQerators Brokk . Remote Demolition $66.30 7A 3K 8X View 
Equipment 

Okanogan Power EguiQment OQerators Brooms $66.30 7A 3K 8X View 

Okanogan Power EguiQment OQerators Bump Cutter $69.87 7A 3K 8X View 

Okanogan Power EguiQment OQerators Cableways $70.49 7A 3K 8X View 

Okanogan Power EguiQment OQerators Chipper $69.87 7A 3K 8X View 

Okanogan Power EguiQment OQerators Compressor $66.30 7A 3K 8X View 

Okanogan Power Eg!!iQment OQerators Concrete Finish Machine· $66.30 7A 3K 8X View 
Laser Screed 
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Okanogan Power Egui[:lment O[:lerators Concrete Pump - Mounted Or $69.33 7A 3K 8X View 
Trailer High Pressure Line 
Pump, Pump High Pressure 

Okanogan Power Egui[:lment O[:lerators Concrete Pump: Truck Mount $70.49 7A 3K 8X View 
With Boom Attachment Over 
42M 

Okanogan Power Eg'!i[:lment O[:lerators Concrete Pump: Truck Mount $69.87 7A 3K 8X View 
With Boom Attachment Up To 
42m 

Okanogan Power Equipment Operators Conveyors $69_33 7A 3K 8X View 

Okanogan Power Egui[:lment O[:lerators Cranes friction: 200 tons and $72.63 7A 3K 8X View 
over 

Okanogan Power Egui[:lment O[:lerators Cranes: 100 tons through 199 $71.20 7A 3K 8X View 
tons, or 150' of boom 
(including jib with 
attachments) 

Okanogan Power Eg'!i[:lment O[:lerators Cranes: 20 Tons Through 44 $69.87 7A 3K 8X View 
Tons With Attachments 

Okanogan Power Egui[:lment O[:lerators Cranes: 200 tons- 299 tons, or $71.93 7A 3K 8X View 
250' of boom including jib 
with attachments 

Okanogan Power Eg'!i[:lment O[:lerators Cranes: 300 tons and over or $72.63 7A 3K 8X View 
300' of boom including jib 
with attachments 

Okanogan Power Egui [:lment O[:lerators Cranes: 45 Tons Through 99 $70.49 7A 3K 8X View 
Tons, Under 150' Of Boom 
(including Jib With 
Attachments) 

Okanogan Power Eg'!i[:lment O[:lerators Cranes: A-frame - 10 Tons And $66.30 7A 3K 8X View 
Under 

Okanogan Power Egui [:lm ent O[:lerators Cranes: Friction cranes $71 .93 7A 3K 8X View 
through 199 tons 

Okanogan Power Eg'!i[:lment O[:lerators Cranes: through 19 tons with $69.33 7A 3K 8X View 
attachments, A-frame over 10 
tons 

Okanogan Power Egui[:lment O[:lerators Crusher $69.87 7A 3K 8X View 

Okanogan Power Egui[:lment O[:lerators Deck Engineer IDeck Winches $69.87 7A 3K 8X View 
(power) 

Okanogan Power Egui[:lment O[:lerators Derricks, On Building Work $70.49 7A 3K 8X View 

Okanogan Power Egui[:lment O[:lerat ors Dozers D-9 & Under $69.33 7A 3K 8X View 

Okanogan Power Egui[:lment O[:lerators Drill Oilers: Auger Type, Truck $69 _33 7A 3K 8X View 
Or Crane Mount 

Okanogan Power Egui[:lment O[:lerators Drilling Machine $71.20 7A 3K 8X View 

Okanogan Power Egui [:lment O[:lerators Elevator And Man-lift: $66.30 7A 3K 8X View 
Permanent And Shaft Type 

Okanogan Power Egui [:lment O[:lerators Finishing Machine, Bidwell $69.87 7A 3K 8X View 
And Gamaco & Similar 
Equipment 

Okanogan Power Eg'!i[:lment O[:lerators Forklift: 3000 Lbs And Over $69.33 7A 3K 8X View 
With Attachments 

Okanogan Power Egui [:lment O[:lerators Forklifts: Under 3000 Lbs. $66.30 7A 3K 8X View 
With Attachments 

Okanogan Power Eg'!i[:lment O[:lerators Grade Engineer: Using Blue $69.87 7A 3K 8X View 
Prints, Cut Sheets, Etc 
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Okano~an Power Equipment Operators Gradechecker /Stakeman $66.30 7A 3K 8X View 

Okanogan Power Eauioment Ooerators Guardrail Punch $69.87 7A 3K 8X View 

Okanogan Power Egl,!j[1ment O[1erators Hard Tail End Dump $70.49 7A 3K 8X View 
Articulating Off- Road 
Equipment 45 Yards. & Over 

Okanogan Power Egui[1ment O[1erators Hard Tail End Dump $69.87 7A 3K 8X View 
Articulating Off-road 
Equipment Under 45 Yards 

Okanogan Power Egui[1ment O[1erators Horizontal/Directional Drill $69.33 7A 3K 8X View 
Locator 

Okanogan Power Egl,!j[1ment O[1erators Horizontal/Directional Drill $69.87 7A 3K 8X View 
Operator I 

Okanogan Power Egui[1ment O[1erators Hydralifts/Boom Trucks Over $69.33 7A 3K 8X View 
10 Tons 

Okanogan Power Egl,!j[1ment O[1erators Hydralifts/Boom Trucks, 10 $66.30 7A 3K 8X View 
Tons And Under 

Okanogan Power Egl,!jJ:1ment OQerators Loader, Overhead 8 Yards. & $71 .20 7A 3K 8X View 
Over 

Okanogan Power EguiQment OQerators Loader, Overhead, 6 Yards. $70.49 7A 3K 8X View 
But Not Including 8 Yards 

Okanogan Power EguiQment OJ:1erators Loaders, Overhead Under 6 $69.87 7A 3K 8X View 
Yards 

Okanogan Power EguiQment OQerators Loaders, Plant Feed $69.87 7A 3K 8X View 

Okanogan Power EguiQment OQerators Loaders: Elevating Type Belt $69.33 7A 3K 8X View 

Okanogan Power Egui [1ment O[1erators Locomotives, All $69.87 7A 3K 8X View 

Okanogan Power Equi[1ment O[1erators Material Transfer Device $69.87 7A 3K 8X View 

Okanogan Power Egui[1ment OQerators Mechanics, All (leadmen - $71.20 7A 3K 8X View 
$0.50 Per Hour Over 
Mechanic) 

Okanogan Power Egui[1ment OJ:1erators Motor Patrol Graders $70.49 7A 3K 8X View 

Okanogan Power Egui[1ment O[1erators Mucking Machine, Mole, $70.49 7A 3K 8X View 
Tunnel Drill, Boring, Road 
Header And/or Shield 

Okanogan Power Egl,!j[1ment O[1erators Oil Distributors, Blower $66.30 7A 3K 8X View 
Distribution & Mulch Seeding 
Operator 

Okanogan Power Egl,!j[1ment O[1erators Outside Hoists (Elevators And $69.33 7A 3K 8X View 
Manlifts) , Air Tuggers, Strato 

Okanogan Power Egui[1ment O[1erators Overhead, Bridge Type Crane: $69.87 7A 3K 8X View 
20 Tons Through 44 Tons 

Okanogan Power Egl,!j[1ment OJ:1erators Overhead, Bridge Type: 100 $71.20 7A 3K 8X View 
Tons And Over 

Okanogan Power EguiJ:1ment OJ:1erators Overhead, Bridge Type: 45 $70.49 7A 3K 8X View 
Tons Through 99 Tons 

Okanogan Power Egui[1ment O[1erators Pavement Breaker $66.30 7A 3K 8X View 

Okanogan Power Egl,!jQment O[1erators Pile Driver (other Than Crane $69.87 7A 3K 8X View 
Mount) 

Okanogan Power EguiJ:1ment O[1erat ors Plant Oiler - Asphalt, Crusher $69.33 7A 3K 8X View 

Okanogan Power EguiJ:1ment O[1erators Posthole Digger, Mechanical $66.30 7A 3K 8X View 

Okanogan Power EguiJ:1ment O[1erators Power Plant $66.30 7A 3K 8X View 
I 

Okanogan Power EguiJ:1ment O[1erators Pumps - Water $66.30 7A 3K 8X View 

Okanogan Power EguiQment OJ:1erators Quad 9, Hd 41, D10And Over $70.49 7A 3K 8X View 
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Okanogan Power Eg!!i~ment O~erators Quick Tower - No Cab, Under $66.30 7A 3K 8X View 
100 Feet In Height Based To 
Boom 

Okanogan Power Egui~ment O~erators Remote Control Operator On $70.49 7A 3K 8X View 
Rubber Tired Earth Moving 
Equipment 

Okanogan Power Equi ~ment O~e rators Rigger and Bellman $66.30 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Rigger ISignal Person, Bellman $69.33 7A 3K 8X View 
(Certified) 

Okanogan Power Equipment Operators Rollagon $70.49 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Roller, Other Than Plant Mix $66.30 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Roller, Plant Mix Or Multi-lift $69.33 7A 3K 8X View 
Materials 

Okanogan Power Equipment Operators Roto'mill, Rota-grinder $69.87 7A 3K 8X View 

Okanogan Power Equipment Operators Saws - Concrete $69.33 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Scraper, Self Propelled Under $69.87 7A 3K 8X View 
45 Yards 

Okanogan Power Eg!!i~ment O~erators Scrapers - Concrete & Carry $69.33 7A 3K 8X View 
All 

Okanogan Power Eg!!i~ment O~erators Scrapers, Self-propelled: 45 $70.49 7A 3K 8X View 
Yards And Over 

Okanogan Power Egui~ment O~erators Service Engineers - Equipment $69.33 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Shotcrete/Gunite Equipment $66.30 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Shovel, Excavator, Backhoe, $69.33 7A 3K 8X View 
Tractors Under 15 Metric Tons 

Okanogan Power Egui~ment O~erators Shovel, Excavator, Backhoe: $70.49 7A 3K 8X View 
Over 30 Metric Tons To 50 
Metric Tons 

Okanogan Power Egui~ment O~erators Shovel, Excavator, Backhoes, $69.87 7A 3K 8X View 
Tractors: 15 To 30 Metric Tons 

Okanogan Power Eg!!i~ment O~erators Shovel, Excavator, Backhoes: $71.20 7A 3K 8X View 
Over 50 Metric Tons To 90 
Metric Tons 

Okanogan Power Egui~ment O~erators Shovel, Excavator, Backhoes: $71.93 7A 3K 8X View 
Over 90 Metric Tons 

Okanogan Power Egui~ment O~erators Slipform Pavers $70.49 7A 3K 8X View 

Okanogan Power Eg!!i~ment O~erators Spreader, Topsider & $70.49 7A 3K 8X View 
Screedman 

Okanogan Power Egui~ment O~erators Subgrader Trimmer $69.87 7A 3K 8X View 

Okanogan Power Egui[lment O~erators Tower Bucket Elevators $69.33 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Tower Crane Up To 175' In $71 .20 7A 3K 8X View 
Height Base To Boom 

Okanogan Power Egui [lment O[lerators Tower Crane: over 175' $71.93 7A 3K 8X View 
through 250' in height, base 
to boom 

Okanogan Power Egui[lment O[lerators Tower Cranes: over 250' in $72.63 7A 3K 8X View 
height from base to boom 

Okanogan Power Egui~ment O~erators Transporters, All Track Or $70.49 7A 3K 8X View 
Truck Type 

Okanogan Power Egui~ment O~erators Trenching Machines $69.33 7A 3K 8X View 

Okanogan Power Egui~ment O~erators Truck Crane Oiler/driver - 100 $69.87 7A 3K 8X View 
Tons And Over 
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Okanogan Power Eg!!i~ment O~erators Truck Crane Oiler IDriver $69.33 7A 3K 8X View 
Under 100 Tons 

Okanogan Power Eg!!i~ment O~erators Truck Mount Portable $69.87 7A 3K 8X View 
Conveyor 

Okano~an Power Eguil:>ment Operators Welder $70.49 7A 3K 8X View 

Okanogan Power EguiQment Ol:>erators Wheel Tractors, Farmall Type $66.30 7A 3K 8X View 

Okanogan Power Eguil:>ment Ol:>erators Yo Yo Pay Dozer $69.87 7A 3K 8X View 

Okanogan Power Eguil:>ment 0l:>erators- Asphalt Plant Operators $70.49 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power Eg!!iQment OQerators- Assistant Engineer $66_30 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power Eguil:>ment Ol:>erators- Barrier Machine (zipper) $69.87 7A 3K 8X View 
Under~round Sewer 6: Water 

Okanogan Power Eg!!il:>ment Ol:>erators- Batch Plant Operator, $69.87 7A 3K 8X View 
Underground Sewer 6: Water Concrete 

Okanogan Power EguiQment OQerators- Bobcat $66.30 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power Eguil:>ment Ol:>erators- Brokk - Remote Demolition $66.30 7A 3K 8X View 
Underground Sewer 6: Water Equipment 

Okanogan Power Eg!!iQment OQerators- Brooms $66.30 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power EguiQment OQerators- Bump Cutter $69.87 7A 3K 8X View 
Underground Sewer 6: Water 

, Okanogan Power EguiQment Ol:>erators- Cableways $70.49 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power Eguil:>ment Ol:>erators- Chipper $69.87 7A 3K 8X View 
Under2round Sewer 6: Water 

Okanogan Power EguiQment OQerators- Compressor $66.30 7A 3K 8X View 
Under~round Sewer 6: Water 

Okanogan Power Eguil:>ment Ol:>erators- Concrete Finish Machine - $66.30 7A 3K 8X View 
Underground Sewer 6: Water Laser Screed 

Okanogan Power Eguil:>ment Ol:>erators- Concrete Pump - Mounted Or $69.33 7A 3K 8X View 
Underground Sewer 6: Water Trailer High Pressure Line 

Pump, Pump High Pressure 

Okanogan Power Eguil:>ment Ol:>erators- Concrete Pump: Truck Mount $70.49 7A 3K 8X View 
Underground Sewer 6: Water With Boom Attachment Over 

42 M 

Okanogan Power Eguil:>ment Ol:>erators- Concrete Pump: Truck Mount $69.87 7A 3K 8X View 
Underground Sewer 6: Water With Boom Attachment Up To 

42m 

Okanogan Power Eguil:>ment Ol:>erators- Conveyors $69.33 7A 3K 8X View 
Underground Sewer 6: Water 

Okanogan Power Eg!!iQment OQerators- Cranes friction: 200 tons and $72.63 7A 3K 8X View 
Underground Sewer 6: Water over 

Okanogan Power EguiQment OQerators- Cranes: 100 tons through 199 $71.20 7A 3K 8X View 
Underground Sewer 6: Water tons, or 1 50' of boom 

(including jib with 
attachments) 

Okanogan Power EguiQment OQerators- Cranes: 20 Tons Through 44 $69.87 7A 3K 8X View 
Underground Sewer 6: Water Tons With Attachments 

Okanogan Power Eg!!i~ment OQerators- Cranes: 200 tons- 299 tons, or $71.93 7A 3K 8X View 
Underground Sewer 6: Water 250' of boom including jib 

with attachments 
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Okanogan Power Egui~ment O~erators- Cranes: 300 tons and over or $72.63 7A 3K 8X View 
Underground Sewer & Water 300' of boom including jib 

with attachments 

Okanogan Power Egui~ment O~erators- Cranes: 45 Tons Through 99 $70.49 7A 3K 8X View 
Underground Sewer & Water Tons, Under 150' Of Boom 

(including Jib With 
Attachments) 

Okanogan Power Egui[:lment O[:lerators- Cranes: A-frame - 10 Tons And $66.30 7A 3K 8X View 
Underground Sewer & Water Under 

Okanogan Power Eg!!i~ment O~erators- Cranes: Friction cranes $71.93 7A 3K 8X View 
Underground Sewer & Water through 199 tons 

Okanogan Power Egui~ment O[:lerators- Cranes: through 19 tons with $69.33 7A 3K 8X View 
Underground Sewer & Water attachments, A-frame over 10 

tons 

Okanogan Power Egui~ment O~erators - Crusher $69.87 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Egui~ment O~erators- Deck Engineer/Deck Winches $69.87 7A 3K 8X View 
Underground Sewer & Water (power) 

Okanogan Power Egui~ment O[:lerators- Derricks, On Building Work $70.49 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eg ui~ment O~erators- Dozers D-9 & Under $69.33 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Egui~ment O~erators - Drill Oilers: Auger Type, Truck $69_33 7A 3K 8X View 
Underground Sewer & Water Or Crane Mount 

Okanogan Power Egui~ment O~erators - Drilling Machine $71.20 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Egui~ment O~erators- Elevator And Man-lift: $66.30 7A 3K 8X View 
Underground Sewer & Water Permanent And Shaft Type 

Okanogan Power Egui~ment O[:lerators- Finishing Machine, Bidwell $69.87 7A 3K 8X View 
Underground Sewer & Water And Gamaco & Similar 

Equipment 

Okanogan Power Eg!!i~ment O~erators- Forklift: 3000 Lbs And Over $69.33 7A 3K 8X View 
Underground Sewer & Water With Attachments 

Okanogan Power Egui~ment O[:lerators- Forklifts: Under 3000 Lbs. $66.30 7A 3K 8X View 
Underground Sewer & Water With Attachments 

Okanogan Power Egui~ment O~erators - Grade Engineer: Using Blue $69.87 7A 3K 8X View 
Underground Sewer & Water Prints, Cut Sheets, Etc 

Okanogan Power Eg ui~ment O~erators - Gradechecker /Stakeman $66.30 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Egui~ment O~erators - Guardrail Punch $69.87 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Egui~ment O~erators- Hard Tail End Dump $70.49 7A 3K 8X View 
Underground Sewer & Water Articulating Off- Road 

Equipment 45 Yards. & Over 

Okanogan Power Egui~ment O~erators- Hard Tail End Dump $69.87 7A 3K 8X View 
Underground Sewer & Water Articulating Off-road 

Equipment Under 45 Yards 

Okanogan Power Egui~ment O~erators - Horizontal/Directional Drill $69.33 7A 3K 8X View 
Underground Sewer & Water Locator 

Okanogan Power Egui~ment O~erators- Horizontal/Directional Drill $69_87 7A 3K 8X View 
, Underground Sewer & Water Operator 

Okanogan Power Eg ui~ment O~erators - Hydralifts/Boom Trucks Over $69.33 7A 3K 8X View 
Underground Sewer & Water 10 Tons 

Okanogan Power Egui~ment O~erators - Hydralifts/Boom Trucks, 10 $66.30 7A 3K 8X View 
Underground Sewer & Water Tons And Under 
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Okanogan Power Eg!,!j~ment O~erators · Loader, Overhead 8 Yards. ft $71 .20 7A 3K 8X View 
Underground Sewer ft Water Over 

Okanogan Power Egui~ment O~erators· Loader, Overhead, 6 Yards. $70.49 7A 3K 8X View 
Underground Sewer ft Water But Not Including 8 Yards 

Okanogan Power Eg!,!j~ment O~erators · Loaders, Overhead Under 6 $69.87 7A 3K 8X View 
Underground Sewer ft Water Yards 

Okanogan Power Egui~ment O~erators · Loaders, Plant Feed $69.87 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Egui~ment O~erators · Loaders: Elevating Type Belt $69.33 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Egui~ment O~erators · Locomotives, All $69.87 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators · Material Transfer Device $69.87 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators · Mechanics, All (leadmen . $71.20 7A 3K 8X View 
Underground Sewer ft Water $0.50 Per Hour Over 

Mechanic) 

Okanogan Power Egui~ment O~erators· Motor Patrol Graders $70.49 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators· Mucking Machine, Mole, $70.49 7A 3K 8X View 
Underground Sewer ft Water Tunnel Drill, Boring, Road 

Header And/or Shield 

Okanogan Power Egui~ment O~erators · Oil Distributors, Blower $66.30 7A 3K 8X View 
Underground Sewer ft Water Distribution ft Mulch Seeding 

Operator 

Okanogan Power Egui ~ment O~erators · Outside Hoists (Elevators And $69.33 7A 3K 8X View 
Underground Sewer ft Water Manlifts), Air Tuggers, Strata 

Okanogan Power Egui~ment O~erators · Overhead, Bridge Type Crane: $69.87 7A 3K 8X View 
Underground Sewer ft Water 20 Tons Through 44 Tons 

Okanogan Power Eg!,!j~ment O~erators· Overhead, Bridge Type: 100 $71.20 7A 3K 8X View 
Underground Sewer ft Water Tons And Over 

Okanogan Power Egui~ment O~erators · Overhead, Bridge Type: 45 $70.49 7A 3K 8X View 
Underground Sewer ft Water Tons Through 99 Tons 

Okanogan Power Egui~ment O~erators · Pavement Breaker $66.30 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Egui~ment O~erators · Pile Driver (other Than Crane $69.87 7A 3K 8X View 
Underground Sewer ft Water Mount) 

Okanogan Power Egui~ment O~erators· Plant Oiler· Asphalt, Crusher $69.33 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators· Posthole Digger, Mechanical $66.30 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators · Power Plant $66.30 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators · Pumps· Water $66.30 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators· Quad 9, Hd 41, D10 And Over $70.49 7A 3K 8X View 
Underground Sewer ft Water 

Okanogan Power Eg!,!j~ment O~erators· Quick Tower· No Cab, Under $66.30 7A 3K 8X View 
Underground Sewer ft Water 100 Feet In Height Based To 

Boom 

Okanogan Power Egui~ment O~erators· Remote Control Operator On $70.49 7A 3K 8X View 1 

Underground Sewer ft Water Rubber Tired Earth Moving 
Equipment 
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Okanogan Power Eg!!ip-ment Op-erators- Rigger and Bellman $66.30 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Rigger/Signal Person, Bellman $69_33 7A 3K 8X View 
Underground Sewer & Water (Certified) 

Okanogan Power Eg!!ip-ment Op-erators- Rollagon $70.49 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eg!!ip-ment Op-erators- Roller, Other Than Plant Mix $66.30 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Roller, Plant Mix Or Multi-lift $69.33 7A 3K 8X View 
Underground Sewer & Water Materials 

Okanogan Power Eg!!ip-ment Op-erators- Roto-mill, Roto-grinder $69.87 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Saws - Concrete $69.33 7A 3K ax View 
Underground Sewer & Water 

Okanogan Power Eg!!ip-ment Op-erators- Scraper, Self Propelled Under $69.87 7A 3K 8X View 
Underground Sewer & Water 45 Yards 

Okanogan Power Eg!!ip-ment Op-erators- Scrapers - Concrete & Carry $69.33 7A 3K 8X View 
Underground Sewer & Wat er All 

Okanogan Power Eguip-ment Op-erators- Scrapers, Self-propelled: 45 $70.49 7A 3K 8X View 
Underground Sewer & Water Yards And Over 

Okanogan Power Eg!!ip-ment Op-erators- Service Engineers - Equipment $69.33 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Shotcrete/Gunite Equipment $66.30 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eg!!ip-ment Op-erators- Shovel, Excavator, Backhoe, $69.33 7A 3K 8X View 
Underground Sewer & Water Tractors Under 15 Metric Tons 

-- , 
Okanogan Power Eguip-ment Op-erators- Shovel, Excavator, Backhoe: $70.49 7A 3K 8X View 

Underground Sewer & Wat er Over 30 Metric Tons To 50 
Metric Tons 

Okanogan Power Eguip-ment Op-erators- Shovel, Excavator, Backhoes, $69_87 7A 3K 8X View 
Underground Sewer & Water Tractors: 15 To 30 Metric Tons 

Okanogan Power Eg!!ip-ment Op-erators- Shovel, Excavator, Backhoes: $71.20 7A 3K 8X View 
Underground Sewer & Water Over 50 Metric Tons To 90 

Metric Tons 

Okanogan Power Eg!!ip-ment Op-erators- Shovel, Excavator, Backhoes: $71.93 7A 3K 8X View , 
Underground Sewer & Water Over 90 Metric Tons 

Okanogan Power Eg!!ip-ment Op-erators- Slipform Pavers $70.49 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Spreader, Topsider & $70.49 7A 3K 8X View 
Underground Sewer & Water Screedman 

Okanogan Power Eguip-ment Op-erators- Subgrader Trimmer $69.87 7A 3K ax View 
Underground Sewer & Water 

Okanogan Power Eg!!ip-ment Op-erators- Tower Bucket Elevators $69.33 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eguip-ment Op-erators- Tower Crane Up To 175' In $71.20 7A 3K 8X View 
Underground Sewer & Water Height Base To Boom 

Okanogan Power Eguip-ment Op-erators- Tower Crane: over 175' $71.93 7A 3K 8X View 
Underground Sewer & Water through 250' in height, base 

to boom 

Okanogan Power Eguip-ment Op-erators- Tower Cranes: over 250' in $72.63 7A 3K 8X View 
Underground Sewer & Water height from base to boom 

Okanogan Power Eguip-ment Op-erators- Transporters, All Track Or $70.49 7A 3K 8X View 
Underground Sewer & Water Truck Type 
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Okanogan Power Egui[1ment O[1erators- Trenching Machines $69.33 7A 3K 8X View 
Underoround Sewer & Water 

Okanogan Power Eg!!l[1ment O[1erators- Truck Crane Oiler/driver - 100 $69.87 7A 3K 8X View 
Underground Sewer & Water Tons And Over 

Okanogan Power Eg!!l[1m ent O[1erators- Truck Crane Oiler/Driver $69.33 7A 3K 8X View 
Underground Sewer & Water Under 100 Tons 

Okanogan Power Eg!!l[1ment O[1erators- Truck Mount Portable $69.87 7A 3K 8X View 
Underground Sewer & Water Conveyor 

Okanogan Power Egui[1ment O[1erators- Welder $70.49 7A 3K 8X View 
Underground Sewer & Water 

Okanogan Power Eg!!l[1ment O[1erators- Wheel Tractors, Farmall Type $66.30 7A 3K 8X View 
Undereround Sewer & Water 

Okanogan Power Egui[1ment O[1erators-
Underground Sewer & Water 

Yo Yo Pay Dozer $69.87 7A 3K 8X View 

Okanogan Power Line Clearance Tree Journey Level In Charge $55.03 5A 4A View 
Trimmers 

Okanogan Power Line Clearance Tree Spray Person $52.24 5A 4A View 
Trimmers 

Okanogan Power Line Clearance Tree Tree Equipment Operator $55.03 5A 4A View 
Trimmers 

Okanogan Power Line Clearance Tree Tree Trimmer $49.21 5A 4A View 
Trimmers 

Okanogan Power Line Clearance Tree Tree Trimmer Groundperson $37.47 5A 4A View 
Trimmers 

Okanogan Refrigeration & Air Journey Level $85.00 6Z 1Q View 
Conditioning Mechanics 

Okanoean Residential Brick Mason Journev Level $51.84 5A 1M View 

Okanogan Residential Carnenters Journey Level $25.00 1 View 

Okanogan Residential Cement Masons Journev Level $14.86 1 View 

Okanogan Residential Drywall Journey Level $18.21 1 View 
A[1[1licators 

Okanogan Residential Dl}'wall Ta[1ers Journey Level $14.86 1 View 

Okanogan Residential Electricians Journey Level $33.25 1 View 

Okanogan Residential Glaziers Journey Level $18.29 1 View 

Okanogan Residential Insulation Journey Level $14.70 1 View 
A[1[1licators 

Okanogan Residential Laborers Journey Level $14.21 1 View 

Okanogan Residential Marble Setters Journey Level $51 .84 5A 1M View 

Okanogan Residential Painters Journey Level $19.65 1 View 

Okanogan Residential Plumbers & Journey Level $39.86 5A 1G View 
PiJ:1efitters 

Okanogan Residen tial Refrigeration & Journey Level $17.25 1 View 
Air Conditioning Mechanics 

Okanogan Residential Sheet Metal Journey Level (Field or Shop) $58.36 11 1B View 
Workers 

Okanogan Residential 50ft Floor La~ers Journey Level $17_63 1 View 

Okanogan Residential S[1rinkler Fitters Journey Level $13.69 1 View 
(Fire Protecti on) 

Okanogan Residential Stone Masons Journey Level $51 .84 5A 1M View 

Okanogan Residential Terrazzo Workers Journev Level $14.86 1 View 

Okanogan Residential Terrazzo/Tile Journey Level $14_86 1 View 
Finishers 
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Okano~an Residential Tile Setters Journey Level $14.86 1 View 

Okanogan Roofers Journey Level $41.94 51 1R View 

Okanogan Roofers Using Irritable Bituminous $43.94 l! .lli View 
Materials 

Okanogan Sheet Metal Workers Journey Level (Field or Shop) $58.36 6Z 1B View 

Okanogan ~gn Makers & Installers Journey Level $80.02 7F II View 
(Electrical) 

Okanogan ~gn Makers & Installers Journey Level $16.14 1 View 
(Non· Electrical) 

Okanogan Soft Floor Layers Journey Level $51.91 5A 3J View 

Okanogan Solar Controls For Windows Journey Level $13.69 1 View 

Okanogan S~ri nkler Fitters (Fire Journey Level $60.86 7J .lli View 
Protection) 

Okanogan Stage Rigging Mechanics (Non Journey Level $13.69 1 View 
Structural ) 

Okanogan Stone Masons Journey Level $51.84 5A 1M View 

Okanogan Street And Parking Lot Journey Level $13.69 1 View 
SweeDer Workers 

Okanogan Surveyors Assistant Construction Site $69.33 7A 3K 8X View 
Surveyor 

Okanogan Surveyors Chainman $66.30 7A 3K 8X View 

Okanogan Surveyors Construction Site Surveyor $70.49 7A 3K 8X View 

Okanogan Telecommunication Telecom Technician Journey $47.28 5B ~ View 
Technicians Level 

Okanogan TeleJ:lhone Line Construction Cable Splicer $37.40 5A 2B View 
· Outside 

Okanogan TeleJ:lhone Line Construc tion Hole Digger/Ground Person $25.04 5A 2B View 
· Outside 

Okanogan TeleJ:lhone Line Construction Telephone Equipment $31.22 5A 2B View 
· Outside Operator (Light) 

Okanogan TeleJ:lhone Line Construction Telephone Lineperson $35.34 5A 2B View 
· Outside 

Okanogan Terrazzo Workers Journey Level $43.81 5A 1M View 

Okanogan Tile Setters Journey Level $43.81 5A 1M View 

Okanogan Tile, Marble & Terrazzo Journey Level $35.93 5A 1M View 
Finishers 

Okanogan Traffic Cont rol StriJ:lers Journey Level $49.13 7A 1K View 

Okanogan Truck Drivers Asphalt Mix Over 20 Yards $47.75 5D 1V 8M View 

Okanogan Truck Drivers Asphalt Mix To 20 Yards $47.38 5D 1V 8M View 

Okanogan Truck Drivers Dump Truck $47.38 5D 1V 8M View 

Okanogan Truck Drivers Dump Truck & Trailer $47.75 5D 1V 8M View 

Okanogan Truck Drivers Other Trucks $47.27 5D 1V 8M View 

Okanogan Truck Drivers - Ready Mix Transit Mixers 20 yards and $47.75 5D 1V 8M View 
under 

Okanogan Truck Drivers · Ready Mix Transit Mixers over 20 yards $48.08 5D 1V 8M View 

Okanogan Well Dril lers & Irrigation Irrigation Pump Installer $13.69 1 View 
Pum!:) Installers 

Okanogan Well Drillers & Irrigation Oiler $13.69 1 View 
Pum!:) Installers 

Okanogan Well Drillers & Irrigation Well Driller $18.00 1 View 
Pum!:) Installers -
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************************************************************************************************************  
Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 
the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 

B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  
F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly 
rate of wage. 

  
G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-

ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten 
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment 

breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday through 
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate 
of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  
J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday through 
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 
K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on holidays shall be paid at double the hourly rate of wage. 
 
M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage. 

All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours 

worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday 
shall be paid at double the hourly rate of wage.  

 
P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 
 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 
Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times 
the hourly rate of wage. 

  
R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 
  

 
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 
Labor Day shall be paid at three times the hourly rate of wage. 

  
V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 
double the hourly rate of wage. 

  
W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid 
at double the hourly rate of wage. 

  
X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday 
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on 
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 
holiday and all work performed shall be paid at double the hourly rate of wage. 

  
Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the 
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or 
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours 
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  
Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  
 
B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 
 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday 

pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage. 
 

M. This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the 
hourly rate of wage. 

  
O.  All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage. 
  
R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 
  
U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 
  
 
  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
  

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and 
one-half times the hourly rate of wage including holiday pay. 

 
H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 
compensated at one and one half (1-1/2) times the regular rate of pay. 
 

 
J. All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on 

Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
K. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly 
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in 
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.  

 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee 
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation 
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period. 
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 
 
 

4. C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 
been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday 
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked 
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 

 
 D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates 
include all members of the assigned crew. 

 
EXCEPTION:  
On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 
plants, industrial plants, associated installations and substations, except those substations whose primary function is 
to feed a distribution system, will be paid overtime under the following rates: 
 
The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times 
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times 
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays 
and holidays will be at the double the hourly rate of wage. 
 
All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 
hourly rate of wage. 
 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the first 
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays 
shall be paid at double the hourly rate of wage. 

 
G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 
double the hourly rate of wage. 

 
H. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid 
at three times the hourly rate of wage. 

 
I. The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours 
worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 
 
 
4. J. The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage.  All 

hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage.  All hours 
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly 
rate of wage. 

 
 K. All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday 

is the sixth consecutive day worked.  All hours worked over twelve (12) in a day Monday through Saturday, and all 
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage. 

 
 L. The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours 
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double 
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage, 
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay. 

 
U. The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement 
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12) 
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly 
rate of wage. 

 
 V. Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or 

outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and 
one-half (1 ½) the straight time rate. 
 
In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at 
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All 
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x) 
the straight time rate of pay. 
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours. 
 
When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be 
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight 
(8) hours. 
 

W. All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid 
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double 
the hourly rate of wage. 
 
When an employee returns to work without at least eight (8) hours time off since their previous shift, all such time 
shall be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break 
of eight (8) hours. 
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Overtime Codes Continued 
 
 

4. X. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6 
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations). 
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established 
when considered necessary by the Employer. 

 
The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022), 
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour 
schedule or back to the other.  All hours of work on these shifts shall be paid for at the straight time hourly rate. Work 
performed in excess of eight hours (or ten  hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate. 

 
When due to conditions beyond the control of the Employer, or when contract specifications require that work can 
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight 
time rate, eight (8) hours work for eight (8) hours pay.  The starting time shall be arranged to fit such conditions of 
work. 

 
When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall 
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of 
eight (8) hours. 

 
 Y. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. All work 
performed after 6:00 pm Saturday to 6:00 am Monday and holidays shall be paid at double the straight time rate of 
pay.  
 
Any shift starting between the hours of 6:00 pm and midnight shall receive an additional one dollar ($1.00) per hour 
for all hours worked that shift.  
 
After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the 
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. 
 

 Z. All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 
rate of 20% over the hourly rate of wage. Work performed on Sundays may be paid at double time. All hours worked 
on holidays shall be paid at double the hourly rate of wage. 

 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
11. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE 

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 
 
 

A. The first ten (10) hours worked on Saturday and all hours worked on holidays shall be paid at one and one-half times 
the hourly rate of wage. All hours worked over twelve (12) hours Monday through Saturday, and all hours worked on 
Sundays shall be paid at double the hourly rate of wage.  

 
 

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime rate until 
such time as the employee has had a break of eight (8) hours or more. 
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Holiday Codes 
 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  
 

B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 

D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 
Saturday after Thanksgiving Day, And Christmas Day (8).  

 
 H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
 
 I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 
 
 J.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day, 

Christmas Eve Day, And Christmas Day (7). 
 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 
 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday after Thanksgiving Day, And Christmas Day (8). 
 

N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 
Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 
 
 R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 
 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 
And Christmas Day (7). 

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  
 
 
6.  G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve 
Day (11). 

  
 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).  
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Holiday Codes Continued 
 
 
 T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And 
Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 
holiday. 

 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed 
As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding Friday shall 
be a regular work day. 

 
 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 
preceding Friday. 

  
C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be 
observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday 
on the preceding Friday. 

 
 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday 
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a 
Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 
Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday. 

  
G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 
 

 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
I. Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  
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Holiday Codes Continued 
 

 
7. J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 

Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 

 
 
  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

   
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 

 
 W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 
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Holiday Codes Continued 
 
 
7. G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 

 
 H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any 
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on 
a Saturday shall be observed as a holiday on the preceding Friday. 

 
 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be 
observed as a holiday on the preceding Friday.  

 
 J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6). 

Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday which 
falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  
  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 
Friday. 

  
 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  
 
 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 
the following Monday. 

 
 
  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the 
preceding Friday shall be a regular work day.  
 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

   
 V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New 
Year’s Day.  If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered 
a holiday and compensated accordingly. 
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Holiday Codes Continued 
 
 
7. W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before 
New Year’s Day, and a Floating Holiday.   

 
 X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after 
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken 
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday 
will be taken on the next normal workday. 
 

 Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the 
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the 
federal government shall be considered a holiday and compensated accordingly. 

 
 
 
15. F. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (8). If any of the listed holidays 
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 
 

 G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The 
Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the 
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated 
accordingly. 
 
 

 
Note Codes 

 
 
8.  D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  
 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 
  
M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 
 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 
 

S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic 
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued 
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 
2012. 
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Note Codes Continued 
 
 
8. T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all temporary 

traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during 
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or 
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of 
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012. 

 
 U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: $1.50, 

And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all 
work performed underground, including operating, servicing and repairing of equipment. The premium for 
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who 
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation 
receive an additional $0.50 per hour. 

 
  V. In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The 

premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day. 
The premiums are to be paid one time for the day and are not used in calculating overtime pay.  
 
Depth premiums apply to depths of fifty feet or more. Over 50' to 100' - $2.00 per foot for each foot over 50 feet. Over 
101' to 150' - $3.00 per foot for each foot over 101 feet. Over 151' to 220' - $4.00 per foot for each foot over 220 feet. 
Over 221' - $5.00 per foot for each foot over 221 feet.  
 
Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent 
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’ 
- $1.50 per foot beginning at 300’. Over 600’ - $2.00 per foot beginning at 600’. 
 

W. Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates 
would apply to meters not fitting this description. 

 

X. Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit: 
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.  
 
When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a 
government agency or the contract specifications requires that work can only be performed outside the normal 5 am 
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time 
status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 

Y. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work 
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. 
 
Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions 
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above 
the classification rate. 
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Note Codes Continued 
 

 
8. Z. Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require 
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a 
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed 
on Saturday or Sunday.) 
 
 

9.  A.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour. 
  

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the 
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require 
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the 
special shift premium will be applied to the basic straight time for the entire shift.  When an employee works on a 
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on 
Saturday or Sunday.) 
 
Certified Crane Operator Premium:  Crane operators requiring certifications shall be paid $0.50 per hour above their 
classification rate. 
   
Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length: 
 
(A) – 130’ to 199’ – $0.50 per hour over their classification rate.  
(B) – 200’ to 299’ – $0.80 per hour over their classification rate.  
(C) – 300’ and over – $1.00 per hour over their classification rate. 

 
 

B. The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 
shift shall be used in determining the scale paid.  

  
Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 

 C. Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work 
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging 
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require 
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the 
classification rate. 
 
Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or spotting 
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal 
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control 
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the 
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.  
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Note Codes Continued 
 
 
9. D. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 

towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or 
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required. 

 
 
 E. Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or 

manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic 
reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, 
Level B: $0.75, Level C: $0.50, And Level D: $0.25. 
 

 F. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines, 
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere 
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.   



 

    
     

 
 

 
 
 

          
         
        

       
            

           
          

 
             
       

 
               

         
 

         
               

    
 

          
             

 
          

           
         

 
       

        
     

 
          

        
 

Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's 
predetermined list, these criteria shall be used by the Contractor (and the Contractor's 
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to 
determine coverage under RCW 39.12. The production, in the State of Washington, of 
non-standard items is covered by RCW 39.12, and the production of standard items is not. 
The production of any item outside the State of Washington is not covered by RCW 39.12. 

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12. 
If it is, go to question 2. 

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under 
RCW 39.12. If not, go to question 3. 

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not, 
go to question 4. 

4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5. 

5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market? If not, the work is covered 
by RCW 39.12. If yes, go to question 6. 

6. Does the specific prefabricated item, generally defined as standard, have any unusual 
characteristics such as shape, type of material, strength requirements, finish, etc? If yes, 
the work is covered under RCW 39.12. 

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at (360) 
902-5330. 
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WSDOT's 
Predetermined List for 

Suppliers - Manufactures - Fabricator 

Below is a list of potentially prefabricated items, originally furnished by WSDOT to 
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked 
with an X in the "YES" column should be considered to be non-standard and therefore 
covered by RCW 39.12. Items marked with an X in the "NO" column should be 
considered to be standard and therefore not covered. Of course, exceptions to this 
general list may occur, and in that case shall be evaluated according to the criteria 
described in State and L&I's policy statement. 

ITEM DESCRIPTION YES NO 

1. Metal rectangular frames, solid metal covers, herringbone grates, 
and bi-directional vaned grates for Catch Basin 
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans X 

2. Metal circular frames (rings) and covers, circular grates, 
and prefabricated ladders for Manhole Types 1, 2, and 3, 
Drywell Types 1, 2, and 3 and Catch Basin Type 2. 
See Std. Plans 

X 

3. Prefabricated steel grate supports and welded grates, 
metal frames and dual vaned grates, and Type 1, 2, and 
3 structural tubing grates for Drop Inlets. See Std. Plans. X 

4. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X 

5. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes larger than 60 inch  diameter. X 

6. Corrugated Steel Pipe - Steel lock seam corrugated 
pipe for culverts and storm sewers, sizes 30 inch 
to 120 inches in diameter. May also be treated, 1 thru 5. X 

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated 
pipe 

for culverts and storm sewers, sizes 30 inch to 120 inches in 
diameter. May also be treated, #5. 

X 
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X 
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X 
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ITEM DESCRIPTION YES NO 

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for 
mounting sign structures, luminaries and other items, shall be 
made from commercial bolt stock. 
See Contract Plans and Std. Plans for size and material type. 

X 

9. Aluminum Pedestrian Handrail - Pedestrian handrail 
conforming to the type and material specifications set forth in 

the 
contract plans. Welding of aluminum shall be 
in accordance with Section 9-28.14(3). 

X 

10. Major Structural Steel Fabrication - Fabrication of major steel 
items such as trusses, beams, girders, etc., for bridges. X 

11. Minor Structural Steel Fabrication - Fabrication of minor steel 
Items such as special hangers, brackets, access doors for 
structures, access ladders for irrigation boxes, bridge expansion 
joint systems, etc., involving welding, cutting, punching and/or 
boring of holes. See Contact Plans for item description and 

shop 
drawings. 

X 

12. Aluminum Bridge Railing Type BP - Metal bridge railing 
conforming to the type and material specifications set forth 
in the Contract Plans. Welding of aluminum shall be in 
accordance with Section 9-28.14(3). 

X 

13. Concrete Piling--Precast-Prestressed concrete piling for use as 
55 

and 70 ton concrete piling. Concrete to conform to 
Section 9-19.1 of Std. Spec.. X 

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment 
sections and flat top slabs. See Std. Plans. X 

15. Precast Drywell Types 1, 2, and with cones and adjustment 
Sections. 
See Std. Plans. X 

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2 
With adjustment sections. See Std. Plans. X 
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ITEM DESCRIPTION YES NO 

17. Precast Concrete Inlet - with adjustment sections, 
See Std. Plans X 

18. Precast Drop Inlet Type 1 and 2 with metal grate supports. 
See Std. Plans. X 

19. Precast Grate Inlet Type 2  with extension and top units. 
See Std. Plans X 

20. Metal frames, vaned grates, and hoods for Combination 
Inlets. See Std. Plans X 

21. Precast Concrete Utility Vaults - Precast Concrete utility vaults 
of 

various sizes. Used for in ground storage of utility facilities and 
controls. See Contract Plans for size and construction 
requirements. Shop drawings are to be provided for approval 
prior to casting 

X 

22. Vault Risers - For use with Valve Vaults and 
Utilities 

X 
Vaults. 

X 

23. Valve Vault - For use with underground utilities. 
See Contract Plans for details. X 

24. Precast Concrete Barrier - Precast Concrete Barrier for 
use as new barrier or may also be used as Temporary Concrete 
Barrier. Only new state approved barrier may be used as 
permanent barrier. 

X 

25. Reinforced Earth Wall Panels – Reinforced Earth Wall Panels in 
size and shape as shown in the Plans. Fabrication plant has 
annual approval for methods and materials to be used. 
See Shop Drawing. 
Fabrication at other locations may be approved, after facilities 
inspection, contact HQ. Lab. 

X 

26. Precast Concrete Walls - Precast Concrete Walls - tilt-up wall 
panel in size and shape as shown in Plans. 
Fabrication plant has annual approval for methods and materials 
to be used 

X 
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ITEM DESCRIPTION YES NO 

27. Precast Railroad Crossings - Concrete Crossing Structure 
Slabs. X 

28. 12, 18 and 26 inch Standard Precast Prestressed Girder – 
Standard Precast Prestressed Girder for use in structures. 
Fabricator plant has annual approval of methods and materials 

to 
be used. Shop Drawing to be provided for approval prior to 
casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete 
Girders for use in structures. Fabricator plant has annual 

approval 
of methods and materials to be used. Shop Drawing to be 
provided for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 
. 

X 

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for 
use in structures. Fabricator plant has annual approval of 
methods and materials to be used. Shop Drawing to be 

provided 
for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

31. Prestressed Precast Hollow-Core Slab – Precast Prestressed 
Hollow-core slab for use in structures. Fabricator plant has 

annual 
approval of methods and materials to be used. Shop Drawing to 
be provided for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A. 

X 

32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for 
use in structures. Fabricator plant has annual approval of 
methods and materials to be used. Shop Drawing to be 

provided 
for approval prior to casting girders. 
See Std. Spec. Section 6-02.3(25)A 

X 

33. Monument Case and Cover 
See Std. Plan. 
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ITEM DESCRIPTION YES NO 

34. Cantilever Sign Structure - Cantilever Sign Structure 
fabricated from steel tubing meeting AASHTO-M-183. See Std. 
Plans, and Contract Plans for details. The steel structure 

shall be galvanized after fabrication in  accordance with 
AASHTO-M-111. 

X 

35. Mono-tube Sign Structures - Mono-tube Sign Bridge 
fabricated to details shown in the Plans. Shop drawings for 
approval are required prior to fabrication. X 

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel 
tubing meeting AASHTO-M-138 for Aluminum Alloys. 
See Std. Plans, and Contract Plans for details. The steel 

structure 
shall be galvanized after fabrication in accordance 
with AASHTO-M-111. 

X 

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std 
Plans. Shop drawings for approval are to be provided prior to 
fabrication 

X 
38. Light Standard-Prestressed - Spun, prestressed, hollow 

concrete poles. X 
39. Light Standards - Lighting Standards for use on highway 

illumination systems, poles to be fabricated to conform with 
methods and materials as specified on Std. Plans. See Specia 
Provisions for pre-approved drawings. 

X 

40. Traffic Signal Standards - Traffic Signal Standards for use on 
highway and/or street signal systems. Standards to be 

fabricated 
to conform with methods and material as specified on Std. 

Plans. 
See Special Provisions for pre-approved drawings 

X 

41. Precast Concrete Sloped Mountable Curb (Single and 
DualFaced) 
See Std. Plans. 

X 
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ITEM DESCRIPTION YES NO 

42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, 
the sources of the following materials must be submitted and 
approved for reflective sheeting, legend material, and 

aluminum 
sheeting. 
NOTE: *** Fabrication inspection required. Only signs tagged 
"Fabrication Approved" by WSDOT Sign Fabrication Inspector 

to be installed 

X X 

Custom 
Message 

Std 
Signing 

Message 
43. Cutting & bending reinforcing steel X 
44. Guardrail components X X 

Custom 
End Sec 

Standard 
Sec 

45. Aggregates/Concrete mixes 

46. Asphalt 

Covered by 
WAC 296-127-018 

Covered by 
WAC 296-127-018 

47. Fiber fabrics X 
48. Electrical wiring/components X 
49. treated or untreated timber pile X 
50. Girder pads (elastomeric bearing) X 
51. Standard Dimension lumber X 
52. Irrigation components 
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ITEM DESCRIPTION YES NO 

53. Fencing materials X 
54. Guide Posts X 
55. Traffic Buttons X 
56. Epoxy X 
57. Cribbing X 
58. Water distribution materials X 
59. Steel "H" piles X 
60. Steel pipe for concrete pile casings X 
61. Steel pile tips, standard X 
62. Steel pile tips, custom X 
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Prefabricated items specifically produced for public works projects that are prefabricated in a 
county other than the county wherein the public works project is to be completed, the wage for 
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual 
prefabrication takes place. 

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are 
applied to work they perform. 

See RCW 39.12.010 
(The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department 

interprets this phrase to mean the actual work site. 
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WSDOT's List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or building 
heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage Rates 
For Public Work Contracts" documents. 

 Building Service Employees 
 Electrical Fixture Maintenance Workers 
 Electricians - Motor Shop 
 Heating Equipment Mechanics 
 Industrial Engine and Machine Mechanics 
 Industrial Power Vacuum Cleaners 
 Inspection, Cleaning, Sealing of Water Systems by Remote Control 
 Laborers - Underground Sewer & Water 
 Machinists (Hydroelectric Site Work) 
 Modular Buildings 
 Playground & Park Equipment Installers 
 Power Equipment Operators - Underground Sewer & Water 
 Residential *** ALL ASSOCIATED RATES *** 
 Sign Makers and Installers (Non-Electrical) 
 Sign Makers and Installers (Electrical) 
 Stage Rigging Mechanics (Non Structural) 

The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 

 Fabricated Precast Concrete Products 
 Metal Fabrication (In Shop) 

Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 

WAC 296-127-018 Agency filings affecting this section 

Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials. 

(1) The materials covered under this section include but are not limited to: Sand, gravel, 
crushed rock, concrete, asphalt, or other similar materials. 

(2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 

(a) They deliver or discharge any of the above-listed materials to a public works project 
site: 

(i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 

(ii) At multiple points at the project; or 

(iii) Adjacent to the location and coordinated with the incorporation of those materials. 

(b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 

(c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry, 
etc.,) which is established for a public works project for the specific, but not necessarily 
exclusive, purpose of supplying materials for the project. 

(e) They deliver concrete to a public works site regardless of the method of 
incorporation. 

(f) They assist or participate in the incorporation of any materials into the public works 
project. 
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(3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to load, 
loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain another 
load of material for use on a public works site or returning to the public works site to obtain 
another load of excavated material is time spent in travel that is subject to prevailing wage. 
Travel to a supply source, including travel from a public works site, to obtain materials for 
use on a private project would not be travel subject to the prevailing wage. 

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 

(a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be incorporated 
into the project. 

(b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 

(5) The applicable prevailing wage rate shall be determined by the locality in which the 
work is performed. Workers subject to subsection (2)(d) of this section, who produce such 
materials at an off-site facility shall be paid the applicable prevailing wage rates for the 
county in which the off-site facility is located. Workers subject to subsection (2) of this 
section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is located. 

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12 
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and 
4/1/92, effective 8/31/92.] 

Supplemental to Wage Rates 
03/04/2021 Edition, Published February 3, 2021 

11 



APPENDIX A: 

GEOTECHNICAL REPORT 

CRP No. 9155-19 Old 97, Driskell 10 Vereslar 



GEOTECHNICAL ENGINEERING REPORT 
North Star Park City Bridge B-4 Replacement 

Okanogan County, Washington 

Prepared for: Nicholls Kovich Engineering, PLLC 

Project No. 200405 • April 14, 2021 FINAL 

' Aspect 
' CONSULTING 



. Aspect 
' CONS ULTIN G 

GEOTECHNICAL ENGINEERING REPORT 
North Star Park City Bridge B-4 Replacement 
Okanogan County, Washington 

Prepared for: Nicholls Kovich Engineering, PLLC 

Project No. 200405 • April 14, 2021 FINAL 

Aspect Consulting, LLC 

Nicholas C. Szot, PE 
Associate Geotechnical Engineer 
nszot@aspectconsulting.com 

~o. 
Erik O. Andersen, PE 
Principal Geotechnical Engineer 
eandersen@aspectconsulting.com 

V:\200405 Okanogan County 8ridge 8-4 Rplcment\Oeliverables\final\ North Star Park City Bridge 8-4 Replacement· Rnill 
Geotechnical Eng Report_D4142021.doc 



ASPECT CONSUlTING 

Contents 

1 Introduction and Project Description .......... .............................................. 3 

2 Site Conditions .............................. ......... ... .......................... ............. ........... 4 

2.1 Surface Conditions ........... ....... ...................... ...•. ... ... ... .. .................•. ............ .4 

2.2 Subsurface Conditions ....... .......... ............... .. ... ..... ................. .. ... .. .. ... ..... .. ... .4 
2.2.1 Geology .... ... ... .. .. ... .. ........ ....... .... .. ......... ........ .... .....•....... ..... ... ......... ..... 4 
2.2.2 Field Explorations ...... ........... .. .. ........ ... .... ... ........... ........... ....... ... ... .. ..... 4 
2.2.3 Laboratory Testing ... .. ... .. .. ... .... .. .... ....... ... .. .............. ........... ............. ..... 5 
2.2.4 Stratigraphy .... ... .... ... ... ....... .. ... ...... ... ... .. ........ ............ ........... ... .... .. .. .... . 5 
2.2.5 Groundwater ....... ..................... ... ....... .. .... .. ... .... .. .. .. .... ... .. ... .. ......... .... .. . 5 

3 Conclusions and Recommendations ................... ...................................... 7 

3.1 Summary .. ... .... .. ..... ... .... .......... .......... ............ ... .... ...•........... ... ... .. ... ... ............ . 7 

3.2 Earthquake Engineering .... .. ..... ... .. .. .... ... .... .. ......... ... ... ..... ... .... .... .. .. .. ... .. ....... 7 
3.2.1 Seismic Design Parameters .... .. .. .... ... .... .... .... ....... ....... ......... ...... .......... 7 
3.2.2 Seismic Hazards ...... ...... .... ... ....... ... ... ..... ..... .... ......... .. ....•.... ....... .......... 8 

3.3 Bridge Foundations ... ..... .... ... .. ...... .... .... .... .. ... .. .... .... ... •... ...........•... ....... .... ..... 8 
3.3.1 Minimum Pile Tip Elevation ... ... ... .. .. ..... ... ... .... ... ........ ......... ... ...... .... .. .... 9 
3.3.2 Nominal Bearing Resistance .. .. .. .... .. ......... .... .................. .... ....... ........... 9 
3.3.2.1 AASHTO LRFD Resistance Factors .. .... ... .... .. ...... ... ... .... .. ... ....... ... .... ... 9 
3.3.3 Lateral Resistance ..... .. ..... ... .... .... ... .. .. ... ... .... .. ... ... ...... .... ........... ....... ... . 9 

3.4 Bridge Abutment and Wingwall Design .. ...................... .............. .............. ... 10 
3.4.1 Lateral Earth Pressures ..... ... .. ... ... ........ ....... .........•........... ....•............. 10 
3.4.2 Drainage .. ........ .. ... .. .. ................ ... .. .. .. .............. ... ... .. ... ... ... .. ... ... ....... ... 12 

3.5 Approach Embankment and Pavement Design .... ... ... .. ........ .. .. .. ....... ...... ... 12 
3.5.1 Approach Embankments .......... ........ .. ..... ... .. ..... .... ... ... .... ...... ........... ... 12 
3.5.2 Approach Embankment Settlement .. ....... ... ............ ... .... .. .. ........ ....... .. 12 
3.5.3 Pavements .... ....... ... ..... ... ... .......... ........... ....... ... .. ... ... ............. ... .......... 12 

3.6 Earthwork .... .. ... ..... .... ...... .. ... ... ....... ... ..... .. ... ....... ... ..... .......... .... .... .. .. ..•......... 13 
3.6.1 Temporary Excavation Slopes ... ..... ... .........•.... .... ..... .•. .... ... .... .. ...... ... . 13 
3.6.2 Structural Fill. ..... ...... .. .. ... ... .. ................................... .... .... ..... ............... 13 
3.6.2.1 Behind Abutments and Wingwalls ................... .... .................. .. ......... ... 13 
3.6.2.2 Approach Embankments and Re-Use of On-Site Soil ..... ............ ........ 13 
3.6.2.3 Compaction Criteria ....... .... ... .... ........ ...... .. ...... ..... ..... .... ... .. ... .............. 14 

4 Construction Considerations ..................................... ................... .......... . 15 

4.1 General .... ................................... ........ ................................. .... ......... ........... 15 

4.2 Driven Pile Construction ... .. .... .... ... .. .. .. .. ... ...... .. ..... .. .. ..... ... .......... .... .. ...... .... 15 
4.2.1 Geotechnical Monitoring of Driven Piles ..... ... .. .... .... .. .......... ..... ....... ... 15 
4.2.2 Site Subsurface Variation and Pile Lengths .. .. ..... .. .. .... ... ... .. .. .. .... ..... .. 15 

PROJECT NO. 200405 • APRIL 14, 2021 FINAL 



ASPECT CONSULTING 

5 References ................................................................................................. 17 

6 Limitations ............ ........................................ ............... .......... ..................... 18 

List of Tables 

1 Recommended Seismic Design Parameters .... ........ .. ........ .... ...... .... ......... . 8 

2 LPile Soil Parameters ....... .. .. ... .. ............... .... ... ... ..... ..... .. .. ... ....... .. ..... ...... . 1 0 

3 Lateral Earth Pressure Parameters ..... ............... ... .. .... .. .. ... .. .... ... ... ......... . 11 

List of Figures 

1 Site Location Map 

2 Site and Exploration Map 

List of Appendices 

A Subsurface Explorations 

B Laboratory Test Results 

C Lateral Pile Analyses Results 

D Report Limitations and Guidelines for Use 

FINAL PROJECT NO. 200405 • APRIL 14, 2021 



ASPECT CONSULTING 

1 Introduction and Project Description 

This report presents the results of a geotechnical engineering study performed by Aspect 
Consulting, LLC (Aspect) for the North Star Park City Bridge 8-4 Replacement (Project) 
in Okanogan County, Washington (Site). Our services were provided in support of an 
engineering study led by Nicholls Kovich Engineering, PLLC (NKE) for Okanogan 
County Department of Public Works (County). 

The Site is located along Park City Loop Road (road) approximately 6 miles north of 
Nespelem in Okanogan County, Washington (Figure 1 and 2). The road crosses a fork of 
the Nespelem River (river) in the north-south direction via an existing 52-foot-long, 
two-span bridge (existing bridge). The existing bridge consists of a concrete deck and 
timber-pile-supported abutments and center pier. We understand from NKE that the 
existing bridge is occasionally inundated by flooding and is load restricted to 8,000 
pounds due to deteriorating/failing timber pile cap. We understand these deficiencies are 
the primary reasons for replacing the bridge. 

The existing bridge will be removed and replaced with a new 70-foot-long (approximate), 
single-span, prestressed-concrete bridge with voided slab girders. The centerline of the 
new bridge will be in about the same location as the existing bridge. The new bridge deck 
and approaches are planned to be raised by several feet to avoid flood inundation. 

The new bridge will be designed in accordance with the current American Association of 
State Highway and Transportation Officials Load and Resistance Factor Design Bridge 
Design Specifications (AASHTO LRFD; AASHTO, 2020). 

Aspect 's scope of work for the Project includes reviewing available Site data; completing 
field investigations at the Site to observe and document soi l and groundwater conditions; 
and providing geotechnical engineering analysis to develop design criteria for bridge 
foundations and other geotechnical components ofthe Project. 
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2 Site Conditions 

Site surface and subsurface conditions observed during our Site reconnaissance and field 
explorations completed in October 2020 are described in detail in the sections below. 

2.1 Surface Conditions 
The Site consists of a paved road with gravel shoulders and existing bridge sun'ounded by 
floodplain and forested land covered with evergreen and deciduous trees, shrubs, and 
grass (Figure 2) . NKE reports the elevation of the existing bridge deck is approximately 
Elevation 1909 feet (Project datum). 

There was no water or flow in the river channel during our field explorations on 
October 27 through 29, 2020. The depth the river channel thalweg is about 10 feet below 
the existing bridge deck. The river banks are sloped at approximately 2H:I V to 3H: I V 
(horizontal:vertical) and are covered with tall grass. 

2.2 Subsurface Conditions 

2.2.1 Geology 
The geology of the area is mapped as alluvium consisting of silt, sand, and gravel 
deposited by the Nespelem River and glacial drift deposits of clay, silt, sand and gravel 
deposited by retreating glacier ice meltwater, outwash, and ice-contact environments 
(Joseph, 1990). 

Fill is not mapped at the Site but was observed in the field explorations, as described 
below, and is likely placed as part of existing road and bridge construction. 

2.2.2 Field Explorations 

2.2.2.1 Soil Borings 
We completed two soil borings, designated as AB-O I and AB-02 on October 27 through 
29, 2020. The borings were completed on each side of the existing bridge at the locations 
shown on Figure 2. 

A description of the drilling and sampling methods is presented in Appendix A. A 
description of soils encountered in the borings, as well as the depths where characteristics 
of the soils changed, are indicated on the exploration logs presented in Appendix A of 
this report. Definitions of the terminology and symbols used on the logs are included in 
the Exploration Log Key. 

2.2.2.2 Bank and Channel Soil Samples 

4 

We collected four soil samples using hand tools from the river banks and channel for 
grain size analysis testing as requested by NKE as input to scour analysis. The samples 
were collected at depths between 0.5 and 1.0 foot below ground surface (bgs) 
approximately 25 feet upstream and 25 feet downstream of the existing bridge. 

FINAL PROJECT NO. 200405' APRIL 14, 2021 



ASPECT CONSULTING 

2.2.3 Laboratory Testing 
We submitted select so il samples collected from the soil borings and river banks and 
channel for laboratory testing to determine engineering and index propetties, including 
moisture content, grain size distribution, Atterberg Limits (plasticity) and organic 
content. The results of the geotechnical laboratory testing are provided in Appendix B. 

2.2.4 Stratigraphy 
We interpret the subsurface conditions at the Site to consist offill and alluvium overlying 
glacial drift deposits. These soil units are in general agreement with the mapped geology 
and our expectations of fill being present from past road and existing bridge construction. 

Details of the soil units observed in the borings are described below, in order of 
shallowest to deepest. 

2.2.4.1 Fill 
We observed fill at the ground surface in both borings. The fill was approximately 5 feet 
thick in AB-O! and 8 feet thick in AB-02. The fill generally consists of moist, brown, 
silty sand with gravel {SM)t and silty gravel with sand (GM) with trace woody organic 
material. The SPT2 blow counts collected within the fill correlate to a relative density of 
medium dense. 

2.2.4.2 Alluvium 
We observed alluvium below the fill in both borings. The alluvium was approximately 
6 feet thick in AB-OI, and 4 feet thick in AB-02 . The alluvium generally consists of very 
moist or wet, brown or black, non-plastic silt (ML) and silty sand (SM) with trace to few 
woody organic material. The SPT blow counts within the alluvium correlate to a relative 
density of very loose to loose. 

2.2.4.3 Glacial Drift 
Below the alluvium, we observed glacial drift in both borings extending to the maximum 
depth explored of 81.5 feet bgs. The glacial drift generally consists of gray brown to 
brown, wet, sand and gravel with variable silt and cobble content (SP-SM, SW, GW, 
GM, and GP). Although not observed, we suspect boulders are also present in this soil 
unit. 

The SPT blow counts (corrected for sampler size as appropriate) correlate to a relative 
density of medium dense to very dense. However, the blow counts are overstated in some 
cases due to the relatively high gravel and cobble content. Considering this, we estimate 
the relative density of the glacial drift deposits is likely medium dense. 

2.2.5 Groundwater 
Groundwater was observed at-time-of-drilling (ATD) at a depth of 10 feet bgs in the 
borings, corresponding to Elevation 1899 feet. 

I Soil Classification per the United Soil Classification System (USCS). Refer to ASTM D2488. 

2 SPT blow count refers to standard penetration test (SPl) N-values, in accordance with ASlM D 1586. 
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6 

Groundwater at the Site is expected to fluctuate with changes in the river level, 
precipitation, and snowmelt. 
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3 Conclusions and Recommendations 

3.1 Summary 
The Project is feasible from a geotechnical engineering perspective provided the 
recommendations in this report are properly implemented. A summary of key Project 
geotechnical conclusions and recommendations are listed below and described in more 
detail in the following sections. 

• To provide protection from scour undermining and loss of support, the new 
bridge foundations must be below the river thalweg and design scour depth 
estimated by N KE as about 14 feet below current roadway surface (i.e., Elevation 
1894.7 feet). Depending on the river level during construction, this could require 
a significant amount of excavation and dewatering to construct shallow 
foundations to support the new bridge. Deep foundations could be installed from 
the existing roadway with limited excavations and no dewatering. 

• Feasible deep foundation types for this project include driven steel pipe and 
H-piles and drilled shafts. We understand NKE and the County prefer driven steel 
pipe piles as they are readily available, relatively economical, and easily 
cut/spliced, and were successfully utilized on Bridge B-3 (Aspect, 2016) located 
approximately 500 feet south of the proposed new bridge. 

The sections below provide our detailed geotechnical engineering conclusions and 
recommendations . 

3.2 Earthquake Engineering 
Article 4 .7.4.2 of the AASHTO, 2020 states that seismic analysis of single span bridges is 
not required. However, we understand that seismic design parameters are necessary for 
the design of connections. Additionally, the design should be such that bridge collapse 
does not occur during or following the design-level earthquake. 

The following sections present seismic design parameters and an evaluation of the 
seismic hazards at the Site. 

3.2.1 Seismic Design Parameters 
AASHTO LRFD specifies seismic design considering a design-level earthquake with a 
recurrence interval of approximately 975 years. Amplification of the bedrock ground 
motion is affected by Site-specific soil conditions, which are expressed in terms of "Site 
Class". Based on the data from the borings, we recommend designating the Site as Site 
Class D with the seismic design parameters shown in Table I below. 
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Table 1. Recommended Seismic Design Parameters 

Seismic Design Parameter Recommended Value' 

Site Class D 

Short Period Spectral Acceleration, S, (g) 0.25 

1-Second Period Spectral Acceleration, S, (g) 0.08 

Site Coefficient (F.) 1.60 

Site Coefficient (F,) 2.40 

Design Short Period Spectral Acceleration, SDS (g) 0.40 

Design 1-Second Period Spectral Acceleration, SD' (g) 0.20 

Site-Adjusted Peak Ground Acceleration (PGAM) (g) 0.17 
Notes: 
1. Based on the latitude and longitude of the Sne: 48.249086"N. 118.975018"W 
2. Where g is acceleration of gravny. 

3.2.2 Seismic Hazards 
There are no mapped faults within about 100 miles of the Site (DNR, 2021). In our 
opinion, the relative risk offault rupture at the surface of the Site is none to very low and 
is not a design consideration. 

Liquefaction occurs when loose, saturated, and relatively cohesion less so il deposits 
temporarily lose strength and stiffness during earthquake shaking. Potential effects of soil 
liquefaction at the Site include temporary loss of shallow foundation bearing capacity and 
ground settlement. Primary factors controlling the triggering of soil liquefaction include 
intensity and duration of ground shaking, characteristics of subsurface soils, and the 
depth to groundwater. 

We used the data from borings and liquefaction triggering procedures within the 
LiquefYPro computer software program (CiviITech, 2012) to evaluate the potential for 
liquefaction triggering during or after a design level earthquake. Our analyses results 
indicate liquefaction potential at the Site is none to very low and is not a design 
consideration. 

3.3 Bridge Foundations 

8 

The subsurface conditions at the Site generally consist of 10 to 12 feet of sand and silt fill 
and alluvium underlain by sand and gravel glacial drift. In our opinion, both shallow and 
deep foundations are geotechnically feasible to support the new bridge. In consideration 
of design scour depth (Elevation 1894.7 feet) and fluctuating river and groundwater 
levels, we expect that the use of shallow foundations would require relatively deep 
excavations that extend below the river level and require dewatering and/or water-tight 
shoring during construction. Utilizing deep foundations to support the bridge would 
eliminate the need for deep excavations and construction dewatering or water-tight 
shoring. 

In collaboration with NKE and County, we understand that supporting the bridge on deep 
foundations consisting of 18-inch-diameter, closed-end, concrete filled driven steel pipe 
piles (i.e., cast-in-place concrete piles) is preferred. 
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3.3.1 Minimum Pile Tip Elevation 
We recommend driving the piles to a minimum pile tip elevation of 1861 feet. This 
corresponds to a minimum pile length of about 45 feet assuming the top of the pile is at 
an elevation 1906.2 feet ffrom NKE). Driving the piles to the minimum tip elevation will 
ensure the piles attain lateral fixity and adequate bearing resistance below the design 
scour level. 

3.3.2 Nominal Bearing Resistance 
Based on the Site exploration data, driven pile analysis and experience with pile driving 
at nearby Bridge B-3, we recommend 18-inch-diameter, closed-end steel pipe piles be 
designed to a Nominal Bearing Resistance (axial compression) of 300 kips each. This 
Nominal Bearing Resistance assumes the piles are driven to the specified minimum tip 
elevation (see Section 3.3.1 above) and arranged with center-to-center spacings of3 pile 
diameters (3B) or greater. We estimate piles will attain design Nominal Bearing 
Resistance at lengths between about 45 and 60 feet bgs. 

Prior to construction, a wave equation analysis should be completed and submitted by the 
contractor in accordance with Washington State Department of Transportation (WSDOT) 
Standard Specification for Road, Bridge, and Municipal Construction (Standard 
Specifications) Section 6-05.3 (WSDOT, 2021) to verifY that the contractor's proposed 
pile driving system is capable of driving the piles and achieving the Nominal Bearing 
Resistance. During construction, we recommend that Nominal Bearing Resistance be 
confirmed using the WSDOT Pile Driving Formula. 

3.3.2.1 AASHTO LRFD Resistance Factors 
A resistance factor of 0.45 and 1.00 shou ld be applied to the Nominal Bearing Resistance 
to calculate the available Strength Limit State Bearing Resistance and Extreme Limit 
State Bearing Resistance, respectively. 

Regarding Service Limit State (which is settlement dependent), provided that the piles 
are properly constructed to the minimum pile tip elevation and the Nominal Bearing 
Resistances are confirmed during pile driving, pile settlement will be less than I inch. 
Most of this settlement will occur as the bridge loads are applied. 

3.3.3 Lateral Resistance 
We evaluated the lateral resistance of a single, 18-inch-diameter, closed-end, concrete· 
filled driven steel pipe piles using the LPile computer software program (Ensoft, 2019). 
For our evaluation, we utilized the soil parameters shown below in Table 2 and the 
following assumptions: 

• The piles are driven to minimum pile tip elevation of 1861 feet into the glacial 
drift. 

• The top of piles is at Elevation 1906.2 feet (as determined by NKE). 

• Design scour Elevation is 1894.7 feet (as determined by NKE) over which lateral 
res istance contribution from the surrounding soi l is ignored. 
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• The piles are laid out with center-to-center spacings of 5 feet or greater (from 
NKE), corresponding to a minimum pile spacing of3.33 pile diameters (3.33B). 
In accordance with AASHTO (2020), we applied a p-multiplier of 0.8 to account 
for the reduction in lateral load resistance at this layout. 

• The piles are 0.5-inch steel wall thickness and are filled with structural concrete 
with 28-day compression strength of at least 4,000 pound per square inch (psi). 

The results of the lateral pile analyses (pile elevation vs. deflection, shear, and moment) 
for fixed and free head conditions and at 0.25 inch and 2 inches of pile head deflection 
(as requested by NKE) are presented in Appendix C. We are available to revise these 
lateral piles analyses if conditions differ from assumed as design progresses. 

Table 2. LPile Soil Parameters 

Effective Internal Strain 
Elevation Unit Weight Friction Angle Factor, p-y Modulus, k 

Soil Unit (feet) Soil Model (pct) (de!!rees) e •• (pci) 

Glacial Drift 1894.7 and Sand 
62.6 32 nfa 60 below (Reese) 

Notes. 
1. Soil above Elevation 1894.7 feet is assumed to be scoured away for this analysis. 

3.4 Bridge Abutment and Wingwall Design 

3.4.1 Lateral Earth Pressures 

10 

Lateral earth pressures for the design of abutments and wingwalls are presented in 
Table 3. The lateral earth pressures assume properly compacted structural fill (as 
described in Section 3.6.2 below) andlor undisturbed sand and gravel glacial drift soils 
are present around abutments and wingwalls. To invoke active earth pressure conditions, 
a wall must be capable of yielding laterally at least 0.001 to 0.002H, where H is the 
exposed height of the wall; otherwise, at-rest conditions should be assumed. 
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Table 3. Lateral Earth Pressure Parameters 

Earth Equivalent Fluid Uniform Lateral 
Pressure Backslope Earth Pressure Density' Surcharge Pressure' 
Condition Condition Coefficient (pcf)' (psf)1 

Level 0.28 35 0.28*S 

Active' 3H:1V 0.33 41 See Note 6 

2H:1V 0.40 50 See Note 6 

Level 0.44 55 0.44*S 

At-Rest 3H:1V 0.58 76 See Note 6 

2H:1V 0.64 80 See Note 6 

Active 
Level 3H Seismic - -

At-Rest 
Level 8H 

Seismic 
- -

Passives Level 3.7 460 -
Notes. 
1. psf = pounds per square foot; pcf = pounds per cubic foot. 

2. To invoke active earth pressure condition, the wall must be capable of yielding laterally at least 0.001 to 
0.002H, where H is the exposed height of the wall. 

3. The equivalent fluid densities provided above are distributed triangularly along the exposed height of the 
wall. The uniform lateral surcharge pressures are distributed uniformly (rectangularly) along the exposed 
height of the wall. 

4. S is the vertical surcharge pressure at the ground surface immediately above/behind the wall . The vertical 
surcharge pressure causes a lateral earth pressure to act on the wall , which is calculated as the product of 
S and the appropriate lateral earth pressure coefficient. We recommend a traffic live load surcharge of 250 
psf be utilized for abutment wall design. The resultant uniform rectangular lateral pressure should be applied 
to the full height of the abutment wall. 

5. Ultimate passive pressures are presented; a Strength Limit State resistance factor (~.p) of 0.50 should be 
applied for design. Passive resistance within a depth of 2 feet of the ground surface in front of the walls, or 
within scour depth in front of the walls, should be ignored (whichever is depth is greater). 

6. Consult Aspect for specia l surcharge load configurations with sloping backfill 

7. Linear interpolation may be utilized to calculate earth pressures for backslope angles that fall between those 
shown above. 
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3.4.2 Drainage 
Surface runofffrom the paved roadway surface should be diverted or sloped away from 
abutments and wingwalls to the extent possible. We recommend that structural fill 
directly behind abutments and walls consist of at least a 12-inch-thick (measured laterally 
from back of abutment/wall) curtain drain to convey water down to the relatively 
permeable foundation subgrade stratum below. The curtain drain material should meet 
the requirements of Gravel Backfill for Walls Standard Specification 9.03.12(2) 
(WSDOT, 2021). 

3.5 Approach Embankment and Pavement Design 

3.5.1 Approach Embankments 
Approach embankments should be constructed in accordance with the methods described 
in Embankment Construction Standard Specification 2-03.3(14) (WSDOT, 2021). 

Materials used for embankment construction should consist ofthe structural fill material 
meeting the requirements for Common Borrow Standard Specification 9-03.14(3) 
(WSDOT, 2021) with permanent side slopes graded to a final configuration of2H: I V or 
flatter. The embankment permanent side slopes may be steepened to I.5H: I V if the 
outermost 3 feet of the embankment consists of compacted crushed rock such as Crushed 
Surfacing Base Course 9-03.9(3) or Ballast 9-03.9(I)(WSDOT, 2021) in lieu of 
Common Borrow. 

3.5.2 Approach Embankment Settlement 
We estimate raising the approach embankment grade by several feet will invoke some 
settlement as the new fill is being placed atop the underlying fill, alluvium, and glacial 
drift. Because the underlying alluvium contains trace to few organic material there is a 
relatively low risk that long-term settlement or the new road surface will occur beyond 
construction. We estimate less than about "'-inch of settlement could manifest near the 
road approach and bridge interface and that could overtime result in a lip requiring minor 
pavement leveling to mitigate. 

On sites where highly compressible soil conditions exist, articulating structural approach 
slabs would be used to mitigate such differential settlement that might develop at the 
transition from grade-supported approach to pile-supported bridge decks . Recently, some 
transportation agencies such as WSDOT have begun to require structural approach slabs 
with all new bridges supported on deep foundations, irrespective of soil conditions and 
predicted approach settlements. From a pragmatic perspective, because the subsurface 
conditions at the Site are predominantly granular, it is our geotechnical engineering 
opinion that a structural approach slab is not necessary. 

3.5.3 Pavements 

12 

We recommend new pavement sections meet applicable County standards and consist of 
at least 3 inches of hot mix asphalt (HMA) over at least 8 inches of crushed rock meeting 
the requirements for Crushed Surfacing Standard Specification. The upper 2 inches of 
Crushed Surfacing may be Top Course (CSTC) and the lower 6 inches may be Base 
Course (CSBC). 
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Prior to constructing the pavement section, the final subgrade surface should be evalualed 
using a ' proof roll' with heavy construction equipment and under observation by a 
geotechnical inspector to verify the pavement subgrade has been prepared to a firm and 
unyielding condition. Unsuitable subgrade identified during evaluation should be 
subexcavated and replaced with appropriate structural fill material (Section 3.6.2). 

3.6 Earthwork 
Based on the materials encountered in our explorations, we expect that Site earthwork 
can be accomplished using standard construction equipment. 

Appropriate erosion and sedimentation control measures should be in accordance with 
the local best management practices (BMPs) and should be established prior to beginning 
earthwork activities. 

3.6.1 Temporary Excavation Slopes 
Maintenance of safe working conditions, including temporary excavation stability, is the 
responsibility of the contractor. All temporary cuts in excess of 4 feet in height that are 
not protected by trench boxes or otherwise shored, should be sloped in accordance with 
Part N of Washington Administrative Code (WAC) 296-1 55. 

With time and the presence of seepage and/or precipitation, the stability of temporary 
unsupported cut slopes can be significantly reduced. Therefore, all temporary slopes 
should be protected from erosion by installing a surface water diversion ditch or berm at 
the top of the slope if precipitation is expected. 

In addition, the contractor should monitor the stability of the temporary cut slopes and 
adjust the construction schedule and slope inclination accordingly. Vibrations created by 
traffic and construction equipment may cause caving and raveling of the temporary 
slopes . In such an event, lateral SUppOlt for the temporary slopes should be provided by 
the contractor. 

3.6.2 Structural Fill 

3.6.2.1 Behind Abutments and Wingwalls 
Structural fill placed directly behind abutments and wingwalls should consist of a 
12-inch-thick (measured laterally from back of abutment/wall) curtain drain meeting the 
requirements for Gravel Backfill for Walls. Beyond the curtain drain, approved on-Site or 
imported granular material can be used (see Section 3.6.2.2 below). 

3.6.2.2 Approach Embankments and Re-Use of On-Site Soil 
We provide the recommendations below for structural fill used to construct approach 
embankments. 

• Structural fill for approach embankments, if on-Site materials are used, should 
generally meet the requirements for Common Borrow Standard Specification 
9-03.14(3) (WSDOT, 2021). If imported materials are utilized, they should meet 
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the requirements for Gravel Borrow Standard Specification 9-03.14(I)(WSDOT, 
2021 ). 

• A portion of the on-Site materials generally meet the Common Borrow criteria 
and are suitable use as structural fill for approach embankments, with some 
exceptions. If present, organics or other deleterious materials (observed in the 
alluvium) should be removed from the on-Site material before being used as 
structural fill. 

• We recommend overbuilding the outer edge of approach embankment slopes by 
at least 2 feet prior to regrading them to their final configuration. This will ensure 
the outer face of the approach embankment slopes are adequately compacted and 
reduce the potential for deformation and erosion. 

• Placement and compaction of structural fill for approach embankments during the 
dry summer months is preferred because the structural fill materials may contain 
enough fines (silt and clay) to be moisture-sensitive in wet weather, especially the 
on-Site materials. 

3.6.2.3 Compaction Criteria 

14 

Soils placed beneath or around the bridge structure/foundations, the roadway 
embankment, and below paved areas should be considered structural fill and placed and 
compacted in general accordance with the methods described in WSDOT Standard 
Specification 2-03.3(14) C, Method C. 
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4 Construction Considerations 

4.1 General 
There is a possibility that construction ofthe geotechnical Project elements will be 
impacted by the presence of relatively shallow groundwater, and logistics with crossing 
over the river due to the relatively low rating of the existing bridge. These potential 
difficulties should be appropriately addressed in the contract documents. 

Pile construction and approach embankment should be inspected by the Project 
geotechnical engineer and completed in accordance with the WSDOT Standard 
Specifications. 

4.2 Driven Pile Construction 
In general, pile construction should follow the guidelines set forth in WSDOT Standard 
Specification 6-05. 

Installation of piles may be impacted by the potential presence of subsurface obstructions 
(such as boulders). Subsurface obstructions encountered during pile driving may cause 
some of the piles to be driven out-of-plumb, or to "drift" from the planned horizontal 
location. Also, if significant obstructions are encountered at certain locations, it may be 
necessary to adjust certain pile locations to avoid the obstructions. Because of this 
potential effect, some flexibility should be allowed in the design to enable adjustment of 
pile locations. In certain instances, it may be necessary to alter the size of the pile cap to 
accommodate the new pile locations. Any such situations which arise during construction 
should be evaluated on a case-by-case basis by the owner, structural engineer, and 
geotechnical engineer. 

4.2.1 Geotechnical Monitoring of Driven Piles 
All pile driving operations should be observed by the geotechnical engineer or their field 
representative experienced in the design and observation of driven piles foundations. It is 
essential that the geotechnical engineer or their field representative be present during pile 
driving to record blow count and hammer data to verify the design nominal resistance has 
been achieved at the end of pile driving. 

We recommend the contract include the requirement that one production pile per 
abutment be driven as test pile in accordance with WSDOT Standard Specifications 
Section 6-05.3(10), so that field conditions and pile driving acceptance criteria can be 
developed. The owner' s geotechnical engineer (not the contractor) should monitor and 
evaluate test pile driving and develop acceptance criteria for the remaining production 
piles at each abutment. 

4.2.2 Site Subsurface Variation and Pile Lengths 
Local variations of subsurface conditions along the bridge alignment should be expected. 
The lengths of certain piles may need to be adjusted in the field based on conditions 
encountered during driving. Variable pile lengths should be anticipated, and contingency 
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provisions should be included in the contract documents to facilitate adjustment in 
payments to the contractor based on actual lengths of piles installed. 
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6 Limitations 

18 

Work for this Project was performed for Nicholls Kovich Engineering, PLLC (Client), 
and this report was prepared in accordance with generally accepted professional practices 
for the nature and conditions of work completed in the same or similar localities, at the 
time the work was performed. This report does not represent a legal opinion. No other 
warranty, expressed or implied, is made. 

All reports prepared by Aspect Consulting are intended solely for the Client and apply 
only to the services described in the Agreement with Client. Any use or reuse by Client 
for purposes outside of the scope of Client's Agreement is at the sole risk of Client and 
without liability to Aspect Consulting. Aspect Consulting shall not be liable for any third 
parties ' use of the deliverables provided by Aspect Consulting. Aspect Consulting's 
original files/reports shall govern in the event of any dispute regarding the content of 
electronic documents furnished to others. 

This report and our conclusions and interpretations should not be construed as a warranty 
of the subsurface conditions. Experience has shown that subsurface soil and groundwater 
conditions can vary significantly over small distances. Inconsistent conditions can occur 
between explorations and may not be detected by a geotechnical study. Further 
geotechnical evaluations, analyses and recommendations may be necessary for the final 
design of this Project. 

If there is a substantial lapse of time between the submission of this report and the start of 
construction, or if conditions have changed due to construction operations at or near the 
Site, it is recommended that this report be reviewed to determine the applicability of the 
conclusions and recommendations considering the changed conditions and time lapse. 

Please refer to Appendix D titled "Report Limitations and Guidelines for Use" for 
additional information governing the use of tbis report. 
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A.1 Field Exploration Program 

A.1.1 Geotechnical Borings 
On October 27 through 29, 2020 Aspect Consulting, LLC (Aspect) completed two 
machine-drilled borings (designated AB-Ol and AB-02) at the Site, to a maximum depth 
explored of 81 .5 feet bgs each. The machine-drilled borings were advanced using mud 
rotary drilling methods with aCME 55 truck-mounted drill rig operated by Western 
States Soil Conservation, Inc under subcontract to Aspect. 

In the borings, disturbed soil samples were obtained at 2.5- to 5-foot intervals within the 
upper soil profile using the Standard Penetration Test (SPT) in accordance with the 
American Society of Testing and Materials (ASTM) 01586, Standard Test Methodfor 
Standard Penetration Test (SPT) and Split-Barrel Sampling of Soils (ASTM 
International, 2018). The Standard Penetration Test involves driving a 2-inch outside 
diameter split-barrel sampler a distance of 18 inches into the soil with a l40-pound 
hammer free-falling a distance 000 inches (the drill rig employed on this project used an 
automatic trip hammer). The number of blows for each 6-inch interval is recorded and the 
number of blows required to drive the sampler for the last two intervals (a total of 12 
inches) is known as the Standard Penetration Resistance (''N-value'') or blow count. The 
N-value provides a measure of relative density of granular soils or the relative 
consistency of cohesive soils. 

Where sample recovery was poor, we switched to a larger, 3-inch split-barrel sampler. 
These are noted on the boring logs as ' Blows (non-SPT),. The 3-inch split-barrel sampler 
was driven a distance of 18 inches into the soil using the l40-pound hammer free falling 
a distance of30 inches. 

An Aspect geologist was present throughout the exploration program to observe the 
drilling procedures, assist in sampling, and to prepare descriptive logs of the explorations. 
Soils were identified in general accordance with ASTM 02488, Standard Practice for 
Description and Identification of Soils (Visual-Manual Procedure) (ASTM International, 
2018). The summary exploration logs represent our interpretation of the contents of the 
field logs. The stratigraphic contacts shown on the individual summary logs represent the 
approximate boundaries between soil types; actual transitions may be more gradual. The 
subsurface conditions depicted are only for the specific date and locations reported, and 
therefore, are not necessarily representative of other locations and times . 

Upon completion, the machine-drilled borings were backfilled with 3/8-inch bentonite 
chips in accordance with requirements of the Washington State Department of Ecology. 

A.1.2 Bank and Channel Soil Samples 
We collected four bulk soil samples from the bank and channel of the river about 25 feet 
upstream and 25 feet downstream of the bridge location using hand tools. The soil 
samples were submitted to a geotechnical testing laboratory for grain size analysis. The 
grain size analysis results are provided in Appendix B. 
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Well-graded GRAVEL 
Well-graded GRAVEL WITH SAND 

Poorly-graded GRAVEL 
Poorly-graded GRAVEL WITH SAND 

SILTY GRAVEL 
GM SILTYGRAVELWITH SAND 

CLAYEY GRAVEL 
GC CLAYEY GRAVEL WITH SAND 

Well-graded SAND 
Well-graded SAND WITH GRAVEL 

Poorly-graded SAND 
Poorly-graded SAND WITH GRAVEL 

SILTY SAND 
SM SILTY SAND WITH GRAVEL 

CLAYEY SAND 
CLAYEY SAND WITH GRAVEL 

SILT 
SANDY or GRAVELLY SILT 
SILT WITH SAND 
SILT WITH GRAVEL 

LEAN CLAY 
SANDY or GRAVELLY LEAN CLAY 
LEAN CLAY WITH SAND 
LEAN CLAY WITH GRAVEL 

ORGANIC SILT 
SANDY or GRAVELLY ORGANIC SILT 
ORGANIC SILT WITH SAND 

I TWITH 
ELASTIC SILT 
SANDY or GRAVELLY ELASTIC SILT 
ELASTIC SILT WITH SAND 

I T WITH GRAVEL 

FAT CLAY 
SANDY or GRAVELLY FAT CLAY 
FAT CLAY WITH SAND 
FAT CLAY WITH GRAVEL 

ORGANIC CLAY 
SANDY or GRAVELLY ORGANIC CLAY 
ORGANIC CLAY WITH SAND 

I 

PEAT and other 
mostly organic soils 

' wmt SILT" Of 'WITH CLAY' means 5 to 15" s.iltand dey. oenotecl bye -,"In tile ,,"oup 
name; e..t-. SP-5M . 'SILTY" or 'CLAYEY" means >15,. ~t lind cI"Y . "WITH SAND" Of "WITH 
GRAVEL' means 15 to 30 9ro SInd lind vavel . • "SANOY' Of "GRAVELLr means :>30" sand lind 
Vllvel . • 'Well'&fllded" means IIpp<Oo;imately Cil.uell1nlOunlS of fine to coarse ,rain sizes . 'Poorly 
"tided" mellns unequaillmounts of ".In sizes . Group names sepa~led 1:Yf "f" means soil 
eonll';ns layers oft/'le two soh type$; II.,... SM/ML 

SOlis were dewibed lind Idenuf1ed in the lIeld In a:eneralaccordance with \tie methods described In 
ASTM 0:2488. Wllere Indicated In the loa. salls were cl.s5Ilied usin& ASTM D2487 or other 
tllboratol'jl tests as apPfopriate. Refer to the .eport a<:eompanyln& these UplOf.tlon lOIS for detell$. 

L Estimated Ot measured percentage by dry wei,,"1 
2. (Spn Standard Penetration Test (ASTM 01586) 
3. ~termlned by SPT. OCPT (ASTM STP399) or other field methods. See report te~t lor details. 

MC = Natural Moisture Content GEOTECHNICAL UlB TESTS 
PS = Particle Size Distribution 
FC = Fines Content (% < 0.075 mm) 
GH = Hydrometer Test 
AL = Atterberg Limits 
C = Consolidation Test 
Str = Strength Test 
DC . Organic Content (% l oss by Ignition) 
Camp = Proctor Test 
K = Hydraulic Conductivity Test 
SG = Specific Gravity Test 

Organic Chemicals CHEM ICAL LAB TESTS 

BTEX = Benzene, Toluene, Ethylbenzene, Xylenes 
TPH-Dx = Diesel and Oi l-Range Petroleum Hydrocarbons 
TPH-G = Gasoline-Range Petroleum Hydrocarbons 
VOCs = Volatile Organic Compounds 
SVOCs = Semi-Volatile Organic Compounds 
PAHs = Polycyclic Aromatic Hydrocarbon Compounds 
PCBs = Polychlorinated Biphenyls 

Metals 
RCRA8 = As, Ba, Cd, Cr, Pb, Hg, Se, Ag, (d = dissolved, t = tota l) 
MTCA5 = As, Cd, Cr, Hg, Pb (d = dissolved, t = total) 
PP-13 = Ag, As, Be, Cd, Cr, Cu, Hg, Ni, Pb, Sb, Se, n, Zn (d=dissolved, t=total) 

PID = Photoionization Detector FIELD TESTS 
Sheen = Oil Sheen Test 
SPT2 = Standard Penetration Test 
NSPT = Non-Standard Penetration Test 
DCPT = Dynamic Cone Penetration Test 

Descrle.tlve Term Size Range and Sieve Number COMPONENT 

Boulders - Larger than 12 inches DEFINITIONS 

Cobbles - 3 inches to 12 inches 
Coarse Gravel . 3 inches to 3/4 inches 
Fine Gravel = 3/4 inches to NO.4 (4.75 mm) 
Coarse Sand = NO.4 (4.75 mm) to No_10 (2.00 mm) 
Medium Sand = No. 10 (2.00 mm) to No. 40 (0.425 mm) 
Fine Sand = No. 40 (0.425 mm) to No_ 200 (0_075 mm) 
Silt and Clay = Smaller than No. 200 (0.075 mm) 

%brWe/ght Modifier %brWe/ght Modifier ESTIMATED' 

<1 = Subtrace 15 to 25 = little PERCENTAGE 
1 to <5 = Trace 30t045 = Some 
5 to 10 = Few >50 = Mostly 

Dry - Absence of moisture, dusty, dry to the touch MO ISTURE 

Slightly Moist = Perceptible moisture CONTENT 
Moist - Damp but no visible water 
Very Moist - Water visible but not free draining 
Wet - Visible free water, usually from below water table 

Non-Cohesive or Coarse-Grained Solis REUlTIVE DENSITY 

Density> SPT2 Blow§L.Foot Penetration with 1/2" Diameter Rod 
Very l oose - Ot04 > 2' 
l oose = 5to 10 l'to 2' 
Medium Dense = 11 to 30 3" to l ' 
Dense = 31to 50 1" to 3" 
Very Dense = > 50 < 1" 

Cohesive or Fine-Grained Salls CONSISTENCY 

Conslstencr.3 SPT2 Blow~Foot Manual Test 

Very Soft · Otel Penetrated >1" easily by thumb. Extrudes between thumb & fingers. 
Soft · 2t04 Penetrated 1/4' to 1" easily by thumb. Easily molded. 
Medium Stiff · 5toB Penetrated >1/4' with effort by thumb. Molded with strong pressure. 
SUff · 9to15 Indented -1/4' with effort by thumb. 
Very Stiff = 16 to 30 Indented easily by thumbnail. 
Hard = > 30 Indented with difficulty by thumbnail. 

GEOLOGIC CONTACTS 

Observed and Distinct Observed and Gradual Inferred - - -
' Aspect 
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8-4 '" 
, ~. Log 

. 1 Number 

Park City Loop Rd, AB-01 
COntractor 

WSSC AlVCME550 Autohammer; 140 Ib hammer; 30" drop 

'. (Project Dalum. 

1909' (est) 

Operalor 

Dave Mud rotary 10/29/2020 

1 0e'~ EI". 
I(feet) (feet) 

10-

Exploration Notes and 
Completion Celelis 

.. . : .. 
,-.":' . . :.:; Boringcappedwith 
. . .-:. :: coarse sarld and 
:.'_ . : ' . . :.. gravette match 

surface. 

Boring backfilled with 
3J8..il1ch bentonite 
chips. 

~W~'l1012912020 

Boring backfilled with 
bentonite grout. 

BlowsJ1ool 6-
Waler Content (%). 81ows/6 

,!£ 

_ . . - 1--­

- . . - l-

in --. --A - -- :3 
15 

--- - .-1-1---1 

1:;;:-"',1- I - ~-
'-1- 1-

~I:;l"".'- 1-1-­
~ --'-- - I-f--

"" ;J, __ .• _ 1-

-.- 1-

- .. - - , 1---

- .. - --1--

::: _.- •. 
_.-
--- e-----
f-- 1- --1- f--

:z I- 1_ 

1-1-

_. -­

_ .. -

,-.. 
I ­

I-

1-

D in __ --1--­

-- --1-

- .. - 1-

----

5 
3 
2 

, , 
2 

2 
5 

• 

,. 
" ,. 

Tests 

ps 
FO"15% 

AL, OC 
OC>4% 

LL=49% 

BIOW$ 
(noo-SPD 
=18.16.20 

Blows 
(noo-SPD 
:19.26.25 

, LJates I Top oICasing~(PrrJjea LJatum) Depffl to 

NA 10' (ATO) 

Description 

FILL 
SILTY SAND WITH GRAVEL (SM); medum dense, 

moist, brO'Nl1; fine to coarse sand; fine to coarse, 
subangular to subrounded gravel; trace woody organics 
material . 

----------~L~~----------

SILT WITH SAND (ML); loose, very moisl, dark brown 10 
black;non-plastic; fine sand; trace woody organic material 
and rootlets. 

~-------GU\c~L~FT-------­
SILlY GRAVEL WITH SAND (GM); medium dense, wet, 

brO'Nll; fine to coarse sand; fine to coarse, angular to 
subrounded gravel. 

&~~;~I- :G~·RAC:-: VEL WITH-sAND AND COBBLES(GFi medium --
dense, wet, light gray; fine to coarse sand; fine to coarse, 
subangular to rounded gravel. 

~ SAND WITH GRAVEL AND COBBLES(SW); medium-
dense, wet. gray brO'Nll; fine to coarse sand; fine to 
coarse, subangular to rounded gravel. 

• ~ CO ~o:l-- :G~-RA~'VE--::L WITH-sAND AND COBBLES(GP); fiie(iium - -
dense, wet, gray brO'Nll; fine to coarse sand; fine to 
coarse, subangular to rounded gravel. 

,GS) 

-10 

- 15 

-20 

-25 

Legend 
c m !:l No Soil Sample I .. , ~=~ation Log Key for explanation Exploration 

~ c. i'l. ~ Si>it Barrel 2" X 1.375" (SPl) ~ 'li Log 

Plastic-Limi t-----i Uquid 1mi! 

:II. Water Level A TO 

~ ~ ~ 0 Split Barrel 3" X 2.375" (Mod ~ ~ Logged by: JBM AB-01 
• rn Cal) Approved by: NCS Sheet 1 of 3 
~ L-__________________________________________________ L-~ ____ ~~ 



WSSC ATVCME 550 

Dave 

Autohammer; 140 Ib hammer; 30" drop 1909' (est) 

10129/2020 

BlowsJfoot • 
WalerConlenl (Vol. I 

SI- Water Level AID 

Blows 
(nM-Spn 
=33,65,26 

Blows 
(oon-Spn 
=29.36.45 

Blows 
(o""",,pn 
"'3,17.18 

Blows 
(oon-Spn 
:15,18,16 

Blows 
(oon-Spn 
:19,23.11 

NA 10' (ATD) 

(GP); 
dense, \WI, gray bf'own; fine to coarse sand; fine to 
coarse, subangutar to rounded gravel. (continued) 

SAND WiiH GRiiVEL iij.i"D COBBLES(SW); medium-
dense, wei. brOYo'O; fine to coarse sand; fine to coarse, 
subangular to rounded gravel. 

GRAVE'LW(TH -sAND (Gwj; medium dense; wet:' --
brOYm; medium to coarse sand; fine to coarse, 5ubangular 
to rounded gravel. 

See Exploration Log Key for explanation 
of symbols 

Logged by: JBM 
Approved by: NCS 

Exploration 
Log 

AB·01 
Sheet 2 of 3 



~f~~! 
Bridae B-4 Replacement - 200405 Geotechnical Ex~ loration Log 

Projed Address & Site Specific l ocation Coordinales (la(l on WGS84) &pi"",,," Number 

Park City Loop Rd, Okanogan County, Washington 99155, See Figure 2 48.2490, -118.9751 (est) AB-01 
Qmlredor Equipment Sampling Method Ground Surface Elev. (Projed Dalum 

WSSC AW CME 550 Autohammer; 140 Ib hammer; 30" drop 1909' (est) 

Operalor Exploration Method{s) WOJ1c Slarl/Comp/e,on Dales Top of ca~ng Elev. (Proje" Dalum) Deplh 10 Waler (Below GS) 

Dave Mud rotary 10/29/2020 NA 10' (ATD) 

Dep~ Eley. Exploration Notes and Sample 
Blowsnoot • Material Dep~ 

Waler Content (%). lowsl6' Tests Description 
(feet) (feet) Completion Details 

f~O o .. " 
r",. (ft) 

Blows 
.~~ GRAVEL WITH SAND (GW); medium dense, 'Net. 

(non-Sp,';! 

-- -I-. --. =24,25, brown; medium to coarse sand; fine to coarse, subangular l-

.:!> 
g'8' to rounded gravel. (continued) 

'" .~~ -- -I-- - - - '8' 
;~!:~; -- - _. ':-. 0 

-~- ---------------- ------
SAND WITH GRAVEL (SW); medium dense, wet, braMl; 

,84S .:.:.~ -- -_ . - fine to coarse sand; fine to coarse, subrounded to rounded 
gravel . . 

65 

~~ Blows 
65 

(non-SPIf 
. -- -I-- .... 1-- =18,20, 1 I-

I;~ 
~ 

-- -I- - - 1--

-- -I-- -

'840 1<).'· -- - I- -

70 D 
70 

Blows 
~ tnon-SPiJ 

I~?~ 
00 -- - I- - -- -38.34. I-

-
-- - 1-- - --

!,.- . -- - 1-. -

1835 -- - I- -

75 ;":. 

U~ 
75 

Blows 

i: ;'i.~ ... - (non-SPT) 
-- - - -- ,"7,13,11 

-- - - - - _. 
'fI;t: - - - _. -

'830 I;' .:; -- -I- -

80 Ul Blows 
80 

:! (no..sp~ 
00 - -I- - 1-- "'22,16,1 

"'" Bottom of exploration a181.5 ft. bgs. -- - 1-- - -- I-

-- - 1-- - ,-
1825 _. - 1-- -

85 85 

_ . -I-. -
_. - I- . -
_. -I- - -- I-

1820 
_. - 1-- - - - c 

~ « 
Legend Plastic Limit I-----l Liquid Limit 

z 
~ 

!J No Sdl Sample Recovery 'fl Waler Level ATD 
See Exploration Log Key for explanation Exploration • 

~ of symbols 
o..~ ~ Split Barrel 2" X 1.375" !SPl) ~~ Log ~ 
E >o ro~ 

t1J .... o S~it Barre) 3" X 2.375" Mod S-' Logged by: JBM AB-01 ,~ Cal) Approved by NCS Sheet 3 of 3 • '" 

0> 



-~ _ t"!, , •• :hnical !=yn 

I ,99155, See FiQure 2 482492, -118.9:::; 

iNumber 

AB-02 
WSSC ATVCME550 Autohammer; 140 Ib hammer; 30" drop 1909' (est) 

o"eralor 

Dave 

'MelhOd(S} 

Mud rotary 

. ,Dales 

10/2712020 to 10/2812020 

, uepm 10 ""'"' ,. 

10' (ATD) 

5 

10-

Elo:PlOflI~on Notes and 
Completion Details 

BI",,"'ool "ii. C"'-' Sample Water Content II'IIOWSro T,,,,O I 0 ,. 50 

:.::> 
. :":: 

Boring capped with 
coarse sand and 
glilvel lo match 
surface. 

f-- f-f----­

f---f- f--­

~!;;; r- 1----

~ '---1- -- -
6 
5 
7 

Boring backfilled with .. B 
3J8..WlCh bentonite ,. 

,~ '"P' ~ I :;; c--I" __ - __ ~ 
m --f---- -

~ Zl -.. ---- - -"i54~ 
~~~~b~~~~tood' "" - . . - - - -

-lB9' 1 · • 

~'l5!l¥l2g£B "lioo , 1 

'='. -:. .. . - -- - -- ~ 

Driller noles gravelly 
drilling condlfions. 

f-- f-I--I- -­

f---f-I- - I-

115 I ~;/ Boring backfi lled with .. 

beo"oit.,>OO1. E' ~ f--f-f- - I- --It ~ I ;~.' 

25· 

" C No Soil Sample I 

f---f-f---I-

f-- 1-1-- --­

I- 1-1---

, 13 
LI to 11 
~I '" f-- 1- ~ -- .- 11 
~ 

f---f-f--- --

f---f- -- - - ­

f---f----

-_.- ---
-_.---- --
-_._-----

~:!l. .. Sptit Barret 2" X 1.375" (SPl) 
'" ~ .I'Si>1it Barrel 3" X 2.37S

R (Mod 
<Jl Cal) 

~ J ~ Waler Level ATD 

~~ 
~~ 

Al,OC 
OC=8% 

lL=64% 

FILL 
SILlY GRAVEL WITH SAND (GM): medium dense, 

moist. brO'M1 to gray; fine to coarse sand; fine to coarse, 
angular to subrounded gravel; trace woody organic 
material. 

----------ALL~~----------

SILT WITH SAND (ML): loose, very molst, dark brown to 
black; '_: ' 'j.l,:,_~~~~,ne to medium sand; trace fine, 

;;;;11;;;; 1rtl'>l1 !:t.DV,,"': few 'NOOdy organic material and .10 

_ SILlY SAND (SM):~ry iOOSe-:-.;eCdar1<-graytobiack;-
fine sand; fine to coarse, trace rounded to subrounded 
grave{; trace woody organic material. 

'",'",<1--- --- - - - - -GLAciAL DRiFT -- - - - - -­
GRAVEL WITH SAND AND COBBLES (GP): medium 

dense, wet. light gray; fine to coarse sand; fine to coarse, 
angular to subrounded gravel. 

-15 

.~W ".IIM SILT AND- GRAvEL(SP-SM):ined;'um- -~20 
dense, wet. gray; fine to coarse sand; fine to coarse, 

': . : .. 

subangular to subrounded gravel. 

~2 g§'!ll-G ~RAVEL WITH-sAND AND COBBlES(GP); medium - -
dense, wet, brown; fine to coarse sand; fine to coarse 
subangular to rounded gravel. 

-25 

~ See Exploration Log Key for explanation 
of symbols Exploration 1i. 

Log t3 
Logged by: JBM AB-02 ~ 
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WSSC AlVCME550 

Dave Mud rotary 

Expl«ation Notes and 
Completion Oelans 

AB-02 
Autohammer; 140 Ib hammer; 30" drop 1909' (est) 

10/27/2020 to 10/2812020 NA 10' (ATD) 

Blowsnoot ... 
Watf!( Content ("/0). 

43 
28 

35 
34 
25 

Blows 
to"""pn 
"30.34.23 

Blows 
(""..spn 
"70.50.20 

Blows 
(non-SPT) 
"20,10.9 

Blows 
toon-Spn 
"'7.'8.15 

I 
dense, 'Nel, brO'M1; fine to coarse sand: fine 
subangular to rounded gravel. (continued) 

WiiH GRAVEL (SW); medium dense. wei:" bfa;:;,: 
fine to coarse sand: fine to coarse subangular to rounded 
gravel. 

,,'"'.I- GRAiiEi~<"Gw,;- - ----- - - ---- - --,0 II medium dense . ..vet. gray; trace fine to 
to coarse, subangular to rounded gravel. 

35 

50 

~ 

!~--JL~~~~l-------------L-~P~I.~,"~.,7u~m~iI~IJL-1~1 ~1~~~-" ______ -"=t~CL __________________________ -r ____________ 1---4~ 

"yt"'w=a"ter':-:-LeveI="A"T"'D:- See Exploration Log Key fOf explanation Exploration ~ 
o Q) ..... of symbols Q 

•~ ~ ~ ~ Split 8arrel2" X 1.375" (Spn .l!:! ~ Log 0 
~ '" I- D Splil Barrel 3" X 2.375" (Mod' ~ .3 Logged by: JBM AB-02 ~ 

<J) Cal) Approved by: NCS '." • Sheet 2 of 3 ~ L-____________________________________________________________ -1-________ ~~ 



~f7r~! 
Bridae B-4 Replacement - 200405 Geotechnical Ex~ loration Log 

Project Address & Sge Spedfic LocaOoo Cooidinates (Lat,Lon WGS84) ExpIoraOon Number 

Park City Loop Rd, Okanogan County, Washington 99155, See Figure 2 48.2492, -118.9750 (est) AB-02 
Contractor Equipment Sampling Melhod Ground Sutface f lev. (Project Datum 

WSSC AlVCME550 Autohammer; 140 Ib hammer; 30" drop 1909' (est) 

Operator Exptoraffon Method(s) Worll' StarVCompletion Dates Top 01 casing f lev. (Project Datum) Depth to Water (Below GS) 

Dave Mud rotary 10127/2020 to 1012812020 NA 10' (AID) 

De, ", Elev. E~lion Notes and Sample 
Blowslfoot • Material De, ", 

Water Content (~~ lowsf6 Tests Description 
(feet) (feet) Completion Details TypeJlO Typ. 1"1 

moo 0:0.,"00.'" lr i Blows .~~ (non-SPrl _. - - :22,1 8,1 

• J>: '" 
- SAND WITH GRAVEL (SW); medium dense, "",t , gray 
: brown: fine to coarse sand; fine 5ubangular to rounded -- - -- - --

~* 
gravel. 

:' _ . - -- - - - . 0°. 

- GRAVEL WTn,-sAND AND CDBBLES(GW;;mediUm -

- - ~;8· 
18" - - . o:~ dense, 'v'Je1, gray brown; fine to coarse sand; fine to 

~;8' coarse, subangular to rounded gravel. 

65 

~~ Blow, .~~ 65 

loon-S','J 
- - - - -- : 17,28, 8-g-

F .~~ 
- - -- - 1-- 8-8-

" .~. -- - - - - 1- -
;,} '.~ 

I- SAND WiiH GRAVEL (SW): mediUm dense."'i;" graY -

1840 -- - _. - brO'Hfl: fine to coarse sand; fine to coarse, subrounded to 
rounded gravel. 

70 Blows 
70 

~ (non-spn 

0'" _ . - - ro- =27,23,2 

.' -
;< _. - - - -

_ . - -- - _. 

1835 
_. - -

• 

75 

D~ 
75 

Blow, 
1""...sP;l _. - - -- ::18,26,1 

,~ , 

I 
_. - -- - --

':" _ . - - - - - -

1830 ~ , - -
.. ' 

80 Blows 
80 

:. m (non.sp~ . '" f- - .- =18,18,1 

~ Bottom of exploration at 81.5 ft. bgs. - - -

- - - 1--

1825 
_. - - - - 1--

85 85 

_. - - - -
_. - -
_ . - -

1820 _. - - - . 
~ 

'" Legend Plastic Limit 1------1 liquid Limit 
Z 

See Exploration Log Key for eJq)Ianation "-
C No Soil Sample Recovery 'Sl- Water Levet ATD Exploration ;; 

v of symbols a 

"0.. 8. ~ Split Barret 2" X 1,375" ISPl) 2~ Log " V> 
E>o o Split Barret 3" X 2.375" Mod ~~ Logged by: JBM AB-02 • &'ll- • 

Cal) Approved by: NCS 
., 
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APPENDIX B 

Laboratory Test Results 



ASPECT CONSULTING 

B.1 Geotechnical Laboratory Testing 

Geotechnical laboratory tests were conducted on selected soil samples collected during 
the field exp loration program. Laboratory tests included: 

o Moisture content in accordance with ASTM International (ASTM) 02216, 
Standard Test Methods for Laboratory Determination of Water (Moisture) 
Content of Soil and Rock by Mass. 

o Grain size analysis in accordance with ASTM 06913, Standard Test Method for 
Particle-Size Distribution of Soi ls Using Sieve Analysis. 

o Atterberg Limits in accordance with ASTM 04318, Standard Test Methods for 
Liquid Limit, Plastic Limit, and Plasticity Index of Soils. 

o Organic Content in accordance with ASTM 02974, Standard Test Methods for 
Determining the Water (Moisture) Content, Ash Content, and Organic Material of 
Peat and Other Organic Soils. 

The results of the tests are provided in the attached data sheets. 
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Materials Testing & Consulting, Inc. 
Geotechnical Ene:incerine • Soeciallnsoection • Materials Testine: • Environmental Cansullin!! 

Client: Aspect Consulting Date; 
Project : 

November 16.2020 
Address: 710 2nd Ave, Suite 550 

Seanle, WA 98 104 
AUn: Eric Schellenger 
Date Revised: ____________________ _ 

Project N: 
Sample II: 
Oalt: Sampled: 

Q.C . • Okanogan Bridge 8-4 

820-1616-1622 
10-27-20 & 10-29-20 

As requested MTC, Inc. has performed the following tcst(s) on the sample referenced above. The testing was performed in accordance with current 
applicable MSHTO Of ASTM standards as indicated below. The results obtained in our laboratory were as (ollows below or on the attached pages: 

Test(s) Performed: Test Results Test(s) Performed: Test Results 

X Sieve Analysis Please Sec Attached Reports Sulfate Soundness 
Proctor Bulk Density & Voids 

Sand Equivalent WSDOT Degradation 

Fracture Count X % Passing #200 Sieve Please See Attached Report 

Moisture Content X Organic Content Please See Attached Report 

Soccific Gravity. Coarse I I 
Specific Gravity. Finc I 
Hydrometer Analysis I I 

X Atterberg Limits I Please See Atlached Reports I 
Asphalt Extraction/Gradation I I 
Rice Density I I 

If you have any questions concerning the test results, the procedures used. or ifwc can be of any further assistance please call on us at the number 
below. 

Respectfully Submitted, 
Meghan Blodgett-Carrillo 
WABO Supervising Laboratory Technician 

Corporate - 777 Chrysler Drh'e 

Regional Offices: Olympia - 360.534.9777 

• Burlington, WA 98233 • Phone (360) 755-1990 • Fax (360) 755-1980 

Bellingham - 360.647.6 111 Silverdale - 360.698.6787 Tukwila - 206.241 . 1974 

Visit our website: www.mlc-inc.net 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering • Special Inspection • Materials Testing • Env ironmental Consulting 

Project: Q.C. - Okanogan County Bridge 8-4 
Projeet#: 20B014-24 

Client: Aspect Consulting 

Date Received: November II, 2020 
Date Tested: November 12. 2020 

Sampled by: '"C"I"'ic"'nl:....,,-________________ _ 
Tested by: K. Mendez 

Amount of Materials Finer Than #200 Sieve - ASTM C-1l7, ASTM D-1l40 & AASHTO T-ll 

Sample # Location Tare Before Wash + Tare After Wash + Tare Amount of Loss % -#200 
112U-1616 All- ~- I f!~ 2.) It 'j', . 1 ~2.4 I I I" .Y 64.) 14. '% 

"'U-IOI, "asl "anK-UI UI.U DO).I " .>J .• IL'.' D.I ')'o 

lllU-lblU west anK-U I O".l IL '.' IU' •. ) IIj .. " •• ",,0 

112U- I 621 as! anne - JI 6,U.6 24~, .Y I~ , . 1 11M j4.j% 

I.>'U-IOLL west L.nanne I-V I " •. ) ".UL." " " .. IU ••. ) ", .1",,0 

AU ruullllPPIy 01\1)' 10.0;1 .... 1 Joe'l1lOf\J IUId m:l1~1s 1.,led. IU. mUI",1 proll.'CllOllloc1iolll •. II~ public ud 0,,,..,t.,,, .• 11 ' C'pOfI' ~rc ,ubmiuo:d IU lho ccnJ"ldcnl i~1 p'opeI'l)'orc1imlS. and .. 11";1<17.>1"'" for publi<;llLion OfIL:ll""'<:nll, ro",l",i<Itu or e:<11l>I:I1 frolll Of rCl)3fdirl~ 0IIl' rC'pOft. i, 
rc.m-ro pcndinll our I"ri11m appro ... " 

Reviewed by: 
/ 

, - "./ 
r. '~';., 0)·-;) ·r ,.' .. ; .. 

Meghan Blodgett-Carrillo 

Corporate -777 Chrysler Drive 

Regional Offices: Olympia - 360.534.9777 

Burlington, WA 98233 • Phone (360)755-1990 • Fax (360)755-1980 

Bellingham - 360.647.6111 Silverdale - 360.698.6787 Tukwila - 206.241 .1974 
Visit our website: www.mtc~ inc.net 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering· Special Inspection • Materials Testing· Environmental Consulting 

Project: Q.C. - Okanogan County Bridge B-4 
Project #: 20BO 14-24 

Date Received : November 11 ,2020 
Date Tested : November 13,2020 

Client: Aspect Consulting 

Sa mpled by: ~C~Ii",e;.:.nt::-,.. ____________ _ 
Tested by: .!:.A!..:.~E:!.i f~ri!lig,-___________ _ 

Moisture Content - ASTM C-566, ASTM D-2216 & AASHTO T-265 

Sample # Location Tare Wet + Tare Dry + Tare Wgt. Of Moisture Wgt. or Soil 
B20-1 6 17 AB-O I S-2 CaJ 5 It 420.~ 525.4 493 .8 31.6 73.0 

InU-l b l ~ Atl-01 S-J (aj I . II 424.3 541. 4Y9.3 41.3 75 .0 

Organic Content - ASTM D-2974, AASHTO T-267 
Sample # Location Tare Soil + Tare, Pre-I gnition Soil + Tare, Post Ignition 
B1U-lo 17 AB-O I 8-1 " 5 It 64.0~ 10 I.~O 100.22 

B20- 1 61~ Atl-02 S-3 (g) 7.5 It 6~ . 60 111.69 1U~.3~ 

% Moisture 
43.3% 

55.1% 

% Organics 
4.2% 

7.7% 

, ,<:!OU ~~UU\'OI1\' U' II "'",",IQn~II" III c"·~o:)c . , · ~ ,,,uu orucc ,unUCICII Ie po Ie lu i UUI~C "C:;. . ICPUI s .... " SU no C Wi ",cun, ellL PIOLl<:r \'IJ e len ',1111 uu 11m I ,un or po .eu 1011 u ~ a "111"" ' ,CU IIC IISIU IIS ur C~ ,;11; S rum or '''>II'! un: \lur 

n:ports is rcsen'ed ~i"l1 Our wrinen ;lpptOl'31. 

! . ". " . 
(, . . ;,.1.:!J";:'~'-/ .' 

/ 

Reviewed by: 

Meghan Blodgett-Carrillo 
Corpor ate - 777 Ch rysler Drive • Burlington, W A 98233 • Phone (360) 755-1 990 • Fax (360) 755-1 980 

RegionalOffices: Olympia - 360.534.9777 Bell ingham - 360.647.61 11 Silverdale - 360.698.6787 Tukwila - 206.241.1 974 

Visit our website: ww w.rntc-inc.nct 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering • Speciallnspcction • Materials Testing • Environmental Consulting 

Projtct: Q.c. - Okanogan Bridge 8-4 
Project I¥: 208014-24 . 

Client: Aspect Consulting 
Source: AB-O I 5 -1 @2.S ft 

I 

Spcfi roca lions 
No Spe<:s 

SHmple Meet, Specs! NtA 

10,00' 250,00 
8.00" 200.00 
6 .00" 150.00 
4.00" 100.00 
1.00" 75.00 
2.50" 63.00 
2.00" 50.00 100"/. 
1.75" 45,00 
!.SO" 37.50 
1.25" 31 .50 
1.00" 25.00 95" 
1(4" 19.00 9'% 
,m- 16.00 
112" 12.50 7~' 
3m- 9.50 75,. 
114" 6.30 

" 4.75 62·,. .. 2.36 

'" 2.00 54% 

'" 1.18 
1i20 0.850 

'" 0.600 

'" 0.425 21% 

"" 0.300 

"" 0.250 .. , 0.180 

"00 0.150 19% 
11 140 0.1 06 
11 170 0.090 
"'00 0075 14.5". 

Comments: 

/ '" / ( 
I/. ;':,.:; .~/.;.;.::,~ ·/1! ; :, 

Re\'iewed by: 

Meghan Blodgett·Carrillo 

l~' 

'''''''. 
100'" 
lW,. 
IW,. 
IW" 
IW" 99'1-_ 

9". 

96'. 
95% 

9'% 
8S" 
7~/O 

75', 66'_ 
6~, 

55'_ 
54'_ 

4~' 
3m 
300,'. 

27'. 
24% 
22·,. 
200" 

I~' 
16,. 
IS'. 

14 5". 

Sieve Report 

Da le Rec:eivetl: II-Nov-20 
Sampled Dy: Client 
DllteTuted: 12·Nov·20 

Tested By: K Mendez 

l oo.~~ O,~. 

1 00.~' O.~. 

100.00/. O~. 

100.~. O.~. 

lOO.~. O.~. 

100.~' O.~. 

100.0% 0.00/. 
1 00.~' O,~. 

lOO.~' 0,00/0 
loo.~. O.~. 

1 00.~' O.~. 

1 00.~. O.~. 

1 00~. 0.0% 
100.0% O.W. 
loo.~~ 0.00/. 
100.0% o.~. 

1 00.~. o.~. 

100.00,.. 0,00,.. 
100.00,., 0.00,. 
100.~~ 0.00,.-:' 
I OO.~. 0.00,.. 
I OO.~' O.~' 

100.~' o.~. 

100.00/. 0.00,. 
100.0% 0.0% 
100.00,.. o.~. 

100.~. 0.0% 
100.00,. 0.00,. 
100.00/. 0.00,.. 
I OO.~' o.~. 

000,· 0.052 
DOl,- 0,083 
0 (",,- 0.582 
D(~I - 1.762 
0 ,1-01 - 4.179 

0-2-187 Unilied Soils Class ification SystclII 
S; lty S~d ,,; ,It Onl\'et 

mm 
mm ~. 5.1nd - 47.W. 
mm ~HIII&CI3y - 14S~~ 

mm LiqUid Limit - n1a 
mm 1'la511<:1I)' J nde.~ " nJa 
mm Sand EquIvalent .. nI. 

01'1"1 - 18.823 mm Fracture ~ •. I Face " nla 

r , 

~ 

_ ... -
----

C~ff 80.77 
Finmt'Ss Modulus - 4 05 

P!JSu~ l.,mn - nla 
MOISIUI<;: ~" as sampled .. 14 2~:' 

Req'd Sand Equ"Olknl " 
Rat'd fr.lC!urc ~" I Face -

Corporate - 777 Chrysler Drive 

Regional Offices: Olympia - 360.534.9777 

Burlington, \VA 98233 • Phone (360) 755-1990 • Fax (360) 755-1980 

Bellingham - 360.647.6 11 1 Silverdale - 360.698.6787 Tukwila - 206.241 .1974 
Visit our website: www.mtc·inc.net 



Materials Testing & Consulting, Inc. 
Geotechnica l Engineering ' Special Inspect ions • Materials Testing · Env ironmenta l Consulting 

ASTM D4318 - Liquid Limit, Plastic Limit and Plasticity Index of Soils 

• • n 
.E 

'" U 
;;: 
• ii: 

Proj« l: Q.c. - Okanogan Bridge 8 -4 
Project II: 208014·24 

Client: Aspect Consulting 
Source: AB'() I S-2 @S ft 

Sample " : B2Q... I617 

Wei~h l ofWrl Sails + Pan: 

Weichl or Dry Soils" Pan: 

Weicht of Pan: 

Wei,hl or Dry Sol!.! : 
Wei , h. of l\Iol' lun!: 

°1. i\l o il lu~ : 

Nu mbt.r of 8101n: 

" 
Jl 25 

27-18 

1985 

7.63 
3.77 

49.4 ~. 

" 

Date Rece; \-cd : II-Nov-20 
Sam pled By: Client 
D.l!eTultd: IJ-No\'-20 

Tested By: A. Eirrig 

Li uid Limit Determinat ion 

" " HOS 2860 

28 ~ 5 2395 

1918 1492 

9.07 9.03 

' .60 4.65 

SO.1Y. SU ~. 

17 12 

Plnlic Lim it Determination 

" " " " Weicht of Wei Soils + Pan : 

Weight of Dry Soils + Pan: Does nO I roll do",n 10 lIS" threads 

Wei~bl of I'nn: 

Wtiehl or Dry Soil!!: 
Wriehl ofl\1oiJulI~ : 

Y. Moi5 Iu~ : 

Plasticity Chart 
70.0 % 

60.0 'II. .. __ .. __ -;:~(\e 

SO.O % .. ~ 

40.0 % 

30.0 % .. _+ 
; 

20.0 'II. 

10.0 '!I. 

0.0 '!I. ,. ,,. ,,. ... 
LIqu id LIm it 

" 

os 

" . 

Vi1ua lldenli fi ca tion 

ill and Clay 
a mple Color 
ark brown 

;;6 

" 

'''''' '''"' 

Liquid Limit @ 2S Blows: 49~. 

Plastic Limit : NIA 
PI:Ulici ly Intlu. l p: NIA 

~ 
[ACCiiEDITED] 

... 

10. 

~.-- .. ,,. .. ,,., ... ....... ... 

Liquid Limit , . 

: : 
: : 

"' l----'~~~ ........ 
10 100 

ruul LJ . f'IIIy mly k> oco uat t"",,"ON oAl ,,,,In ,.1> 1<>10;1. N . .... ,..1 pr<IItd_ 10 dK .... III< /IUbI" oAl our>d,n . ott "',..."'.IT ... """II<oJ .. ' '''' ...... <I<fI~ot t'I<f'<tI)"o( d , ............. IIh'""~"''' kif ,...,~ ... ,.., 01 ' ''''"""Ill<. __ .. 
nlr"",. (r"", or I<j!oIodi ...... , ft"J'<'fU i. InCf'W p<..Ji ......... ria ... ol'f"'l'' '. 

Com menl5: Plastic limi t cannot be established lIS the material docs nOI ro ll down 10 118" threads bcron: cracking or crumbling. Non-plas tic. 

Reviewed by: 

Meghan Blodgett-Carrillo 

Corpora te - 717 C hrysler Drh'c 

Regional Offices : Olympia - 360.534.9777 

Burlington, \VA 98233 • 

Bellingham - 360.647.6 111 

Phon, (360) 755-1990 • Fax (360) 755-1980 

Silverdale - 360.698 .6787 Tukwila - 206.24 1.1974 

Visit our website: www.mlc- inc. nel 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering • Special Inspections • Materials Testing • Environmental Consulting 

ASTM D4318 - Liquid Limit, Plastic Limit and Plasticity Index of Soils 

• • ~ .. 
". 
u 
~ • 0: 

Project: Q.c.. Okanogan Bridge 8-4 
Project If: 208014·24 

Date Received: II-Nov-20 
Sampled By: Client 
Dlile Tested: 13-Nov-20 

Tested By: A. Eifrig 
Client: Aspe~1 Consulting 

Sf1!O~I:C~; ~:~6~:@7.Sft 

Weight o(Wct Snils+ Pan: 

Weight of Dry Soils + Pan: 

Wei,h, of Pan: 

Wright ofD')' Soils: 

Weight of Moish.rr: 

Nllm::r:lro=rl:,,:~ 

Weight ofWtl Soils + P8n: 

Weight of Dry Soits + Pan: 
\\'tight of Pan: 

Wd~hl or Dry Soils: 
W .. i~hl orl\loiJtu~: 

711.0 'II. 

60.0 'II. 

SO.O'*' 

~O.O% 

30.0 'II. 

20.0% 

10.0% 

0.0% 
0% '0% '0% 

Liouid Limit I 

" " 1277 11.30 

2768 2791 

]9,11 19.6 1 

7.97 8.JO 

' .09 5.39 

6);~ .,~ 6-l .9 ~'. 

" 

" )089 

26 J8 

19 S~ 

6.84 
4.SI 

65,9% 

" 

Plastic Limit Determination 

" " #l 

Does not roU down 10 l iS" Ihre3ds 

Plasticity Chart 

·f· _ ,,~~e, 

(;~~z~~ 

MH:or OH 
.. - -- ~--

". ". so. ,,. 70% 

LiquId LimIt 

" 

" 

- -" 

,,. 
"""' ItO'll. 

~,. 

Liquid Limit @ 25Blows: 

,,. 
",. 
so. 
",. 

,,. 

Phulic Lim il: 
Plnticity Index, 'p: 

Liquid Limit 

NIA 
NIA 

~ ['--"l"'-~'~"'i 

.. ---r' --'r ---.;- .. ··1 , 

, ., 
----f-

: : 

--"r "'-f'I''': 

t-
-. 

!! . 
... [.:-.[ 

:: : 

" . 
! 1 ! ""+---'-----'----' ...... -'....j 

" '00 
Numbl'r 01 Brows, "N· 

Commemt5: Plasric limit cannot be established as the material does not rol[ dO\\lIto Jl8" threads before cracking or crumbling. Non-plastic. 

t: .. ~" , / ,! --/ 
(i;j/.&ir-.~· ?'(': ·! /.. ~ 

Reviewed by: ______________________ _ 

Meghan Blodgett-Carrillo 

Corporate - 777 Chrysler Drive 

Regional Offices: Olympia - 360.534.9777 

Burlington, \VA 98233 • Phone (360) 755·1990 • Fax (360) 755·1980 

Bellingham - 360.647.6111 Silverdale - 360.698.6787 Tukwila - 206.241.1974 
Visit our website: www.mtc·inc.net 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering · Special Inspection • Material s Testing· Environmental Consulting 

rrojecl: Q.c. -Okanogan Bridge 8-4 
Project It: 20BO 14-24 

Client: Aspect Consul ting 
Source: East Bank-O I 

S pC"Cir,(lI liont 

No Specs 
Sample Mrrls Spen! N/,\ 

10.00· ZSO.OO 
UIO" 200.00 
6.00' ISO.OO 
4.00· 100.00 
HIO· 7S.00 
250· 63.00 
2.00· SO.OO I ~' 
1 75" 45.00 
I.SO" J7.S0 
US" JUO 
1.00· 25.00 100'"/. 
3/4· 19.00 IO()'!.. 

"'" 16.00 
.n- 12.SO I .... 
lm" 9.S0 100% 
114" 6.10 

"' 4.7S 100'l' 

" 2.36 

"" 2.00 100% 

"" US 
H2' O.SSO 

'" ' .600 

"" 0.42S S7% 
.SO O.JOO 
'60 0.2SO 

'" O. ISO 
"'00 O. ISO 1J'Y. 
fH40 0.106 
#170 ' .090 
H200 0.07S IS 7"/. 

Comments: 

" . / 
- :/ 

'l .. 'b , .;l~~)·I!j:·. , 
I. 

" RevieWed by: 
, 

Meghan BIGdgcm·C, rrillo 

10m. 
10m. 
I ~~ 

I~~ 

100% 
I~' 
100% 
100'% 
l OO'l. 
lOO'l. 
I~' 
IOG-Ao 
I()()'!.. 
100'l1o 
100'l' 
I()()'!.. 
100'l' 
lOO'l. 
100% 
9J% 
.,.~ 

SS~' 
S~. 

62% 
S2~' 
J9"Ao 
J3~. 

23% 
19% 

IS.m 

Sieve Report 

Dale Reech'cd: II-Nov-20 
Snmillcd By: Clien. 
Da le Tested: 12-Nov-20 

Testctl By: K. Mendez 

IOO.O'Y. O.~. 

IOO.~. O.w. 
100.0'Y. O~:' 

lOO.~. O.~O 

100.~. O_~. 

lOO.o-Ao O.o-Ao 
lOO.I)'!.' O.o-Ao 
lOO~' O.~. 

I OO.~. O.~~ 

IOO.aY. O.w. 
I OO.~. O.CJ'!.. 
I OO.~. O.I)'!.. 
loom. O.I)'!.' 
lOO.I)'!.. O.I)'!.. 
tOOl)'!.. O.I)'!.. 
lOO.~' O.O'Y. 
loo~. 0.0% 
loo.O"Ao O.I)'!.. 
lOO.O"Ao O.~. 

loo.m. 0 .0"1. 
IOO.I)'!.. o.m' • 
100.0-/. O.I)'!.' 
100.0",. O.aY. 
IOO.I)'!.' O.I)'!.. 
lOO.I)'!.. O.I)'!.. 
100."'. O.I)'!.. 
tOO.I)'!.. O.CJ'!.. 
100.0".4 O.I)'!.. 
100.o-Ao ,.'"' 
lOO.I)'!.. o.m. 

, 
0(10, - 0048 

DUlj - 0.072 
0 1'0' - 0.1l7 
D, !IO' - 0.217 
0 ,601"' 0.289 
OtN!- 0,842 

f 

mm 
mm 
mm 
mm 
mm 
mm 

,~ ~nd .. 84 .~' 

~.S'h&:C13y - I S_~. 

Loqu id Limn .. n/a 
PbSli tll), Indc.~ " nllI. 

Sand EqUI\'OI'cn\ " nil 
Fr3cture '., ! Face " nil 

FraC1U,C .. nJa 

, . 
Coeff o(Umformil),. 6.03 

Fmeness Modulus .. 1.2S 
Pluuc l Imn " nil 

MOlstu.c ''' :as S3mplcd " 20.2'" 
Rcr(d Sand EquIvalent .. 

Req'd Fr.lclUlc ~ ., 1 Face " , 

Corporate - 777 Chrysler Drive 

Regional Offices: Olympia - 360.534.9777 

Burlington, WA 98233 • Phone (360) 755-1990 • Fax (360) 755-1980 

Bellingham - 360.647.6 111 Silverdale - 360.698.6787 Tukwila - 206.241 .1974 
Visit our website: www.mtc·inc.nct 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering· Special Inspection • Materials Testing · Environmental Consulting 

Project: Q.c. · Okanol!,llll Bridge 8-4 
Proj « t II: 208014·24 

Client: Asp«:t Consulting 
Source: West Bank-a I 

SpHifoca. io nJ 
NoSpco;s 

Sample MHU Sp«s! N/A 

, . 
10.00- 2S0.00 

' .00- 200.00 

' .00- 150.00 
4.00" 100.00 
3.00" 7S .DO 
2.50" 61.00 
2.00" 50.00 I ~~ 

1.75" 45 .00 
t SO" 17.S0 
1.25· JUO 
1.00" 25.00 IW,. 
JI4" 19.00 100% 
,n° 16.00 
112" 12.50 IW.. 
,n° 9.50 100"/. 
1(4" 6.30 

" 4.75 11111% 

" 2.36 

'" 2.00 I ~. 

". US 

#2' O.SSO 

"" ' .600 0., 0.425 sn\, 

"" 0.300 

"" 0.250 

." O.lSO 

"00 0.150 45". 
11140 0.106 
Ml70 ' .090 
#200 0.075 29.S'Y. 

COnlmcnlS: 

(/ ,n~. · /f. . 
.,,:jt/.-:.r ;.~ 

/ 

-/ 
.:1 

Reviewtd by: < 

M~n BJodlltlt·Carrillo 

100""-
100"/. 
I~~ 

I ~. 
, 00'. 
100% 
100% 

"'0''' 
I~~ 

I~. 

100"/0 
11111% 
11111% 
100% 
I""', 
100. 
100% 
100% 
100""-
93% 
9 1% 
S~. 

'7% 
6S~. 

w,. ,,., 
45". 
36% 
lJ% 

29.S% 

Sieve Report 

Dale R«cind: I I·Nov·20 
SlI mpled By: Client 
Da le Tutcd: 11-Nov-20 

Tested By: K. Mendez 

100.0"/0 a.O'!. 
100.0";1. 0.0"/. 
100.0% 0.00/. 
l oo.~ .. O.~~ 

100.0"/. o.~. 

l oo.~. O.~' 

l oo.~~ 0.0% 
loo.<W. 0.0% 
I OO.~' O.<W. 
lOO.~. 0.0"10 
loo.~. 0.0";1. 
l oo.~. 00";1. 
1 00.~. 0.0";1. 
1 00.~. 0.0"/. 
loo.m. 0.~1. 

I OO.~. 0.0""-
1 00.~' 0.0"/. 

I OO.~' O.~. 

lOO ~' O.~' 
100.0% O.~. 

100.0% 0 0",. 
loo.~. 0.0""-
I OO.~' o.~. 

I OO.~. 0.0% 
1 00.~. 0.0% 
1 00.~. O.~. 

I OO.~' 0.0"/. 
lOO.~' 0.0"/. 
lOO.~' ' .11% 
100 0"/. O.~' 

, 
01101- O.02S 
D",, · 0.0]8 
0 ,111, - 0.076 

0 "", · 0.183 
0 ,,,,,, - 0.248 
0 ,91/] - 0.786 

I 

i 

0-2-'87 Uni lied Soils C luss ilic:uion System 
Sand 

I 

mm 
mm 
mm 
mm 
mm 
mm 

M 

· 1 

~. S~nd " 10.~. 

''0 Sill &. Cby .. 29. 8~. 

LiquId t,m.I " n1a 
Pl,uueuy Inde_~ " nfa 

53n.;! Equl\"3lenl " nla 
Fr.1c!uIC ,,,. I Face " nla 

._--
----

Cocff of Un'(Ofm'I)', '"' 9.84 
FlAcnns Modulus " 1.06 

PLmlc Lim lt - n1a 
MOIShne ~" n umpJed .. 1 9.~. 

Ro:q'd Sand EquII'3lcnt -
Rcq'd Fr.lclurc ~" I Face " 

ttH-ffilttll+-t .~ 

Corporatf! - 777 Chrysler Drive 

RegionJlI QrtiCf!s: Olympia - 360.534.9777 

Burlington, WA 98233 • Phone (360) 755-1990 • Fu (360) 755-1980 

Bellingham - 360.647.6 111 Silverdale - 360.698.6787 Tukwila - 206.24 1.1974 
Visit our wcbsite: www.mlc- inc.nci 



Materials Testing & Consulting, Inc. 
Geotechnical Engineering • Special Inspection • Materi als Testing • Environmental Consulting 

Sieve Report 

Project: Q.C.· Okanogan Bridge B-4 Dale Received: II·Nm'-20 AST M 0-2.487 Unilit d Soils C I:15sHicnli lln System D Projetlll: 2080 14-24 Sll mplw Dy: Client SM. Silly Sand \Ii th Grovel 
Client: Aspect Consulting Dale TUlctl : 12-NoI'-20 Sam ple Color: 

Source: Easl Channel·O] Tuled By: K. Mendez brO\lll IACC.~!~~!.~.':'1. .. 
SamnlcN: 8 20-162 1 

ASTM 0-2216. ASTM 0-2419, AST!\I 0-431 8, ASTM 0-5821 
0 ,,) - 0011 mm ~. Qr.l I·d .. 26.~' Coc.lf OfCUr'I'ltUff:. Cc " 0.19 

Sp«ifinl ionl 0(101, - 0.022 mm " , SJnd .. 38.S% Coeff. ofUmfom"ty. Cl " 41.68 
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Lateral Pile Analyses Results 
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ASPECT CONSULTING 

REPORT LIMITATIONS AND GUIDELINES FOR 
USE 

This Report and Project-Specific Factors 
Aspect Consulting, LLC (Aspect) considered a number of unique, project-specific factors 
when establishing the Scope of Work for this project and report. You should not rely on 
this report if it was: 

• Not prepared for you 

• Not prepared for the specific purpose identified in the Agreement 

• Not prepared for the specific real property assessed 

• Completed before important changes occurred concerning the subject 
property, project or governmental regulatory actions 

Geoscience Interpretations 
The geoscience practices (geotechnical engineering, geology, and environmental science) 
require interpretation of spatial information that can make them less exact than other 
engineering and natural science disciplines. It is important to recognize this limitation in 
evaluating the content of the report. If you are unclear how these "Report Limitations 
and Use Guidelines" apply to your project or site, you should contact Aspect. 

Reliance Conditions for Third Parties 
This report was prepared for the exclusive use of the Client. No other party may rely on 
the product of our services unless we agree in advance to such reliance in writing. This is 
to provide our firm with reasonable protection against liability claims by third parties 
with whom there would otherwise be no contractual limitations. Within the limitations of 
scope, schedule, and budget, our services have been executed in accordance with our 
Agreement with the Client and recognized geoscience practices in the same locality and 
involving similar conditions at the time this report was prepared. 

Property Conditions Change Over Time 
This report is based on conditions that existed at the time the study was performed. The 
findings and conclusions of this report may be affected by the passage oftime, by events 
such as a change in property use or occupancy, or by natural events, such as floods, 
earthquakes, slope instability, or groundwater fluctuations. If any of the described events 
may have occurred following the issuance of the report, you should contact Aspect so 
that we may evaluate whether changed conditions affect the continued reliability or 
applicability of our conclusions and recommendations. 



ASPECT CONSULTING 

Discipline-Specific Reports Are Not Interchangeable 
The equipment, techniques, and personnel used to perform a geotechnical or geo logic 
study differ significantly from those used to perform an environmental study and vice 
versa. For that reason, a geotechnical engineering or geologic report does not usually 
address any environmental findings, conclusions, or recommendations (e.g., about the 
likelihood of encountering underground storage tanks or regulated contaminants). 
Similarly, environmental repOlts are not used to address geotechnical or geo logic 
concerns regarding the subject property. 

We appreciate the opportunity to perform these services. If you have any questions please 
contact the Aspect Project Manager for this project. 



APPENDIX B: 

HYDRAULIC PROJECT APPROVAL 

eRP No. 9155-19 Old 97, Driskell to Verestar 



NRPA#:121-11 

Colville Confederated Tribes 
Natural Resources Project Application 

Process Form 

Received: 12/17/21 
'-------------' 

Project Name: NRPA 21-11 Park City Loop Road Bridge Replacement 

Decision Due: LI4_/2_1_2_1 ___ ---l 

Landowner: IOkanogan County PW Operator: IOkanogan County PW 

Township: '-13_2 _______ -' Range: '-13_1 ______ -' Sections: I
L
3_0 _______________ ----' 

FPA Approval Conditions: 
N/A 

HPA Approval Conditions: 

I::;ee attacnea approval conallions memo. 

Decision: lAPP roved Approval Date: IL4_/5_/2_1 ___ -' Expiration Date: LI4_/5_/2_3 ___ ----' 

Approved By: I~~ 

Distributed to: 

o Forestry Manager 

o Watershed Manager 

o Forestry District 

o Fire Management 

o Soils 

o Parks & Recreation 

ORange 

o Realty 

o Roads 

o Plannjng 

o Fish & Wildlife 

o History & Archeology 

o RIA 

NPs Management Coordinator 
509.634.2417 

OTERO 

o Water Use 

o CTsY 

o Landowner 

o Operator 

o Other 

o Approval/Conditions Distributed 



To: 

From: 

The Confederated Tribes of the Colville Reservation 
Office of Environmental Trust 

Nonpoint Source Pollution Management Coordinator 
P.o. Box ISO, Nespelem, WA 99155 (509) 634-2417 

Monday, April 05, 2021 
Anna Randall, Environmental Coordinator 

Charlotte Axthelm, Interim Nonpoint Source Pollution Management Coordinator 

Subject: NRPA 21-11 Park City Loop Road Bridge Replacelllent Hydraulic Project 
Application Approval Conditions 

The following are Hydraulic Project Application (HPA) Approval Conditions related to Natural Resource 
Project Application 21-11 Park City Loop Road Bridge Replacement. Approval Conditions are allowed 
per Chapter 4-9 Hydraulic Practices, section 4-9-7(e) Approval and Disapproval Policy: 

The Department shall specify application approval conditions when necessary to protect aquatic 
resources. All approvals are subject to any pertinent technical provisions, conditions stipulated on 
the approved application and to any subsequent additional requirement set forth in a modification 
of approval. Appropriate and practicable steps shall be required which will avoid or minimize 
potential adverse impacts of the project on the aquatic ecosystems, unless the Department 
approves a mitigation plan it determines is more beneficial to the environment than on-site 
minimization or avoidance measures. 

I. History and Archaeology: 
a. Inadvertent Discoveries (43 CFR 10.4) - In the event that human remains, burials, funerary 

items, sacred objects, or objects of cultural patrimony are found during project 
implementation, the proponent or his authorized agent shall cease work immediately within 
200ft of the find. They shall then take steps to protect the find from further damage or 
disruption. Then they shall contact the THPO at (509) 634-2695 [desk] or the Resource 
Archaeologist at (509) 634-2744 or (509) 978-9264 to report the find. The THPO or the 
Resource Archaeologist shall contact the appropriate law enforcement authority if human 
remains are found. No further work shall be allowed on the project until the THPO has 
approved a plan for managing or preserving the remains or items." 

b. Post-Review Discoveries (36 CFR 800.13) - In the event that prehistoric artifacts (i.e. 
arrowheads, spear points, mortars, pestles, or other ground stone tools, knives, scrapers, or 
flakes from manufacture of tools, fire pits, peeled trees, etc.) or historic-period artifacts or 
features (i.e. fragments of old plates or ceramic vessels, weathered glass, dumps of old cans, 
cabins, root cellars, etc.) are found during project implementation, the proponent or his 
authorized agent shall cease work immediately within 200 ft. of the find. Then they shall 
contact the THPO at (509) 634-2695 [desk] or the Resource Archaeologist at (509) 634-2744 
[desk] or (509) 978-9264 to report the find. No further work shall be allowed on the project 
until the THPO has approved a plan for managing or preserving the artifacts or features." 

c. Changes in Project Description (36 CFR 800.4) - Activities that have the potential to disturb 
cultural resources outside the area specified in the accompanying document(s) are not 
approved and will not proceed until a cultural resources review of potential adverse effects in 
the new area has been completed." 

2. Chris Fisher, CCT Fish and Wildlife Principal Biologist: 
a. What flow event (25-year, 50-year, 100 year) is the bridge designed to safely pass? How 

long will the road be impassable? What is the alternate traffic route during 
installation? What is the spoil site for the current bridge once it is demo ' d? If the span of 
the new bridge is wider than the existing bridge, will new bed material, similar to existing, be 
imported to fill the additional area within the span? If so, this material needs to be washed, 
round and capable of maintaining stability particularly adjacent to bridge abutments or 
footings. 



b. Josh Thomson, Director/County Engineer, provided the following response: 
I. The bridge is being designed to pass the 100-year flood with 2' of clearance. 

II. The road will be impassable for approximately 3 months for construction. The 
current bridge has a 4-ton weight limit, and may be closed an any time if its 
condition worsens. If the current bridge is closed before construction starts, the 
closure duration will be increased. I expect that the current bridge condition will 
worsen this spring and be closed for safety. The alternate route is Gold Lake Rd, 
Hwy 155, and the other side of Park City Loop Rd. Due to the high water table and 
flow patterns around the existing bridge, a constructed detour adjacent to the 
existing bridge would cause a lot of impact and is not being pursued. 

iii. The proposed structure will be a single span and about 20' longer than the current 
2-span structure, so it will reduce constriction on the river channel. Some riprap 
will be placed at each abutment. The existing streambed material is predominately 
silt, and will be left in place where riprap is not placed. We do not plan to fill 
within the channel. See attached plan. Please let me know if you would like to see 
this addressed differently. 

IV. The old bridge and timber piles will be disposed of off-site in an approved 
manner. The location will be up to the contractor. The treated timber will need to 
go to a landfill, and sometimes the concrete structures are reused in other locations. 

3. Tyrone Rock, BIA Land Operations Soil Conservationist: 
a. Activities encompassing this project can introduce new invasive species to a site via 

uncleaned equipment and soil disturbing activities or cause currently present invasive species 
to spread more rapidly. The surrounding project area contains the following weed species: 
diffuse and spotted knapweed, common St. Johnswort, sulfur cinquefoil, dalmatian toadflax, 
scotch thistle, and likely others that haven't been recorded. Land Operations recommends the 
following: cleaning equipment prior to using on site, washing equipment in a centralized area, 
re-seeding heavily disturbed sites, the use of biological controls on large weed infestations 
and herbicides as needed primarily along roadsides. Seeding is recommended in highly 
disturbed areas to reduce the amount of invasive species regrowth. Recommend use of an 
approved seed mix that will be highly competitive with currently present invasive species. 
Use of borrow pits or fill material is not listed in the NRPA but riprap is listed. If these 
materials are used, it is recommended that these materials be weed free to reduce the spread 
of invasive species. The disposal of spoils is listed; therefore, it is recommended to survey 
these areas and control undesirable species and/or noxious weeds as necessary, especially if 
the approved disposal location is in areas that don't currently have invasive species present. 

4. The project proponent shall notify the NPS Management Coordinator at least 2 business days prior to 
commencing operations. 

5. If the project proponent discovers additional work needs subject to the regulations detailed in CTC 4-
9, the project proponent shall notify the NPS Management Coordinator prior to commencement of 
this work. The NPS Management Coordinator shall determine the need for any HPA amendments and 
notify the project proponent. 

6. The following conditions regarding equipment and water quality shall be adhered to: 
a. The contractor shall maintain on site at all times during construction adequate, site specific 

Spill Prevention and Pollution Control materials including those necessary for 1). Spill 
containment; 2). Confining, removing, and disposing of excess construction materials and 
hazardous and non-hazardous wastes; and 3). The operation and maintenance of equipment 
washout facilities. 

b. Vehicle cleaning, maintenance, refueling, and fuel storage shall be located a minimum of ISO 
feet from reservation waters. 

7. Applicable Best Management Practices found in Colville Tribal Code Chapter 4-9 Hydraulic Projects 
shall apply to all activities with the potential to affect aquatic resources of the Reservation. 



Name 

The Confederated Tribes of the Colville Reservation 

Environmental Trust Department 

P.O. Box ISO, Nespelem. WA 99155 
Phone: (509) 634·2417 FAK (509) 634·2422 

Natural Resource Project Application 
(Includes Forest Practices-. Hydraulic-, and Temporary Water Use Project applications) 

Please Type or Print in Ink. Answer all Questions. 

Address Phone E·mail (if applicable) 

landowner: Okanogan County PW 1234-A 2nd Ave. 5., Okanogan WA 98840 509-422-7310 arandall@co.okanogan.wa.us 

Operator: same 

Timber Owner: N/A 

2. For activities occurring on trust land, who is the responsible official? 

Name: Debra Wulff Program: BIA Colville Agency Superintendent Phone: 509-635-2316 

3. legal description of operations (Township, Range, Sections, Allotment Tract #). 

Township Range Sections Allotment Tract Numbers· 

32N 31 East W.M. 30 101-T101 

• . . If actIVIty will occur wlthm an allatment, please submit the Cultural Resources QuestlOnnQ/re . 

4. Have any environmental documents (NEPA, 3P, etc.) been prepared directly related to this proposal?· Ig] Yes o No 

If yes, list documents and associated identification or numbers:NEPA CE, Shoreline CUP, 3P, HPA 

*Applicant may be required to submit a copy of documenrs with this application. 

5. Cultural Resources: 

a) Are any known cultural or archeological sites near or within proposed activities? DYes ~ No 

If yes, activities will follow resource protection plan signed by: Dated: --------
b) Are any known significant occurrences of cultural plants on or around the site? DYes ~ No 

If yes, activities will follow resource protection plan signed by: Dated: --------
c} Are any known known federally listed threatened or endangered species on or around the site? DYes ~No 

If yes, activities will follow resource protection plan signed by: Dated: ------------------
6. Will operations occur within 200 feet of a Tribal Park? DYes ~ No 

If yes, show park location on map. 

DYes ~No 7. Will land be deared, improved or developed following the activities? 
If yes, describe and show location of clearing or conversion on map. 

8. How many years will the project take to complete? 



9. Is an Alternate Plan proposed? 
If yes, attached proposed plan and locate on map. 

DYes ~No 

Hydraulic Activity: ~Occurring o Not Occurring 

10. Will work occur within or crossing the bed or banks of surface waters or wetlands? ~Yes o No 
If yes, complete and attach the Hydraulic Project Application (orm. 

11. Will water be diverted or withdrawn as part of the proposal? 
If yes, complete and anach the Temporary Water Use Application form. 

12. Will work occur within Riparian Management Zones?* 
If yes, provide required details below and locate on map. 

Water Type Construct/Reconstruct Road Harvest 

Type 1 Replace bridge 

Other Activity 

DYes ~No 

~Yes ONo 

Amount Location/Map ID 

See Attached 
Vicinity map 

" • For projects wIth more than SIX "panan sItes, prOVIde reqUired tnformatlon on additional pages. 

Road Work and Maintenance ~Occurring o Not Occurring 

13. Have landslides, slumps, or road washouts occurred in the vicinity? 
If yes, describe and locate on map. 

DYes ~No 

14. Will rock pit or borrow pit be used? DYes ~No 
If yes, describe and locate on map. 

15. Road Inventory: 

Type Total Length Location/Map ID Details/Schedule 

Existing 51' bridge 

New Construction 70'6" bridge + appro. 

To Be Closed .17 miles Bridge is failing, currently limited traffic, under 4 tons 

To Be Abandoned N/A 

16. Identify Road Maintainer: 

During Operations: Okanoga County Public Works 

Post Operations: Okanogan County Public Works 

Timber Harvest: o Occurring ~ Not Occurring 

17. Provide harvest information required below:* 

Block Acres Harvest Type Falling Equip. Yarding Equip. Volume Harvested Reserve Trees/ac Slash Treatment 

" -For more than rhree blocks. prOVide reqUired mformatlon on additional pages. 
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Reforestation: o Occurring jig Not Occurring 

18. Provide reforestation information required below:* 

Block Nat. Seeding Seed Treelac. Species Planting Seedlinglac. Planted Species Completion Date 
(yes/no) (yes/no) 

.. • For more than three blocks, proVide required mformatlon on additional pages, 

Chemical Application: o Occurring jig Not Occurring 

19. Provide chemical application information required below:* 

Block Acres Chemical Type Application Method Trade Name EPA Reg. No. Application Rate 

. .. For more thon three blocks, proVIde reqUIred mformatlon on add/tlonal pages . 

20. Additional Information 

NEPA CE has been started. WSDOT Achaeologist has begun Section 106 consultation. 3P application has been submitted. Shoreline 
CUP landuse application has been submitted to Tribal Planning. HPA is being submitted with this application. 

'. 

Signatures: 
We affirm the information provided herein is true and understand that this project is subject to all current tribal 
and federal regulations. 

: I 
I I 

Landowner Signature:_---;/c.,:..Ji:::-===== __ _ 
(.1 

Date: 

Operator Signature: Print: Date: --------------------- ----
TimberOwner Signature: __________ __ Print: 

-----------------
Date: 

------
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The Confederated Tribes of the Colville Reservation 

Environmental Trust Department 

P.O. 80x 150, Nespelem, WA 99155 
Phone: (509) 6)4·24)7 FAX; (509) 6)4·2422 

1. Provide the Hydraulic work information required below.· 

Water Type location/Map 10 Structure Type and Size Equipment Used Is Installation Temporary or Permanent? 

1 Park City loop Rd. Concrete Bridge Excavator, dump truck Permanent removal I install 

crane, grader, backhoe 

2. Will any wetlands be drained or filled? DYes 18I No 

3. Forwork in Type 1 through Type 3 waters, provide plan and profile to scale clearly showing the following information: 

a) Channel width between the ordinary high water marks: approximately 30' 

b) Channel slope: 2:1 

c) For permanent bridge or culvert installation, provide stream profile from 200' upstream 
to 200' downstream of crossing site. 

d) Area and dimensions of watercourse disturbance: See attached T opo 

e) Area and dimensions of riparian disturbance: approximately 70'x60' 

f) Dimensions and specifications for structure. materials and fill to be installed: 

70' 6" long. 33' 5'" wide concrete pre-cast bridge. Permanent light loose rip rap will be placed along abutments 

g) For culvert installation, specify culvert gradient and elevation of culvert bonom relative to channel bottom: 

h) Plan to stabilize channel. bank. and fill: 

light loose riprap will be installed around abutments. Slope will be 2:1. No other fill or stabilization will be required. 

i} Stockpile and spoils locations: 

All spoils will be disposed of at an approved location. No stockpiles or spoils will be disposed of in or near the active channel or 
riparian area. 

j) Specification to restore disturbed riparian area: 

light loose riprap will be placed around abutments and under the bridge at a 2:1 slope. Any other disturbed riparian areas will be 
reseeded. Very little disturbance is anticipated outside the riprap. 

'For projects with more than five (5) project sites, provide required Information on additional pages. 
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4. Identify project maintainer: 

During Operations: Prime Contractor 

Post Operations: Okanogan County Public Works 

Additional Information: 

The contact information for the Prime Contractor will not be available untiisuccessfuJ bid has been awarded. 
CCT Fish and Wildlife has confirmed there are no ESA listed species nor any designated critical habitat in the Nespelem basin. See 
attached CCT Fish and Wildlife email. 
Topographic survey attached 
Preliminary bridge plans attached. 

Note: All applicable signatures must be on page three of the Natural Resource Project Application (NRPA) form to be considered 

complete. The NRPA form must be submitted with the Hydraulic Project Application Form to be considered complete. 
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B-4 Bridge Replacement 

OCR# 3683, Park City Loop Rd. 

T32N R31E 530 

Lat. 48.24917 Long. -118.97502 

:N 

w f /:Io-;;7iN l 'E 

s 

NOTICE: 
The information displayed on this map is for 
evaluation purposes only and does not represent 
actual surveyed boundaries or locations. 
Okanogan County does not grant permission for the 
reproduction of the information. Map features from 
all sources have been adjusted to achieve the "best 
fit ", While great care was taken In this process, 
maps from different sources rarely agree as to the 
precise location of geographic features. 
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OKANOGAN COUNlY 
VICINIlY MAP 

3683 PARK CIYT LOOP RD. 
T32N, R31E, W.M., SEC 30 

The project is 4.88 miles from 
MP 46.5 on Hwy 153 

legend 

Roads 

Public Works County Road Jurisdiction ( Label on @ 25000 ) 

- County Road Department 

NOTICE: 
The information displayed on this map is for 
evaluation purposes only and does not represent 
actual surveyed boundaries or locations. 
Okanogan County does not grant permission for 
the reproduction of the information. Map features 
from ail sources have been adjusted to achieve the 
"best fit ". While great care was taken in this 
process, maps from different sources rarely agree 
as to the precise location of geographic features. 
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Anna Randall 

From: 
Sent: 
To: 
Cc: 
Subject: 
Attachments: 

Hi Anna, 

Bret Nine (FNW) <Bret.Nine@colvilietribes.com> 
Friday, February OS, 2021 11:59 AM 
Anna Randall 
Dennis Moore (FNW) 
FW: Park City Loop Bridge replacement 
CCT Fisheries letter.pdf; Vic map.pdf; Vicinity Map.pdf 

I'm the Resident Fish Sen ior Manager for Colville Tribes Fish and Wildlife Department and Ill ave also cc'd Dennis Moore 
our Habitat Biologist and 31' representative. Andrea Pearl forwarded me an email co rrespondence requesting 
information on listed fish species and crit ica l habitat in the Nespelem River related to a bridge replacement. Be low is an 
excerpt of what I sent Andrea based on your request: 

"From an ESA perspective, there are no listed species nor any designated critica l habitat in the Nespelem basin. The 

Nespelem River drains into Rufus Woods which is considered a research needs area for Bull trout (ESA listed). It is 

also considered a core area in a basic sense, but is unoccup ied and more information is req uired to determine 

its potential for supporting bu ll trout in the futu re. The Nespelem Rive r also has a migration barrier about a 

m ile above the confluence wi th Rufus Woods therefore Bull trout would be unable to access any hab itat above 

that po int." 

If you w ould li ke more in formation re lated to other resident f ish species and habitat, please let me or Den nis 

know. I w ill be out all next week so you would have to coordinate w ith Dennis then. 

Regards, 
Bret 

Bret Nine 
Resident Fish Senior Manager 
Colville Tribes Fish and Wild life 
509-209-2419 
Bre t.nine@colvi lletri bes.com 

From: Andrea Pearl (FNW) 
Sent: Friday, February 05, 202110:54 AM 
To: Bret Nine (FNW) 
Cc: Dennis Moore (FNW) 
Subject: FW: Park City Loop Bridge replacement 

Bret-
Here is the inquiry from Anna at Okanogan County Public Works. J'lllet you follow up with her. Thanks 
for getting back to me on this. 

Andrea Pearl. Senior Fisheries Biologist 
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Chief joseph Hatchery Science Program 
23 Brooks Tracts Rd. 
Omak, W A 98841 
5094227437 Office 
509 634 1364 Cell 

From: Anna Randall <arandall@co.okanogan.wa.us> 
Date: Thursday, February 4, 2021 at 1:48 PM 
To: Andrea Pearl <Andrea.Pearl@colvilietribes.com>, Brian Dietz 
<Brian.Dietz.FNW@colvilletribes.com>, "Kirsten Brudevold (FNW)" 
<Kirsten.Brudevold@colvilletribes.com> 
Subject: Park City Loop Bridge replacement 

Good afternoon, 

Okanogan County Public Works will be replacing a bridge that crosses the Nespelem River on Park City 
Loop Rd. in 2021. We were hoping you could provide us any information you had on any listed fish 
species in that location or any critical habitat. We are currently putting together documentation for 
environmental review. 

Thank you for your assistance and have a great day. 

Environmental Coordinator 
Engineering Technician 
Okanogan County Dept. of Public Works 
1234-A S. 2'd Ave. 
Okanogan W A 98840 
509-422-7310 
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STANDARD PLANS 

SECTION 

The following Standard Plans are provided for convenience and are 
not meant to be all inclusive of the necessary plans. The Contractor is 
responsible for obtaining any additional Standard Plans and for 
applying all necessary Standard Plans to complete the project and to 
fulfill the contract requirements according to these Contract 
Provisions, the Plans and the Standard Specifications. 

CRP No. 9155-19 Old 97, Driskell to Verestar 



CONTRACT PLANS 

SECTION 

Under Separate Cover 

CRP No. 9155-19 Old 97, Driskell to Verestar 
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