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OKANOGAN COUNTY COMMISSIONERS’

RESOLUTION 137-2019

OKANOGAN COUNTY ROAD PROJECT NO. 3735-06 OMAK RIVERSIDE EASTSIDE
ROAD PROJECT PLANS, PROVISIONS AND SPECIFICATIONS APPROVAL

WHEREAS, Okanogan County Resolution No. 165-2017 adopted October 3, 2017
included this project in the Annual Road Construction Program and it authorized the
County Engineer to proceed with preparations of maps, plans and specifications as
required under RCW 36.77.010.

NOW THEREFORE BE IT RESOLVED, The Okanogan County road project No. 3735-
06, Omak Riverside Eastside Road Project Plans, Provisions, and Specifications
prepared and presented per RCW 36.77.010 are HEREBY APPROVED by the Board of
Okanogan County Commissioners. -

ki '
DATED at Okanogan, Washington this ;2? " day of _()_(_/Zf}_’:g , 2019.

BOARD OF COUNTY COMMISSIONERS
OKANOGAN, WASHINGTON

Jim DeTro, Chairman
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ATTEST:

ABSENT

Laléﬁ@s, Clerk of the Board Andy Hover, Member




OKANOGAN COUNTY
CRP No. 3735-06 Omak Riverside Eastside Road

NOTICE TO ALL PLANHOLDERS:

The bid opening for this project is November 26, 2019 at 11:00 AM Pacific Time. Sealed bids
will be received by mail or hand carried as indicated in Section 1-02.12 of the attached Special
Provisions.

The Okanogan County Department of Public Works may be contacted to answer questions
regarding these bid documents and to show this project to prospective bidders.

Contact:
Shasta Stidman, Contracts Administrator
(509) 422-7333 or email sstidman@co.okanogan.wa.us

Okanogan County Department of Public Works
1234 A Second Avenue South

Okanogan, WA 98840

Phone: (509) 422-7300 Fax: (509) 422-7301

As the Engineer in direct responsible charge of developing these contract provisions, | certify
these provisions have been developed or incorporated into this project under my direct
supervision, or as a result of certified recommendations provided by other licensed
professionals.

Joshua L. Thomson, P.E. /’,/"”,/Zw q
County Engineer Date

CRP NO. 3735-06 Omak Riverside Eastside Road



INVITATION TO BID

Sealed bids for CRP No. 3735-06 Omak Riverside Eastside Road will be received by Okanogan
County at the Office of the Board of County Commissioners, located on the first floor of the Grainger
Administration Building, 123 Fifth Avenue North, Room 150, Okanogan, Washington. Mailed proposals
must be received by no later than the last working day prior to the bid opening date. Hand carried
proposals will be received only by the Clerk of the Board of County Commissioners at the address
stated above until 11:00 A.M. Pacific Time, Tuesday, November 26, 2019 and will then and there be
opened and publicly read. No facsimiles or electronic proposals will be accepted.

All bid proposals shall be accompanied by a bid proposal deposit in the form of certified check, cashier's
check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal.
Should the successful bidder fail to enter into such contract and furnish a satisfactory performance bond
within the time stated in the specifications, the bid proposal deposit shall be forfeited to Okanogan
County.

Maps, plans and specifications are available upon payment of a non-refundable fee in the amount of
$15 per USB Flash Drive or $65 per hard copy set, at the office of the County Engineer, 1234A 2™
Ave. South, Okanogan, WA 98840 or contact the Contracts Administrator at 509-422-7300. Bid
proposals must be submitted on the original documents provided in the accompanying bid packet.

Informational copies of the maps, plans and specifications will be on file for inspection at the office of
the County Engineer at the address noted above, the County website at
www.okanogancounty.org/PW and in various plan centers located in Washington.

The County of Okanogan in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation,
subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will
affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged
business enterprises as defined at 49 CFR Part 26 will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, national
origin, or sex, in consideration for an award.

The Board of Commissioners of Okanogan County, reserves the right to reject any and all bids and to
waive informalities in the bidding. The award of this contract, if made, will be to the lowest
responsible bidder.

This is a State Funded project that provides for the improvement of Okanogan County Road No. 3735
Omak Riverside Eastside from Hwy 155 BMP 0.00 to EMP 1.50. This is an overlay project which will
include applying pre-level and hot mix asphalt. This project will include culvert extensions,
miscellaneous shoulder work, minor roadway excavation for repair and transitions, removing existing
overlay from bridge deck, and planing bituminous pavement, and other work, all in accordance with the
Contract Plans, Contract Provisions, and the Standard Specifications.

PUBLISHER'S NOTE: Please publish ONCE during the week of November 3, 2019 and ONCE during
the week of November 10, 2019 and furnish an Affidavit of Publication to Okanogan County Dept. of
Public Works at 1234-A Second Avenue South, Okanogan, WA 98840, Attn: Shasta Stidman

Public Works Accounting: 3735-06, Function 112 Gazette Tribune/Sound Publishing, Methow Valley
News, Wenatchee World

CRP No. 3735-06 Omak Riverside Eastside Road



BIDDING PROCEDURES
SECTION

BIDDER’S CHECKLIST

INFORMATIONAL BID PROPOSAL

INFORMATIONAL BID PROPOSAL BOND

INFORMATIONAL NON-COLLUSION DECLARATION
INFORMATIONAL WAGE RATE CERTIFICATION
INFORMATIONAL LOCAL AGENCY SUBCONTRACTOR LIST

CRP No. 3735-06 Omak Riverside Eastside Road



BIDDER'S CHECKLIST, SUCCESSFUL BIDDER’S SUBMITTALS and
CONTRACTOR REQUIRED SUBMITTALS

The following checklist is informational only and lists minimal submittals required from the Bidder or
Successful Contractor. It is not all inclusive. See Standard Specifications and Contract Provisions.

SUBMITTALS REQUIRED WITH BID

A. Properly Completed and Signed Proposal (County provided Bid Proposal Form only)

Bid Deposit or Bid Bond (County provided Bid Bond Form only)

Addendum Acknowledgement, if any (on proposal)

Local Agency DBE Utilization Certification (DOT Form 272-056A EF, only when applicable)

Local Agency DBE Written Confirmation Document (DOT Form 422-031A EF, only when
applicable)

F. Non-Collusion Declaration DOT Form 272-0361 EF
G. Local Agency Subcontractor List (DOT Form 271-015A EF, only when applicable)
H. Wage Rate Certification (County Provided Wage Rate Certification Form Only)

SUBMITTALS REQUIRED FROM SUCCESSFUL BIDDER

Prior to Contract Execution by County Commissioners

The Successful bidder is required to submit the following:

Signed Contract Document by Contractor

Certificate of Insurance

Contract (Performance) Bond (County provided Performance Bond Form only)
DBE Breakdown Information (when applicable)

List of firms who submitted a bid quote in an attempt to participate in the project

moow

moow»

Prior to Notice to Proceed
The Successful bidder is required to submit the following for approval by the Engineer:

A. Construction Progress Schedule
B. SPCC Plan
C. TESC Plan
D. Attend Preconstruction Meeting

CONTRACTOR SUBMITTALS DURING CONSTRUCTION

Some of the following items are required by both the Prime Contractor and Subcontractors.
The County will assist the Contractor in the acquisition of any forms or submittals of the
following requirements.

A. Intent to Pay Prevailing Wage and Affidavit of Wages Paid for prime and all subs.
B. Weekly Certified Payrolls for prime and all subs.

C. Other submittals specific to the Prime Contractor's or Subcontractor’s operations. (Request
to Sublet, Subcontractor/Lower Tier Certification, etc.)

D. Any agreements, easements, other permits acquired by the Contractor or Subcontractor
associated with work on this contract.

E. DBE Reporting (when applicable)
F. Annual EEO Report (FHWA 1391, when applicable)
G. Subcontractor Monthly Payment Summary

CRP No. 3735-06 Omak Riverside Eastside Road




BID PROPOSAL

TO: The Board of County Commissioners
Okanogan, Washington

THIS CERTIFIES THAT THE UNDERSIGNED HAS EXAMINED THE LOCATION OF:

CRP No. 3537-06 Omak Riverside Eastside Road and that the Plans, Specifications and Contract
governing the work embraced in this improvement, and the method by which payment will be made
for said work is understood. The undersigned hereby proposes to undertake and complete the work
embraced in this improvement, or as much thereof as can be completed with the money available,

in accordance with the said Plans, Specifications and Contract, and the following schedule of rates
and prices:

NOTE: Unit bid prices for all items, all extensions, and total amount of bid shall be entered in figures.
Figures entered to the right of the decimal shall be interpreted as cents. All entries must be typed or entered in
ink.

BASE BID
Item PLAN ITEM DESCRIPTION UNIT PRICE TOTAL AMOUNT
No. QUANTITY (with Standard Item No.) in Dollars & Cents in Dollars & Cents
PREPARATION
1 Lump Sum Mabilization (0001) Lump Sum $
2 Lump Sum Removal of Structures and Obstructions oo Lump Sum "
GRADING
3 250 Roadway Excavation Incl. Haul @ $ L
cY (0310) | per Cubic Yard $
4 5 Embankment In Place @ $ )
cY (0460) | Per Cubic Yard $
DRAINAGE
5 CZY Quarry Spalls @% o
(1085) | Per Cubic Yard $
6 58 Plain St. Culv. Pipe 0.064 in. Th. 12 Diam. @ $ ]
LF (1312) | per Linear Foot $
¢ 17.5 Plain St. Culv. Pipe 0.064 in. Th. 18 Diam. @ $ .
LF (1313) | per Linear Foot $
8 50 Plain St. Culv. Pipe 0.064 in. Th. 24 Diam. @ $ )
LF (1314) | per Linear Foot $
9 13 Plain St. Culv. Pipe 0.064 in. Th. 30 Diam. @ $ .
LF (1315) | per Linear Foot $
10 40 Plain St. Culv. Pipe 0.064 in. Th. 15 Diam. @ $ L
LF (1319) | Per Linear Foo $
SURFACING
11 460 Crushed Surfacing Top Course @ 9% i
TON (5120) | Per Ton $
HOT MIX ASHPALT
CRP No. 3537-06 Omak Riverside Eastside Road Page 1 of 3
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BID PROPOSAL

12 200 Removing Existing Overlay From Bridge Deck @ $ )
SY B-10 (5708) | per Square Yar
13 340 Planing Bituminus Pavement @ $ .
SY (5711) | per Square Yar:
14 4,700 HMA Cl. % In. PG 64-28 @ $ )
TON (5767) | per Ton -
15 1 Job Mix Compliance Price Adjustment
Calc. (5830) Calculated
16 1 Compaction Price Adjustment
Calc. (5835) Calculated
EROSION CONTROL AND PLANTING
25 ESC Lead
1z DAYS (6403) ,C;%r%—ay —
18 Erosion Control and Water Pollution Prevention
Lump Sum (6488) Lump Sum
TRAFFIC
19 24,000 Paint Line @ $ —
LF (6806)) | Per Linear Foot
20 16,000 Temporary Pavement Marking-Short Duration | @ $ P
LF (6895) | Per Linear Foot
1 Project Temporary Traffic Control
21 LS (6971) Lump Sum
1 Traffic Control Supervisor
22 LS (6974) Lump Sum
23 600 Flaggers @s$___ .
HR (6980) | Per Hour
OTHER ITEMS
- 400 Water @$_____._
MGAL (7018) | Per MGal
25 L Structure Surveying
ump Sum (7037) Lump Sum
26 Lump Sum Trimming And Cleanup _— Lump Sum
27 2 Mailbox Support Type 1 @ % —
EACH (7562) | Per Square Foot
5 Reimbursement For Third Party Damage ;
28 EST (7725) Estimated
Minor Change
29 Eoale (7728) Calculated
30 Calc. Aggregate Compliance Price Adjustment(7732) Calculated
31 Lump Sum SPCC Plan (7736) Lump Sum
TOTAL BASE BID AMOUNT

CRP No. 3537-06 Omak Riverside Eastside Road
Okanogan County is an Equal Opportunity Employer
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BID PROPOSAL

SIGNATURE PAGE

The undersigned further certifies that is/are thoroughly aware that time
is of the essence for completion of this contract within the time stated in the Special Provisions.

The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

The undersigned hereby agrees to pay labor not less than the prevailing rates of wages in accordance
with the requirements of the Special Provisions for this project.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below, is attached hereto:

CASHIER'S }
CHECK
or }
CERTIFIED } INTHE AMOUNT OF DOLLARS,
CHECK
PAYABLE TO OKANOGAN COUNTY
ora
PROPOSAL IN THE AMOUNT OF 5% OF THE TOTAL AMOUNT BID
BOND
Receipt is hereby acknowledged of Addend(um)(a) No(s). , , &
SIGNATURE OF AUTHORIZED OFFICIAL(S):
FIRM NAME:
BY:
Signature
PRINTED NAME:
TITLE:
ADDRESS:
CITY: STATE: ZIP:
PHONE: FAX:
Contractor's License #: FEDERAL ID #:

—

If the bidder is a corporation, this proposal must be executed by its duly authorized officials.

2. This proposal form is not transferable. Any alteration of the firm's name entered hereon without prior
permission from the Okanogan County Engineer will be cause for considering the proposal irregular
and subsequent rejection of the bid.

3. The Bid Bond Form provided by Okanogan County is the only acceptable Bid Bond.

4. Please refer to Section 1-02.6 of the Standard Specifications, "Preparation of Proposal," or "Article 4"
of the Instructions to Bidders for building construction projects.

5. Should it be necessary to modify this proposal in writing, please make reference to the following

proposal number in your communication:

CRP No. 3537-06 Omak Riverside Eastside Road Page 3 of 3
Okanogan County is an Equal Opportunity Employer



Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Okanogan County, Washington, as Obligee, in the penal

sum of

Dollars ($ ) for the payment of which the Principal and Surety bind

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,

by these presents.

The condition of the obligation is such that if the Obligee shall make any award to the
Principal for, CRP No. 3735-06 Omak Riverside Eastside Road located in Okanogan County,
Washington, according to the terms of the proposal or bid made by the Principal therefor, and
the Principal shall duly make and enter into a contract with the Obligee in accordance with the
terms of said proposal or bid and award and shall give bond for the faithful performance
thereof, with the Surety or Sureties approved by the Obligee; or if the principal shall, in case of
failure so to do, pay and forfeit to the Obligee the penal amount of the deposit specified in the
call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full
force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and
liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 2019

Principal

Surety

Attorney-in-Fact




Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2 That by signing the signature page of this proposal, | am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

DOT Form 272-0361 EF
07/2011



Okanogan County County Engineer
Department of Public Works Joshua L. Thomson, PE

1234-A Second Ave. S. -
Public Services Building
Okanogan, WA 98840-9723

Certification of Compliance with Wage Payment Statutes
This form must be submitted with the Bid Proposal or as a Supplement no later than 24 hours after the time
for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the Contract Provisions.

The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date (November 26, 2019), the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and
binding citation and notice of assessment issued by the Department of Labor and Industries or
through a civil judgment entered by a court of limited or general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship O Partnership 0  Joint Venture 0 Corporation O

State of Incorporation; or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

* If a corporation, proposal must be executed in the corporate name by the president or vice-president
(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership,
proposal must be executed by a partner.



Local Agency Name

Local Agency Subcontractor List

Lt Rapioy Ridrees Prepared in compliance with RCW 39.30.060 as amended

To Be Submitted with the Bid Proposal

Project Name

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract for
performance of the work of heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106
RCW, and electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to perform
the same work will result in your bid being non-responsive and therefore void.

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of heating,
ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical as described in Chapter
19.28 RCW must be listed below. The work to be performed is to be listed below the subcontractor(s) name.

To the extent the Project includes one or more cateqories of work referenced in RCW 39.30.060, and no
subcontractor is listed below to perform such work, the bidder certifies that the work will either (i) be

performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who will not contract directly

with the bidder.

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

[ #

"4
Subcontractor Name ?\’
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

* Bidder's are notified that is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc, are
considered electrical equipment and therefore considered part of electrical work, even if the installation is for future use
and no wiring or electrical current is connected during the project.

SR DOT Form 271-015A EF
Revised 08/2012



CONTRACT SECTION

INFORMATIONAL CONTRACT

INFORMATIONAL CONTRACT BOND
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PUBLIC WORKS CONTRACT

THIS AGREEMENT, made and entered into between the Board of County Commissioners of
Okanogan County, State of Washington, acting under and by virtue of Title 36 and Title 39 R.C.W. as
amended, hereinafter referred to as "The County," and

**%*Contractors Name***
or its heirs, executors, administrators, successors and assigns, hereinafter referred to as "The Contractor,"

WITNESSETH:

That in consideration of the terms and conditions contained herein and attached and made a part of this
Agreement, the parties hereto covenant and agree as follows:

1. The Contractor shall do all work and furnish all labor, tools, materials, and equipment necessary to
construct and complete the following for Okanogan County, Washington:

CRP No. 3735-06 Omak Riverside Eastside Road

in accordance with and as described in the attached plans and specifications, and the 2020
Standard Specifications for Road, Bridge, and Municipal Construction, adopted by the
Washington State Department of Transportation, the American Public Works Association and
Okanogan County, which are by this reference incorporated herein and made a part hereof, and
shall perform any changes in the work in accordance with the Contract Documents.

The Contractor shall provide and bear the expense of all materials, labor, equipment, tools, and
work of any sort whatsoever that may be required for the transfer of materials and for constructing
and completing the work provided for in these contract documents.

2. Okanogan County hereby promises and agrees with the Contractor to employ, and does employ
the Contractor to provide the materials and to do and cause to be done the above described work
and to complete and finish the same in accordance with the attached plans and specifications and
the terms and conditions herein contained and hereby contracts to pay for the same according to
the attached specifications and the schedule of unit or itemized prices at the time and in the
manner and upon the conditions provided for in this contract.

3. The Contractor for himself/herself, and for his/her heirs, executors, administrators, successors, and
assigns, does hereby agree to the full performance of all the covenants herein contained upon the
part of the Contractor.

4. It is further provided that no liability shall attach to the County by reason of entering into this
contract, except as expressly provided herein.

5. The Contractor hereby certifies by execution of this contract that he is registered or licensed as
may be required by the laws of the State of Washington, Chapter 18.27 R.C.W.

IN WITNESS WHEREOF, the said Contractor has executed this instrument on the day and year first
written below, and the said Board of County Commissioners of Okanogan County has caused this
instrument to be executed by its Chairman in the name of the said Board and in the name of Okanogan

CRP NO. 3735-06 Omak Riverside Eastside Road Page 1
OKANOGAN COUNTY Department of Public Works An Equal Opportunity Employer



County, duly attested by its Clerk, and the seal of said Board to be hereunto affixed on the day and
year last written below.

Executed by the Contractor this day of , 2019.

CONTRACTOR:

By:

Signature Title

PRINTED NAME:

ADDRESS:

City State Zip

PHONE:

FAX Number:

State Of Washington Contractor's License Number:

Federal I.D. Number:
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DATED at Okanogan, Washington this day of , 2019.

BOARD OF COUNTY COMMISSIONERS
OKANOGAN COUNTY, WASHINGTON

Jim DeTro, Chair
ATTEST:
Chris Branch, Member
Lalena Johns, Clerk of the Board Andy Hover, Member
CRP NO. 3735-06 Omak Riverside Eastside Road Page 2
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Contract Bond
Department of Public Works Construction

KNOW ALL PERSONS BY THESE PRESENTS, That

of , as Principal,

and as Surety, are jointly and
severally held and bound unto Okanogan County, in the penal sum of

Dollars

(% ), the payment of which we jointly and severally bind
ourselves, our heirs, executors, administrators, and assigns, and successors and assigns,
firmly by these presents.

The CONDITION of this bond is such that WHEREAS, on the

day of AD., , the said

Principal, herein, executed a certain contract with Okanogan

County, by the terms, conditions, and provisions of which contract the said

Principal, herein, agree to furnish all material and do certain

work, to wit: That will undertake and complete the
construction of CRP No. 3735-06 Omak Riverside Eastside Road

according to the maps, plans and specifications made a part of said contract, which contract
as so executed, is hereunto attached, is now referred to and by reference is incorporated herein
and made a part hereof as fully for all purposes as if here set forth at length. This bond shall
cover all approved change orders as if they were in the original contract. Similarly, the bond
shall cover payment of all taxes incurred on said contract under title 50 and 51 Revised Code
of Washington (RCW) and all taxes imposed on the Principle under Title 82 RCW.

NOW, THEREFORE, if the Principal herein shall faithfully and truly observe and comply with
the terms, conditions, and provisions of said contract in all respects and shall well and truly and
fully do and perform all matters and things by them undertaken to be performed under said
contract, upon the terms proposed therein, and within the time prescribed therein, and until the
same is accepted, and shall pay all laborers, mechanics, subcontractors, and material men,
and all persons who shall supply such contractor or subcontractor with provisions and supplies
for the carrying on of such work, and shall pay all taxes pursuant to Title 50, and 51, and 82
RCW, and shall in all respects, faithfully perform said contract according to law, then this
obligation to be void, otherwise to remain in full force and effect.

Revised 09/2012



WITNESS our hands this day of )

(Principal)

(Attorney-in-fact, Surety)

Name and Address Local Office of Agent

APPROVED:

Okanogan County
Deputy Civil Prosecutor

By:

Date:

Surety Bond No.

Okanogan County Contract No.

Revised 09/2012
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SPECIAL PROVISIONS

The following Special Provisions are made a part of this contract and supersede any conflicting
provisions of the 2020 Standard Specifications for Road, Bridge and Municipal Construction.

Several types of Special Provisions are included in this contract; General, Region, Bridges
and Structures, and Project Specific. Special Provisions types are differentiated as follows:

(date) General Special Provision

() Notes a revision to a General Special Provision
and also notes a Project Specific Special
Provision.

(Regions' date) Region Special Provision

General Special Provisions are similar to Standard Specifications in that they typically apply
to many projects, usually in more than one Region. Usually, the only difference from one
project to another is the inclusion of variable project data, inserted as a “fill-in”.

Region Special Provisions are commonly applicable within the designated Region. Region
designations are as follows:

Regions'

ER Eastern Region

NCR North Central Region

NWR Northwest Region

OR Olympic Region

SCR South Central Region

SWR Southwest Region

WSF Washington State Ferries Division

Project Specific Special Provisions normally appear only in the contract for which they were
developed.

Division 1
General Requirements

(March 13, 1995)

This Contract provides for the improvement of *** Okanogan County Road No. 3735 Omak
Riverside Eastside from Hwy 155 BMP 0.00 to EMP 1.50. This is an overlay project which will
include applying pre-level and hot mix asphalt. This project will include culvert extensions,
miscellaneous shoulder work, minor roadway excavation for repair and transitions, removing
existing overlay from bridge deck, and planing bituminous pavement *** and other work, all in
accordance with the attached Contract Plans, these Contract Provisions, and the Standard

Specifications.

OMAK RIVERSIDE EASTSIDE ROAD 1
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1-01.3 Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace
them with the following:

Dates
Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.
Award Date
The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted
use and benefit of the facilities, both from the operational and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or
correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be
furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of
the Contractor under the contract are fulfilled by the Contractor. All documentation
required by the Contract and required by law must be furnished by the Contractor
before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “Department of Transportation”, “Washington State
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting
Agency” unless the reference is to an administrative agency of the State of Washington,
a State statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting
Agency designated location”.
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion
and acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid
Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition
to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in
Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever
bond form(s) are required by the Contract Documents, which may be a combination of a
Payment Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which

the Work must be physically completed.

Notice of Award

The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency'’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing

and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

Bid Procedures and Conditions

Prequalification of Bidders

Section 1-02.1, including title, is deleted and replaced with the following:

OMAK RIVERSIDE EASTSIDE ROAD 3



o~k WN -

25

26
27
28
29
30
31
32
33
34
35
36
37
38
39

1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 3 Furnished automatically
upon award.

Contract Provisions 3 Furnished automatically
upon award.

Large plans (e.g., 22" x 1 Furnished only upon

34") request.

Additional plans and Contract Provisions may be obtained by the Contractor from the
source stated in the Call for Bids, at the Contractor's own expense.

Examination of Plans, Specifications and Site of Work

1-02.4(1) General
(August 15, 2016 APWA GSP Option A)

The first sentence of the last paragraph is revised to read:
Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,

must request the explanation or interpretation in writing soon enough to allow a written
reply to reach all prospective Bidders before the submission of their Bids.
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1-02.5 Proposal Forms
(July 31, 2017 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will
also list estimated quantities, units of measurement, the items of work, and the materials
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal
form that call for, but are not limited to, unit prices; extensions; summations; the total bid
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment
of addenda,; the bidder's name, address, telephone number, and signature; the bidder’s
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The
required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates
and additives, if such be to the advantage of the Contracting Agency. The bidder shall
bid on all alternates and additives set forth in the Proposal Form unless otherwise
specified.

Preparation of Proposal
The fourth paragraph of Section 1-02.6 is revised to read:

1-02.6 Preparation of Proposal
(July 11, 2018 APWA GSP)

Supplement the second paragraph with the following:

4.  If a minimum bid amount has been established for any item, the unit or lump sum
price must equal or exceed the minimum amount stated.

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be
initialed by the signer of the bid.
Delete the last two paragraphs, and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any
Subcontractor to perform those items of work.

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law
Compliance form, provided by the Contracting Agency. Failure to return this certification
as part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for
Award. A Contractor Certification of Wage Law Compliance form is included in the
Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a
vice president (or other corporate officer accompanied by evidence of authority to sign).
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1 A bid by a partnership shall be executed in the partnership name, and signed by a
2 partner. A copy of the partnership agreement shall be submitted with the Bid Form if any
3 UDBE requirements are to be satisfied through such an agreement.
4
5 A bid by a joint venture shall be executed in the joint venture name and signed by a
6 member of the joint venture. A copy of the joint venture agreement shall be submitted
7 with the Bid Form if any UDBE requirements are to be satisfied through such an
8 agreement.
9
10 1-02.7 Bid Deposit
11 (March 8, 2013 APWA GSP)
12
13 Supplement this section with the following:
14
15 Bid bonds shall contain the following:
16 1. Contracting Agency-assigned number for the project;
17 2. Name of the project;
18 3. The Contracting Agency named as obligee;
19 4. The amount of the bid bond stated either as a dollar figure or as a percentage which
20 represents five percent of the maximum bid amount that could be awarded,;
21 5. Signature of the bidder’s officer empowered to sign official statements. The signature
22 of the person authorized to submit the bid should agree with the signature on the
23 bond, and the title of the person must accompany the said signature;
24 6. The signature of the surety’s officer empowered to sign the bond and the power of
25 attorney.
26
27 If so stated in the Contract Provisions, bidder must use the bond form included in the
28 Contract Provisions.
29
30 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
31

32 1-02.9 Delivery of Proposal
33 (May 17, 2018 APWA GSP, Option A)

34

35 Delete this section and replace it with the following:

36

a7 Each Proposal shall be submitted in a sealed envelope, with the Project Name and

38 Project Number as stated in the Call for Bids clearly marked on the outside of the

39 envelope, or as otherwise required in the Bid Documents, to ensure proper handling and
40 delivery.

41

42 To be considered responsive on a FHWA-funded project, the Bidder may be required to
43 submit the following items, as required by Section 1-02.6:

44

45 ¢ UDBE Written Confirmation Document from each UDBE firm listed on the

46 Bidder's completed UDBE Utilization Certification (WSDOT 272-056U)

47 ¢ Good Faith Effort (GFE) Documentation

48

49 These documents, if applicable, shall be received either with the Bid Proposal or as a
50 supplement to the Bid. These documents shall be received no later than 24 hours (not
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including Saturdays, Sundays and Holidays) after the time for delivery of the Bid
Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed
envelope labeled the same as for the Proposal, with “Supplemental Information” added.
All other information required to be submitted with the Bid Proposal must be submitted
with the Bid Proposal itself, at the time stated in the Call for Bids.

The Contracting Agency will not open or consider any Bid Proposal that is received after
the time specified in the Call for Bids for receipt of Bid Proposals, or received in a
location other than that specified in the Call for Bids. The Contracting Agency will not
open or consider any “Supplemental Information” (UDBE confirmations, or GFE
documentation) that is received after the time specified above, or received in a location
other than that specified in the Call for Bids.

1-02.10 Withdrawing, Revising, or Supplementing Proposal
(July 23, 2015 APWA GSP)

Delete this section, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
withdraw, revise, or supplement it if:

1. The Bidder submits a written request signed by an authorized person and
physically delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of
Bid Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received
before the time set for receipt of Bid Proposals, the Contracting Agency will return the
unopened Proposal package to the Bidder. The Bidder must then submit the revised or
supplemented package in its entirety. If the Bidder does not submit a revised or
supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date

recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

Public Opening of Proposals

Section 1-02.12 is supplemented with the following:

(******)

Date and Time of Bid Opening
The Board of County Commissioners of Okanogan County, will open sealed bid proposals

and publicly read them aloud after 11:00:00AM Pacific Time on November 26, 2019, at the
Okanogan County Commissioners Hearing Room, Okanogan County, Washington for the:

CRP No. 3735-06 Omak Riverside Eastside Road
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Sealed bids are to be received by mail or hand delivered to the Office of the Board of County
Commissioners of Okanogan County located on the first floor of the Grainger Administration
Building located at 123 Fifth Ave. North, Room 150, Okanogan, Washington.

Bid proposals for this project must be received by 11:00:00AM Pacific Time,

November 26, 2019. The official time will be the time as displayed on the computer of
the Clerk of the Board according to the Network Time Protocol (NTP) Time Server time
display.

Please note that US Mail delivered the day of bid opening may not arrive in time. Bidders
intending to mail their bid proposals may want to arrange for their bid proposals to arrive a
day early. Bids delivered in person will only be received by the Clerk of the Board of
Okanogan County Commissioners. Bid Proposals and Bid Proposal Bonds must be on the
original forms provided by the County.

Bids received on time will be publicly opened and read immediately after the bid receipt
deadline.

All envelopes containing bids shall be sealed and clearly addressed to:

Okanogan County Commissioners
123 Fifth Avenue North

Room 150

Okanogan, Washington 98840

And shall have the following clearly marked on the lower left-hand corner:
SEALED BID FOR CRP No. 3735-06 Omak Riverside Eastside Road

Telephone, telephone facsimile (FAX) or electronic e-mailed bids or amendments to bids will
not be accepted.

1-02.15 Pre Award Information
(August 14, 2013 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all
materials to be used,

2. Samples of these materials for quality and fitness tests,

3. A progress schedule (in a form the Contracting Agency requires) showing the order
of and time required for the various phases of the work,

4. A breakdown of costs assigned to any bid item,
Attendance at a conference with the Engineer or representatives of the Engineer,

6. Obtain, and furnish a copy of, a business license to do business in the city or county
where the work is located.

&
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7. Any other information or action taken that is deemed necessary to ensure that the
bidder is the lowest responsible bidder.

Award and Execution of Contract

1-03.1 Consideration of Bids
(January 23, 2006 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for
correctness of extensions of the prices per unit and the total price. If a discrepancy exists
between the price per unit and the extended amount of any bid item, the price per unit will
control. If a minimum bid amount has been established for any item and the bidder's unit
or lump sum price is less than the minimum specified amount, the Contracting Agency will
unilaterally revise the unit or lump sum price, to the minimum_specified amount and
recalculate the extension. The total of extensions, corrected where necessary, including
sales taxes where applicable and such additives and/or alternates as selected by the
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix
the Awarded Contract Price amount and the amount of the contract bond.

Execution Of Contract
Section 1-03.3 is supplemented with the following:

1-03.3 Execution of Contract
(October 1, 20056 APWA GSP)

Revise this section to read:

Copies of the Contract Provisions, including the unsigned Form of Contract, will be
available for signature by the successful bidder on the first business day following award.
The number of copies to be executed by the Contractor will be determined by the
Contracting Agency.

Within ***10*** calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide
any pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of ***5*** additional calendar days for
return of the documents, provided the Contracting Agency deems the circumstances
warrant it.
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1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the
full contract amount. The bond may be a combined payment and performance bond; or
be separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1.
2.

3.

1-03.7

Be on Contracting Agency-furnished form(s);
Be signed by an approved surety (or sureties) that:
a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

Guarantee that the Contractor will perform and comply with all obligations, duties,

and conditions under the Contract, including but not limited to the duty and obligation

to indemnify, defend, and protect the Contracting Agency against all losses and

claims related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier
subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

Be conditioned upon the payment of taxes, increases, and penalties incurred on the

project under titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer empowered to sign

the bond; and

Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president or vice
president).

Judicial Review

(November 30, 2018 APWA GSP)

Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the
Contract or Bid rejection shall be conclusive subject to the scope of judicial review
permitted under Washington Law. Such review, if any, shall be timely filed in the Superior
Court of the county where the Contracting Agency headquarters is located, provided that
where an action is asserted against a county, RCW 36.01.050 shall control venue and

jurisdiction.
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Scope of the Work

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

Contracting Agency’s Standard Plans or Details (if any), and

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

PN G A ®N

Control of Work

1-05.4 Conformity With and Deviations from Plans and Stakes
Supplement this section with the following:

Roadway and Utility Surveys
(July 23, 2015 APWA GSP, Option 1)

The Engineer shall furnish to the Contractor one time only all principal lines, grades, and

measurements the Engineer deems necessary for completion of the work. These shall

generally consist of one initial set of:

1. Slope stakes for establishing grading;

2. Curb grade stakes;

3. Centerline finish grade stakes for pavement sections wider than 25 feet; and

4. Offset points to establish line and grade for underground utilities such as water,
sewers, and storm drains.

On alley construction projects with minor grade changes, the Engineer shall provide only
offset hubs on one side of the alley to establish the alignment and grade.

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified
in a written notice from the Engineer, or fails to perform any part of the work required by
the Contract Documents, the Engineer may correct and remedy such work as may be
identified in the written notice, with Contracting Agency forces or by such other means as
the Contracting Agency may deem necessary.
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If the Contractor fails to comply with a written order to remedy what the Engineer
determines to be an emergency situation, the Engineer may have the defective and
unauthorized work corrected immediately, have the rejected work removed and replaced,
or have work the Contractor refuses to perform completed by using Contracting Agency
or other forces. An emergency situation is any situation when, in the opinion of the
Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk
of loss or damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall
include in particular, but without limitation, compensation for additional professional
services required, and costs for repair and replacement of work of others destroyed or
damaged by correction, removal, or replacement of the Contractor’'s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in
the performance of the work attributable to the exercise of the Contracting Agency's
rights provided by this Section.

The rights exercised under the provisions of this section shall not diminish the
Contracting Agency’s right to pursue any other avenue for additional remedy or damages
with respect to the Contractor’s failure to perform the work as required.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice
of dispute, or other correspondence constituting notification required to be furnished
under the Contract, must be in paper format, hand delivered or sent via mail delivery
service to the Project Engineer's office. Electronic copies such as e-mails or
electronically delivered copies of correspondence will not constitute such notice and will
not comply with the requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power
and water necessary for the performance of the work, unless the contract includes power
and water as a pay item.
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Control of Material
Section 1-06 is supplemented with the following:

1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction
of the project. Approval of such material use shall be as detailed elsewhere in the
Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials
that were utilized in the construction of the project for each of the items listed in Section
9-03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material
and aggregates from concrete returned to the supplier). The Contractor’s report shall be
provided on DOT form 350-075 Recycled Materials Reporting.

Legal Relations and Responsibilities to the Public

Laws to be Observed
Section 1-07.1 is supplemented with the following:

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation
shall apply.

The Washington State Department of Labor and Industries shall be the sole and
paramount administrative agency responsible for the administration of the provisions of
the Washington Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well-known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor
shall establish, publish, and make known to all employees, procedures for ensuring
immediate removal to a hospital, or doctor’s care, persons, including employees, who
may have been injured on the project site. Employees should not be permitted to work
on the project site before the Contractor has established and made known procedures
for removal of injured persons to a hospital or a doctor's care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of
the Contractor’s plant, appliances, and methods, and for any damage or injury resulting
from their failure, or improper maintenance, use, or operation. The Contractor shall be
solely and completely responsible for the conditions of the project site, including safety
for all persons and property in the performance of the work. This requirement shall apply
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continuously, and not be limited to normal working hours. The required or implied duty of
the Engineer to conduct construction review of the Contractor's performance does not,
and shall not, be intended to include review and adequacy of the Contractor’s safety
measures in, on, or near the project site.

1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State
sales tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The
Contractor should contact the Washington State Department of Revenue for answers to
questions in this area. The Contracting Agency will not adjust its payment if the
Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other
contract amounts. In some cases, however, state retail sales tax will not be included.
Section 1-07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if
a FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been
paid (RCW 60.28.051). The Contracting Agency may deduct from its payments to the
Contractor any amount the Contractor may owe the Washington State Department of
Revenue, whether the amount owed relates to this contract or not. Any amount so
deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the
state, or by the United States, and which are used primarily for foot or vehicular traffic.
This includes storm or combined sewer systems within and included as a part of the
street or road drainage system and power lines when such are part of the roadway
lighting system. For work performed in such cases, the Contractor shall include
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract
amounts, including those that the Contractor pays on the purchase of the materials,
equipment, or supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not
limited to, the construction of streets, roads, highways, etc., owned by the state of
Washington; water mains and their appurtenances; sanitary sewers and sewage
disposal systems unless such sewers and disposal systems are within, and a part of, a
street or road drainage system; telephone, telegraph, electrical power distribution lines,
or other conduits or lines in or above streets or roads, unless such power lines become a
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part of a street or road lighting system; and installing or attaching of any article of
tangible personal property in or to real property, whether or not such personal property
becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting
Agency, retail sales tax on the full contract price. The Contracting Agency will
automatically add this sales tax to each payment to the Contractor. For this reason, the
Contractor shall not include the retail sales tax in the unit bid item prices, or in any other
contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor
or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included
in the unit bid item prices or in any other contract amount.

1-07.2(3) Services
The Contractor shall not collect retail sales tax from the Contracting Agency on any

contract wholly for professional or other services (as defined in Washington State
Department of Revenue Rules 138 and 244).

Load Limits

Section 1-07.7 is supplemented with the following:

(******)

If the sources of materials provided by the contractor necessitates hauling over roads
other than Okanogan County Roads or State Highways, the Contractor shall, at the
Contractor’s expense, make all arrangements for the use of the haul routes.

Any oversized load permits that may be required shall be at the Contractor's expense.

Wages

General

(January 9, 2019)

The Federal wage rates incorporated in this contract have been established by the
Secretary of Labor under United States Department of Labor General Decision No.
WA190001.

The State rates incorporated in this contract are applicable to all construction
activities associated with this contract.

(April 2, 2007)

Application of Wage Rates for the Occupation of Landscape Construction
State prevailing wage rates for public works contracts are included in this contract
and show a separate listing for the occupation:

Landscape Construction, which includes several different occupation
descriptions such as: lIrrigation and Landscape Plumbers, Irrigation and
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Landscape Power Equipment Operators, and Landscaping or Planting
Laborers.

In addition, federal wage rates that are included in this contract may also include
occupation descriptions in Federal Occupational groups for work also specifically
identified with landscaping such as:

Laborers with the occupation description, Landscaping or Planting, or

Power Equipment Operators with the occupation description, Mulch Seeding
Operator.

If Federal wage rates include one or more rates specified as applicable to
landscaping work, then Federal wage rates for all occupation descriptions, specific
or general, must be considered and compared with corresponding State wage rates.
The higher wage rate, either State or Federal, becomes the minimum wage rate for
the work performed in that occupation.

Contractors are responsible for determining the appropriate crafts necessary to
perform the contract work. If a classification considered necessary for performance
of the work is missing from the Federal Wage Determination applicable to the
contract, the Contractor shall initiate a request for approval of a proposed wage and
benefit rate. The Contractor shall prepare and submit Standard Form 1444, Request
for Authorization of Additional Classification and Wage Rate available at
http://www.wdol.gov/docs/sf1444.pdf, and submit the completed form to the
Engineer’s office. The presence of a classification wage on the Washington State
Prevailing Wage Rates For Public Works Contracts does not exempt the use of form
1444 for the purpose of determining a federal classification wage rate.

Requirements for Nondiscrimination
Section 1-07.11 is supplemented with the following:

(June 1, 2017)

Small Business Enterprise Participation

The Small Business Enterprise (SBE) Program is an element of the Disadvantaged
Business Enterprise (DBE) Program in accordance with the requirements of 49 CFR Part
26.39. As such, the requirements of this contract establish affirmative efforts to utilize SBE
certified firms on construction projects. No preference will be included in the evaluation
of Bids/Proposals. No minimum level of SBE participation shall be required as a Condition
of Award and Bids/Proposals may not be rejected or considered non-responsive on that
basis.

Voluntary SBE Goals
A voluntary goal amount of ten percent of the Contract bid amount is established.

The goal is voluntary, but achievement of the goal is encouraged. No preference will
be included in the evaluation of bids/proposals. Bidders may contact the Washington
State Office of Minority and Women's Business Enterprises (OMWBE) at 360-664-
9750 or visit www.omwbe.wa.gov to obtain information on certified SBE firms.
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Required SBE Participation Plan

The Contractor shall submit a SBE Participation Plan prior to commencing contract
work. Although the goal is voluntary, the outreach efforts to provide SBE maximum
practicable opportunities are not.

For SBE Participation Plan Drafting Guidelines, please visit:

www.wsdot.wa.gov/equalopportunity.

Prompt Payment
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1.

Prompt payment requirements apply to progress payments as well as return of
retainage.

Required SBE Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize DBEs
to perform work on the project, shall maintain appropriate records that will enable the
Engineer to verify DBE participation throughout the life of the project.

Refer to Section 1-08.1 for additional reporting requirements associated with this
contract.

Definitions
Regardless of race or gender, a SBE is one certified by OMWBE as such, where the

firm'’s:

e Three year averaged gross receipts are less than $22.41 million dollars,
with smaller industry standards applicable

e |s at least 51% owned and controlled by an individual or individuals with a
personal net worth less than $1.32 million dollars

e A Micro Small Business Enterprise is a firm certified as an SBE with
average gross receipts for three years less than one million dollars

Federal Agency Inspection

Section 1-07.12 is supplemented with the following:

(******)

Indian Preference and Tribal Ordinances

This project is located on the *** Colville Indian Reservation ***. It is the Contractor’s
responsibility to contact the person and/or office listed in this special provision to
determine whether any tribal laws or taxes apply. If the tribal laws and taxes do apply,
the Contractor shall comply with them in accordance with Section 1-07.1.

Tribal Employment Rights Ordinances (TEROs), may utilize a variety of tools to
encourage Indian employment. These tools may include, but are not limited to, TERO
fees, Indian hiring preference, Indian-owned business subcontracting preference and/or
an Indian training requirement. Other requirements may be a Tribal business license, a
required compliance plan and/or employee registration requirements. Every tribe is
different and each may be willing to work cooperatively with the Contractor to develop a
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strategy that works for both parties. For specific details, the Contractor should contact
*** Colville Confederated Tribes

Camille Pleasants

509-634-2735 ***.

The state recognizes the sovereign authority of the tribe and supports the tribe's efforts
to enforce its rightful and legal ordinances and expects the Contractor to comply and
cooperate with the tribe. The costs related to such compliance shall be borne solely by
the Contractor, who is advised to contact the tribal representative listed above, prior to
submitting a bid, to assess the impact of compliance on the project.

Although Indian preference cannot be compelled or mandated by the Contracting
Agency, there is no limitation whereby voluntary Contractor or Subcontractor initiated
preferences are given, if otherwise lawful. 41 CFR 60-1.5(a)7 provides as follows:

Work on or near Indian reservations -— It shall not be a violation of the equal
opportunity clause for a construction or non-construction Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian
reservation in connection with employment opportunities on or near an Indian
reservation. The use of the word near would include all that area where a person
seeking employment could reasonably be expected to commute to and from in the
course of a work day. Contractors or Subcontractors extending such a preference
shall not, however, discriminate among Indians on the basis of religion, sex, or tribal
affiliation, and the use of such a preference shall not excuse a Contractor from
complying with the other requirements as contained in the August 25, 1981
Department of Labor, Office of Federal Contract Compliance Programs, Government
Contractors Affirmative Actions Requirements.

Utilities and Similar Facilities

Section 1-07.17 is supplemented with the following:

(April 2, 2007)
Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected
of having facilities within the project limits are supplied for the Contractor's convenience:

*kk

Okanogan County PUD #1
Allen Allie

P.O. Box 912

Okanogan, WA 98840
(509)422-8407

CenturyLink
Rob Fraley
Supervisor Region Operations
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Cheney, WA 98902
(509)235-3308

*&kk

Public Liability and Property Damage Insurance

Item No. 1 of the first paragraph of Section 1-07.18 is revised to read:
1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP)

1-07.18(1) General Requirements
A. The Contractor shall procure and maintain the insurance described in all subsections of

section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best
rating of not less than A-: VIl and licensed to do business in the State of Washington.
The Contracting Agency reserves the right to approve or reject the insurance provided,
based on the insurer’s financial condition.

. The Contractor shall keep this insurance in force without interruption from the

commencement of the Contractor's Work through the term of the Contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated below.

. If any insurance policy is written on a claims made form, its retroactive date, and that of

all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Completion Date or earlier termination of this Contract, and the Contractor
shall annually provide the Contracting Agency with proof of renewal. If renewal of the
claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail") or execute another form of
guarantee acceptable to the Contracting Agency to assure financial responsibility for
liability for services performed.

. The Contractor’'s Automobile Liability, Commercial General Liability and Excess or

Umbrella Liability insurance policies shall be primary and non-contributory insurance as
respects the Contracting Agency’'s insurance, self-insurance, or self-insured pool
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute
with it.

. The Contractor shall provide the Contracting Agency and all additional insureds with

written notice of any policy cancellation, within two business days of their receipt of such
notice.

. The Contractor shall not begin work under the Contract until the required insurance has

been obtained and approved by the Contracting Agency
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G. Failure on the part of the Contractor to maintain the insurance as required shall
constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days' notice to the Contractor to correct the breach, immediately
terminate the Contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to the
Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices
of the Contract and no additional payment will be made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, and of Professional
Liability and Builder's Risk (if required by this Contract) shall name the following listed
entities as additional insured(s) using the forms or endorsements required herein:
= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the
Contractor are greater than those required by this Contract, and irrespective of whether the
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits
lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing
operations and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits of
coverage required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when
the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to
demand such verification of coverage with these insurance requirements or failure of
Contracting Agency to identify a deficiency from the insurance documentation provided shall
not be construed as a waiver of Contractor's obligation to maintain such insurance.
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Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may
submit a copy of any blanket additional insured clause from its policies instead of a
separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
these requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is
required on this Project, a full and certified copy of that policy is required when the
Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance,
or otherwise limit the Contracting Agency’s recourse to any remedy available at law or in
equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by
the Contracting Agency. The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor. In the event an additional
insured incurs a liability subject to any policy’s deductibles or self-insured retention, said
deductibles or self-insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad
as ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract. There shall
be no exclusion for liability arising from explosion, collapse or underground property

damage.

The Commercial General Liability insurance shall be endorsed to provide a per project
general aggregate limit, using 1ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the
Contractor's completed operations for at least three years following Substantial Completion
of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident
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1 1-07.18(5)B Automobile Liability
2  Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
3  written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
4  transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
5 endorsements.
6
7  Such policy must provide the following minimum limit:
8 $1,000,000 Combined single limit each accident
9
10 1-07.18(5)C Workers’ Compensation
11 The Contractor shall comply with Workers’ Compensation coverage as required by the
12  Industrial Insurance laws of the State of Washington.
13
14  Public Convenience and Safety
15
16 Construction Under Traffic
7
18 Section 1-07.23(1) is supplemented with the following:
19
20 (January 2, 2012)
21 Work Zone Clear Zone
22 The Work Zone Clear Zone (WZCZ) applies during working and nonworking
23 hours. The WZCZ applies only to temporary roadside objects introduced by the
24 Contractor's operations and does not apply to preexisting conditions or
25 permanent Work. Those work operations that are actively in progress shall be in
26 accordance with adopted and approved Traffic Control Plans, and other contract
27 requirements.
28
29 During nonworking hours equipment or materials shall not be within the WZCZ
30 unless they are protected by permanent guardrail or temporary concrete barrier.
31 The use of temporary concrete barrier shall be permitted only if the Engineer
32 approves the installation and location.
33
34 During actual hours of work, unless protected as described above, only
35 materials absolutely necessary to construction shall be within the WZCZ and
36 only construction vehicles absolutely necessary to construction shall be allowed
37 within the WZCZ or allowed to stop or park on the shoulder of the roadway.
38
39 The Contractor's nonessential vehicles and employees private vehicles shall not
40 be permitted to park within the WZCZ at any time unless protected as described
41 above.
42
43 Deviation from the above requirements shall not occur unless the Contractor
44 has requested the deviation in writing and the Engineer has provided written
45 approval.
46
47 Minimum WZCZ distances are measured from the edge of traveled way and will
48 be determined as follows:
49
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Regulatory Distance From
Posted Speed Traveled Way
(Feet)
35 mph or less 10*
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance

Rights of Way
Section 1-07.24 is supplemented with the following:

1-07.24 Rights of Way
(July 23, 2015 APWA GSP)

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are
indicated in the Plans. The Contractor’s construction activities shall be confined within
these limits, unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of
way and easements, both permanent and temporary, necessary for carrying out the
work. Exceptions to this are noted in the Bid Documents or will be brought to the
Contractor's attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public
Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of any
easement agreement obtained by the Contracting Agency from the owner of the private
property. Copies of the easement agreements may be included in the Contract
Provisions or made available to the Contractor as soon as practical after they have been
obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising,
these areas are so noted in the Plans. The Contractor shall not proceed with any portion
of the work in areas where right of way, easements or rights of entry have not been
acquired until the Engineer certifies to the Contractor that the right of way or easement is
available or that the right of entry has been received. If the Contractor is delayed due to
acts of omission on the part of the Contracting Agency in obtaining easements, rights of
entry or right of way, the Contractor will be entitled to an extension of time. The
Contractor agrees that such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must
be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the

Contracting Agency, any additional land and access thereto that the Contractor may
desire for temporary construction facilities, storage of materials, or other Contractor
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needs. However, before using any private property, whether adjoining the work or not,
the Contractor shall file with the Engineer a written permission of the private property
owner, and, upon vacating the premises, a written release from the property owner of
each property disturbed or otherwise interfered with by reasons of construction pursued
under this contract. The statement shall be signed by the private property owner, or
proper authority acting for the owner of the private property affected, stating that
permission has been granted to use the property and all necessary permits have been
obtained or, in the case of a release, that the restoration of the property has been
satisfactorily accomplished. The statement shall include the parcel number, address,
and date of signature. Written releases must be filed with the Engineer before the
Completion Date will be established.

Prosecution and Progress

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
(October 10, 2008 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held
between the Contractor, the Engineer and such other interested parties as may be
invited. The purpose of the preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or
affected by the work;

3. To establish and review procedures for progress payment, notifications, approvals,
submittals, etc.;

4. To establish normal working hours for the work;
5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. A list of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)
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Except in the case of emergency or unless otherwise approved by the Engineer, the
normal working hours for the Contract shall be any consecutive 8-hour period between
7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the
Contractor desires different than the normal working hours stated above, the request
must be submitted in writing prior to the preconstruction conference, subject to the
provisions below. The working hours for the Contract shall be established at or prior to
the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such
as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor
shall submit a written request to the Engineer for consideration. This request shall state
what hours are being requested, and why. Requests shall be submitted for review no
later than ***2 days*** prior to the day(s) the Contractor is requesting to change the
hours.

If the Contracting Agency approves such a deviation, such approval may be subject to
certain other conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the
Contracting Agency for the costs in excess of straight-time costs for Contracting
Agency representatives who worked during such times. (The Engineer may
require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’s material
testing lab; inspectors; and other Contracting Agency employees or third party
consultants when, in the opinion of the Engineer, such work necessitates their
presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract
time even though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non working day for the
week will be charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met
and recorded properly on certified payroll

Prosecution and Progress

Section 1-08.1 is supplemented with the following:

(June 3, 2019)

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall
submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement
between the Contractor and the subcontractor or between the subcontractor and any
lower tier subcontractor has been executed. This certification shall also guarantee that
these subcontract agreements include all the documents required by the Special
Provision Federal Agency Inspection.
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A Subcontractor or lower tier Subcontractor will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (WSDOT Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for
Federal-aid Projects (WSDOT Form 420-004).

The Contractor shall submit a completed Monthly Retainage Report (WSDOT Form 272-
065) within 15 calendar days after receipt of every monthly progress payment until every
Subcontractor and lower tier Subcontractor’s retainage has been released. This form
shall be submitted to the Engineer by email to the following email address for the region
administering the Contract:

Eastern Region — ERegionOEO@wsdot.wa.gov

North Central Region — NCRegionOEO@wsdot.wa.gov
Northwest Region — NWRegionOEO@wsdot.wa.gov
Olympic Region — ORegionOEO@wsdot.wa.gov

South Central Region — SCRegionOEO@wsdot.wa.gov
Southwest Region — SWRegionOEO@wsdot.wa.gov
Washington State Ferries — FerriesOEO@wsdot.wa.gov

The Contractor's records pertaining to the requirements of this Special Provision shall be
open to inspection or audit by representatives of the Contracting Agency during the life of
the contract and for a period of not less than three years after the date of acceptance of
the contract. The Contractor shall retain these records for that period. The Contractor
shall also guarantee that these records of all Subcontractors and lower tier
Subcontractors shall be available and open to similar inspection or audit for the same
time period.

Prosecution of Work

The first sentence of Section 1-08.4 is revised to read:

(******)

The Contractor shall begin work on April 13, 2020, unless otherwise approved by the
Engineer.

Time for Completion

The third paragraph of Section 1-08.5 is revised to read:

(******)

Contract time shall begin on the first working day. The first working day shall be ***
April 13, 2020, unless otherwise approved by the Engineer. ***

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within *** 25 *** working days.
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Liquidated Damages
Section 1-08.9 is supplemented with the following:

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for
liquidated damages shown above will not apply. For overruns in Contract time occurring
after the Substantial Completion Date, liquidated damages shall be assessed on the
basis of direct engineering and related costs assignable to the project until the actual
Physical Completion Date of all the Contract Work. The Contractor shall complete the
remaining Work as promptly as possible. Upon request by the Project Engineer, the
Contractor shall furnish a written schedule for completing the physical Work on the
Contract.

Measurement and Payment
Weighing Equipment
General Requirements for Weighing Equipment

1-09.2(5) Measurement
(May 2, 2017 APWA GSP)

Revise the first paragraph to read:

Scale Verification Checks — At the Engineer’s discretion, the Engineer may perform
verification checks on the accuracy of each batch, hopper, or platform scale used in
weighing contract items of Work.

1-09.6 Force Account
(October 10, 2008 APWA GSP)

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for
all items to be paid per force account, only to provide a common proposal for Bidders. All
such dollar amounts are to become a part of Contractor's total bid. However, the
Contracting Agency does not warrant expressly or by implication, that the actual amount
of work will correspond with those estimates. Payment will be made on the basis of the
amount of work actually authorized by Engineer.
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Payments
Section 1-09.9 is supplemented with the following:

1-09.9 Payments
(March 13, 2012 APWA GSP)

Supplement this section with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is
less than $20,000.

1-09.9 Payments
(March 13, 2012 APWA GSP)

Delete the first four paragraphs and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work
performed on a monthly basis. A breakdown is not required for lump sum items that
include a basis for incremental payments as part of the respective Specification. Absent
a lump sum breakdown, the Project Engineer will make a determination based on
information available. The Project Engineer’s determination of the cost of work shall be
final.

Progress payments for completed work and material on hand will be based upon
progress estimates prepared by the Engineer. A progress estimate cutoff date will be
established at the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the work, and successive progress estimates will be made every month
thereafter until the Completion Date. Progress estimates made during progress of the
work are tentative, and made only for the purpose of determining progress payments.
The progress estimates are subject to change at any time prior to the calculation of the
final payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of
work completed multiplied by the unit price.

2. Lump Sum ltems in the Bid Form — based on the approved Contractor’'s lump sum
breakdown for that item, or absent such a breakdown, based on the Engineer’s
determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site
or other storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as
determined by the Engineer.
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Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance
or an admission by the Contracting Agency that any work has been satisfactorily
completed. The determination of payments under the contract will be final in accordance

with Section 1-05.1.

Retainage
Section 1-09.9(1) content and title is deleted and replaced with the following:

(June 27, 2011)
Vacant

Disputes and Claims
Sections 1-09.11 through 1-09.11(1)B are deleted and replaced with the following:

1-09.13(3)A Administration of Arbitration
(November 30, 2018 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters is
located, provided that where claims subject to arbitration are asserted against a county,
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of
the arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall
use the Contract as a basis for decisions.

1-09.13(3) Claims $250,000 or Less
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:
The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.

1-09.13(3)A Administration of Arbitration
(November 30, 2018 APWA GSP)

Revise the third paragraph to read:
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The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency's headquarters is
located, provided that where claims subject to arbitration are asserted against a county,
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of
the arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall
use the Contract as a basis for decisions.

Temporary Traffic Control

Descriptions
Section 1-10.1(2) is supplemented with the following:

(******)

The county does not anticipate the need for a Road Closure on this Project.
All Work shall be coordinated to keep one lane open to traffic at all times.

General
Traffic Control Management
General
Section 1-10.2(1) is supplemented with the following:

(January 3, 2017)

Only training with WSDOT TCS card and WSDOT training curriculum is recognized
in the State of Washington. The Traffic Control Supervisor shall be certified by one
of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council
12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
Fredericksburg, Virginia 22406-1022
Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701
Measurement

Lump Sum Bid for Project (No Unit Items)
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1 Section 1-10.4(1) is supplemented with the following:
2
3 (August 2, 2004)
4 The proposal contains the item “Project Temporary Traffic Control”, lump sum. The
5 provisions of Section 1-10.4(1) shall apply.
6
7 *** Traffic Control Supervisor, Flaggers ***
8
9
10 Division 2
11 Earthwork
12
13
14  Removal of Structures and Obstructions
15
16  Description
17
18  Section 2-02.1 is supplemented with the following:
19
20 (******)
21 This work shall consist of removing and disposing of a large rock.
22
23  Construction Requirements
24
25  Section 2-02.3 is supplemented with the following:
26
27 (******)
28 At Project Station 40+50 Rt.;
29
30 The exposed surface dimensions are 5 ft. wide x 2 ft. height.
31 Unknown Depth into existing backslope.
32
33 2-03 Roadway Excavation and Embankment
34
35 2-03.3 Construction Requirements
36
37 Section 2-03.3 is supplemented with the following:
38
39 (******)
40 Construct shoulder widening embankment in the vicinity of station 40+75 Rt.
41 The estimated quantity of approved embankment material is 5 CY.
42
43
44  2-03.3(14) Embankment Construction
45
46 2-03.3(14)C Compacting Earth Embankments
47 Section 2-03.3(14)C is supplemented with the following:
48
49 (******)
50 All embankments, except waste embankments, shall be compacted using Method A.
51
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2-03.4 Measurement

Section 2-03.4 is supplemented with the following:

(*****)

The embankment construction will be measured by the cubic yard, between the original
roadway slope and neat lines of the widened embankment.

2-03.5 Payment
Section 2-03.5 is supplemented with the following:

(September 30, 1996)
"Embankment in Place", per cubic yard.

The unit contract price per cubic yard shall be full pay to perform the work as specified,
including terracing the existing slope.

2-07 Watering
2-07.1 Description

Section 2-07.1 Description is supplemented with the following:
(******)

No source of water is available through the Contracting Agency. The Contractor shall
arrange for its own source of water. Withdrawal, tank filling, access and haul roads
needed for the delivery of water to the project areas will also be the responsibility of
the Contractor. The Contractor shall leave the area of withdrawal clean and free of
ruts, mud, debris and litter.

The Contractor shall, at no expense to the Contracting Agency, make all necessary
arrangements for obtaining the water, shall ensure the quantity of suitable water is
available, and shall submit to the Engineer proof of water rights granted that source
by the Department of Ecology. The Contractor shall obtain Change Applications for
an existing water right holder, Temporary Permits, or other permits necessary for use
of the source. Use of materials from such sources will not be allowed until the source
is approved and authority granted for the use thereof.

All water sources must be approved by the Engineer prior to use.

Construction Requirements

Section 2-07.3 is supplemented with the following:

(******)

Dust Control Watering

The Contractor shall control dust on the roadway during all operations, on cut and fill
slopes, in the embankments and waste areas, pit site access road, crushing and
stockpile sites, and on all haul roads during construction, including roads within the
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waste areas and stockpile sites(s). The Contractor shall apply water or shall perform
other approved dust control measures whenever dust conditions are present,
including weekends and holidays.

When operations result in dust conditions that might, in the opinion of the Engineer,
be detrimental to air quality or adjacent property(ies), or hazardous to public travel on
the project or adjacent public roadways, the Contractor shall increase dust control
measures. In the event of dispute, the determination of the Engineer or his
representative is final.

Division 5
Surface Treatments and Pavements

5-04 Hot Mix Asphalt
(July 18, 2018 APWA GSP)

Delete Section 5-04 and amendments, Hot Mix Asphalt and replace it with the following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-mixed hot
mix asphalt (HMA) on a prepared foundation or base in accordance with these
Specifications and the lines, grades, thicknesses, and typical cross-sections shown
inthe Plans. The manufacture of HMA may include warm mix asphalt (WMA) processes
in accordance with these Specifications. WMA processes include organic additives,
chemical additives, and foaming.

HMA shall be composed of asphalt binder and mineral materials as may be required,
mixed in the proportions specified to provide a homogeneous, stable,
and workable mixture.

5-04.2 Materials
Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt  9-02.1(6)
Anti-Stripping Additive 9-02.4
HMA Additive 9-02.5
Aggregates 9-03.8
Recycled Asphalt Pavement 9-03.8(3)B
Mineral Filler 9-03.8(5)
Recycled Material 9-03.21
Portland Cement 9-01
Sand 9-03.1(2)
(As noted in 5-04.3(5)C for crack sealing)
Joint Sealant 9-04.2
Foam Backer Rod 9-04.2(3)A

The Contract documents may establish that the various mineral materials required for
the manufacture of HMA will be furnished in whole or in part by the Contracting Agency.
If the documents do not establish the furnishing of any of these mineral materials by the

OMAK RIVERSIDE EASTSIDE ROAD 33



0 ~NoOU B WN =

T G
HWN-=a2O @

-
()}

-
~N

s
(0]

NMNDN =
N - O

N
w

NMNNN
~N OO A

WWWWwhNN
WN =0 WO

W W W
3 o A

w W
oo ~

w
©

R
OO WN-=20O

»
-..,.!

Contracting Agency, the Contractor shall be required to furnish such materials in the
amounts required for the designated mix. Mineral materials include coarse and fine
aggregates, and mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production
of HMA. The RAP may be from pavements removed under the Contract, if any, or
pavement material from an existing stockpile.

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional
sampling or testing of the RAP. The RAP shall be sampled and tested at a frequency of
one sample for every 1,000 tons produced and not less than ten samples per project.
The asphalt content and gradation test data shall be reported to the Contracting Agency
when submitting the mix design for approval on the QPL. The Contractor shall include
the RAP as part of the mix design as defined in these Specifications.

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt
binder from different sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the production of
HMA with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to
the Engineer for approval the process that is proposed and how it will be used in the
manufacture of HMA.

Production of aggregates shall comply with the requirements of Section 3-01.
Preparation of stockpile site, the stockpiling of aggregates, and the removal of
aggregates from stockpiles shall comply with the requirements of Section 3-02.

5-04.2(1) How to Get an HMA Mix Design on the QPL
If the contractor wishes to submit a mix design for inclusion in the Qualified Products List
(QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1).

5-04.2(1)A Vacant

5-04.2(2) Mix Design — Obtaining Project Approval
No paving shall begin prior to the approval of the mix design by the Engineer.

Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA
in the contract documents.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails,
gores, prelevel, and pavement repair. Other nonstructural applications of HMA accepted
by commercial evaluation shall be as approved by the Project Engineer. Sampling and
testing of HMA accepted by commercial evaluation will be at the option of the Project
Engineer. The Proposal quantity of HMA that is accepted by commercial evaluation will
be excluded from the quantities used in the determination of nonstatistical evaluation.
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Nonstatistical Mix Design. Fifteen days prior to the first day of paving the contractor
shall provide one of the following mix design verification certifications for Contracting
Agency review;

o The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or
one of the mix design verification certifications listed below.

e The proposed HMA mix design on WSDOT Form 350-042 with the seal and
certification (stamp & sig-nature) of a valid licensed Washington State
Professional Engineer.

e The Mix Design Report for the proposed HMA mix design developed by a
qualified City or County laboratory that is within one year of the approval date.**

The mix design shall be performed by a lab accredited by a national authority such as
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The
Construction Materials Engineering Council (CMEC's) ISO 17025 or AASHTO
Accreditation Program (AAP) and shall supply evidence of participation in the AASHTO:
resource proficiency sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall;

e Have the aggregate structure and asphalt binder content determined in
accordance with WSDOT Standard Operating Procedure 732 and meet the
requirements of Sections 9-03.8(2), except that Hamburg testing for ruts and
stripping are at the discretion of the Engineer, and 9-03.8(6).

e Have anti-strip requirements, if any, for the proposed mix design determined in
accordance with AASHTO T 283 or T 324, or based on historic anti-strip and
aggregate source compatibility from previous WSDOT lab testing.

At the discretion of the Engineer, agencies may accept verified mix designs older than 12
months from the original verification date with a certification from the Contractor that the
materials and sources are the same as those shown on the original mix design.

Commercial Evaluation Approval of a mix design for “Commercial Evaluation™ will be
based on a review of the Contractor’s submittal of WSDOT Form 350-042 (For
commercial mixes, AASHTO T 324 evaluation is not required) or a Mix Design from the
current WSDOT QPL or from one of the processes allowed by this section. Testing of the
HMA by the Contracting Agency for mix design approval is not required.

For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and
design level of Equivalent Single Axle Loads (ESAL's) appropriate for the required use.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce the optimum mixing temperature
or serve as a compaction aid for producing HMA. Additives include organic additives,
chemical additives and foaming processes. The use of Additives is subject to the
following:

* Do not use additives that reduce the mixing temperature more than allowed in
Section 5-04.3(6) in the production of mixtures.
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» Before using additives, obtain the Engineer's approval using WSDOT Form 350-
076 to describe the proposed additive and process.

5-04.3 Construction Requirements

5-04.3(1) Weather Limitations

Do not place HMA for wearing course on any Traveled Way beginning October 1st
through March 31st of the following year without written concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface temperatures are
less than those specified below, or when weather conditions otherwise prevent the
proper handling or finishing of the HMA.

Minimum Surface Temperature for Paving
Compacted Thickness

(Feet) Wearing Course Other Courses
Less than 0.10 55-F 45-F
0.10to .20 45F 35¢F
More than 0.20 35<F 35-F

5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this Section
shall apply.

The Contractor shall keep intersections open to traffic at all times except when paving
the intersection or paving across the intersection. During such time, and provided that
there has been an advance warning to the public, the intersection may be closed for the
minimum time required to place and compact the mixture. In hot weather, the Engineer
may require the application of water to the pavement to accelerate the finish rolling of the
pavement and to shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed and signs shall
also be placed marking the detour or alternate route.

During paving operations, temporary pavement markings shall be maintained throughout
the project. Temporary pavement markings shall be installed on the Roadway prior to
opening to traffic. Temporary pavement markings shall be in accordance with Section 8-
23.

All costs in connection with performing the Work in accordance with these requirements,
except the cost of temporary pavement markings, shall be included in the unit Contract
prices for the various Bid items involved in the Contract.

5-04.3(3) Equipment
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5-04.3(3)A Mixing Plant
Plants used for the preparation of HMA shall conform to the following requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the storage of
asphalt binder shall be equipped to heat and hold the material at the required
temperatures. The heating shall be accomplished by steam coils, electricity, or
other approved means so that no flame shall be in contact with the storage tank.
The circulating system for the asphalt binder shall be designed to ensure proper
and continuous circulation during the operating period. A valve for the purpose of
sampling the asphalt binder shall be placed in either the storage tank or in the
supply line to the mixer.

2. Thermometric Equipment — An armored thermometer, capable of detecting
temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder
feed line at a location near the charging valve at the mixer unit. The thermometer
location shall be convenient and safe for access by Inspectors. The plant shall
also be equipped with an approved dial-scale thermometer, a mercury actuated
thermometer, an electric pyrometer, or another approved thermometric
instrument placed at the discharge chute of the drier to automatically register or
indicate the temperature of the heated aggregates. This device shall be in full
view of the plant operator.

3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not
exceed the maximum recommended by the asphalt binder manufacturer nor shall
it be below the minimum temperature required to maintain the asphalt binder in a
homogeneous state. The asphalt binder shall be heated in a manner that will
avoid local variations in heating. The heating method shall provide a continuous
supply of asphalt binder to the mixer at a uniform average temperature with no
individual variations exceeding 25°F. Also, when a WMA additive is included in
the asphalt binder, the temperature of the asphalt binder shall not exceed the
maximum recommended by the manufacturer of the WMA additive.

4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped
with a mechanical sampler for the sampling of the mineral materials. The
mechanical sampler shall meet the requirements of Section 1-05.6 for the
crushing and screening operation. The Contractor shall provide for the setup and
operation of the field testing facilities of the Contracting Agency as provided for in
Section 3-01.2(2).

5. Sampling HMA — The HMA plant shall provide for sampling HMA by one of the
following methods:

a. A mechanical sampling device attached to the HMA plant.

b.  Platforms or devices to enable sampling from the hauling vehicle without
entering the hauling vehicle.

5-04.3(3)B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a
cover of canvas or other suitable material of sufficient size to protect the mixture from
adverse weather. Whenever the weather conditions during the work shift include, or are
forecast to include, precipitation or an air temperature less than 45°F or when time from
loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect
the HMA.
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The contractor shall provide an environmentally benign means to prevent the HMA
mixture from adhering to the hauling equipment. Excess release agent shall be drained
prior to filling hauling equipment with HMA. Petroleum derivatives or other coating
material that contaminate or alter the characteristics of the HMA shall not be used. For
live bed trucks, the conveyer shall be in operation during the process of applying the
release agent.

5-04.3(3)C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with aninternally
heated vibratory screed and shall be capable of spreading and finishing courses of HMA
plant mix material in lane widths required by the paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current equipment
available from the manufacturer for the prevention of segregation of the HMA mixture
installed, in good condition, and in working order. The equipment certification shall list
the make, model, and year of the paver and any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufacturer's recommendations
and shall effectively produce a finished surface of the required evenness and texture
without tearing, shoving, segregating, or gouging the mixture. A copy of the
manufacturer's recommendations shall be provided upon request by the Contracting
Agency. Extensions will be allowed provided they produce the same results, including
ride, density, and surface texture as obtained by the primary screed. Extensions without
augers and an internally heated vibratory screed shall not be used in the Traveled Way.

When specified in the Contract, reference lines for vertical control will be required. Lines
shall be placed on both outer edges of the Traveled Way of each Roadway. Horizontal
control utilizing the reference line will be permitted. The grade and slope for intermediate
lanes shall be controlled automatically from reference lines or by means of a mat
referencing device and a slope control device. When the finish of the grade prepared for
paving is superior to the established tolerances and when, in the opinion of the Engineer,
further improvement to the line, grade, cross-section, and smoothness can best be
achieved without the use of the reference line, a mat referencing device may be
substituted for the reference line. Substitution of the device will be subject to the
continued approval of the Engineer. A joint matcher may be used subject to the approval
of the Engineer. The reference line may be removed after the completion of the first
course of HMA when approved by the Engineer. Whenever the Engineer determines that
any of these methods are failing to provide the necessary vertical control, the reference
lines will be reinstalled by the Contractor.

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and
accessories necessary for satisfactory operation of the automatic control equipment.

If the paving machine in use is not providing the required finish, the Engineer may
suspend Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled
on the pavement shall be thoroughly removed before paving proceeds.
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5-04.3(3)D Material Transfer Device or Material Transfer Vehicle

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s
approval, unless other-wise required by the contract.

Where an MTD/V is required by the contract, the Engineer may approve paving without
an MTD/V, at the request of the Contractor. The Engineer will determine if an equitable
adjustment in cost or time is due.

When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and
prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a
uniform temperature throughout the mixture. If a windrow elevator is used, the length of
the windrow may be limited in urban areas or through intersections, at the discretion of
the Engineer.

To be approved for use, an MTV:

. Shall be self-propelled vehicle, separate from the hauling vehicle or paver.
. Shall not be connected to the hauling vehicle or paver.
. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

. Shall mix the HMA after delivery by the hauling equipment and prior to
placement into the paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the

mixture.

HWN -

To be approved for use, an MTD:

1. Shall be positively connected to the paver.
2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

3. Shall mix the HMA after delivery by the hauling equipment and prior to
placement into the paving machine.

4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the
mixture.

5-04.3(3)E Rollers

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good
condition and capable of reversing without backlash. Operation of the roller shall be in
accordance with the manufacturer's recommendations. When ordered by the Engineer
for any roller planned for use on the project, the Contractor shall provide a copy of the
manufacturer's recommendation for the use of that roller for compaction of HMA. The
number and weight of rollers shall be sufficient to compact the mixture in compliance
with the requirements of Section 5-04.3(10). The use of equipment that results in
crushing of the aggregate will not be permitted. Rollers producing pickup, washboard,
uneven compaction of the surface, displacement of the mixture or other undesirable
results shall not be used.

5-04.3(4) Preparation of Existing Paved Surfaces
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When the surface of the existing pavement or old base is irregular, the Contractor shall
bring it to a uniform grade and cross-section as shown on the Plans or approved by the
Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed may be
accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as
approved by the Engineer.

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may
require the use of small steel wheel rollers, plate compactors, or pneumatic rollers to
avoid bridging across preleveled areas by the compaction equipment. Equipment used
for the compaction of preleveling HMA shall be approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface of the
pavement shall be clean. All fatty asphalt patches, grease drippings, and other
objectionable matter shall be entirely removed from the existing pavement. All
pavements or bituminous surfaces shall be thoroughly cleaned of dust, soil, pavement
grindings, and other foreign matter. All holes and small depressions shall be filled with an
appropriate class of HMA. The surface of the patched area shall be leveled and
compacted thoroughly. Prior to the application of tack coat, or paving, the condition of
the surface shall be approved by the Engineer.

A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA
is to be placed or abutted; except that tack coat may be omitted from clean, newly paved
surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover
the existing pavement with a thin film of residual asphalt free of streaks and bare spots at
a rate between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of
application shall be approved by the Engineer. A heavy application of tack coat shall be
applied to all joints. For Roadways open to traffic, the application of tack coat shall be
limited to surfaces that will be paved during the same working shift. The spreading
equipment shall be equipped with a thermometer to indicate the temperature of the tack
coat material.

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If
the Contractor's operation damages the tack coat it shall be repaired prior to placement
of the HMA.

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h
emulsified asphalt may be diluted once with water at a rate not to exceed one part water
to one part emulsified asphalt. The tack coat shall have sufficient temperature such that
it may be applied uniformly at the specified rate of application and shall not exceed the
maximum temperature recommended by the emulsified asphalt manufacturer.

5-04.3(4)A Crack Sealing

5-04.3(4)A1 General

When the Proposal includes a pay item for crack sealing, seal all cracks % inch in width
and greater.
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Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign
material when filling with crack sealant material. Use a hot compressed air lance to dry
and warm the pavement surfaces within the crack immediately prior to filling a crack with
the sealant material. Do not overheat pavement. Do not use direct flame dryers. Routing
cracks is not required.

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the
components and pour the mixture into the cracks until full. Add additional CSS-1 cationic
emulsified asphalt to the sand slurry as needed for workability to ensure the mixture will
completely fill the cracks. Strike off the sand slurry flush with the existing pavement
surface and allow the mixture to cure. Top off cracks that were not completely filled with
additional sand slurry. Do not place the HMA overlay until the slurry has fully cured.

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified asphalt,
approximately 2 percent portland cement, water (if required), and the remainder clean
Class 1 or 2 fine aggregate per section 9-03.1(2). The components shall be thoroughly
mixed and then poured into the cracks and joints until full. The following day, any cracks
or joints that are not completely filled shall be topped off with additional sand slurry. After
the sand slurry is placed, the filler shall be struck off flush with the existing pavement
surface and allowed to cure. The HMA overlay shall not be placed until the slurry has
fully cured. The requirements of Section 1-06 will not apply to the portland cement and
sand used in the sand slurry.

In areas where HMA will be placed, use sand slurry to fill the cracks.
In areas where HMA will not be placed, fill the cracks as follows:

1. Cracks % inch to 1 inch in width - fill with hot poured sealant.
2. Cracks greater than 1 inch in width — fill with sand slurry.

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the
material in accordance with these requirements and the manufacturer’s
recommendations. Furnish a Type 1 Working Drawing of the manufacturer's product
information and recommendations to the Engineer prior to the start of work, including the
manufacturer's recommended heating time and temperatures, allowable storage time
and temperatures after initial heating, allowable reheating criteria, and application
temperature range. Confine hot poured sealant material within the crack. Clean any
overflow of sealant from the pavement surface. If, in the opinion of the Engineer, the
Contractor's method of sealing the cracks with hot poured sealant results in an excessive
amount of material on the pavement surface, stop and correct the operation to eliminate
the excess material.

5-04.3(4)A2 Crack Sealing Areas Prior to Paving
In areas where HMA will be placed, use sand slurry to fill the cracks.

5-04.3(4)A3 Crack Sealing Areas Not to be Paved
In areas where HMA will not be placed, fill the cracks as follows:
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A. Cracks % inch to 1 inch in width - fill with hot poured sealant.
B. Cracks greater than 1 inch in width — fill with sand slurry.

5-04.3(4)B Vacant

5-04.3(4)C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill these with HMA
in accordance with the details shown in the Plans and as marked in the field. The
Contractor shall conduct the excavation operations in a manner that will protect the
pavement that is to remain. Pavement not designated to be removed that is damaged as
a result of the Contractor's operations shall be repaired by the Contractor to the
satisfaction of the Engineer at no cost to the Contracting Agency. The Contractor shall
excavate only within one lane at a time unless approved otherwise by the Engineer. The
Contractor shall not excavate more area than can be completely finished during the
same shift, unless approved by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth
of 1.0 feet. The Engineer will make the final determination of the excavation depth
required. The minimum width of any pavement repair area shall be 40 inches unless
shown otherwise in the Plans. Before any excavation, the existing pavement shall be
sawcut or shall be removed by a pavement grinder. Excavated materials will become the
property of the Contractor and shall be disposed of in a Contractor-provided site off the
Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy
application of tack coat shall be applied to all surfaces of existing pavement in the
pavement repair area.

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot
compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished
with the approval of the Engineer. Each lift shall be thoroughly compacted by a
mechanical tamper or a roller.

5-04.3(5) Producing/Stockpiling Aggregates and RAP

Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02.
Sufficient storage space shall be provided for each size of aggregate and RAP. Materials
shall be removed from stockpile(s) in a manner to ensure minimal segregation when
being moved to the HMA plant for processing into the final mixture. Different aggregate
sizes shall be kept separated until they have been delivered to the HMA plant.

5-04.3(5)A Vacant
5-04.3(6) Mixing

After the required amount of mineral materials, asphalt binder, recycling agent and anti-
stripping additives have been introduced into the mixer the HMA shall be mixed until
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complete and uniform coating of the particles and thorough distribution of the asphalt
binder throughout the mineral materials is ensured.

When discharged, the temperature of the HMA shall not exceed the optimum mixing
temperature by more than 25°F as shown on the reference mix design report or as
approved by the Engineer. Also, when a WMA additive is included in the manufacture of
HMA, the discharge temperature of the HMA shall not exceed the maximum
recommended by the manufacturer of the WMA additive. A maximum water content of 2
percent in the mix, at discharge, will be allowed providing the water causes no problems
with handling, stripping, or flushing. If the water in the HMA causes any of these
problems, the moisture content shall be reduced as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted with
approval of the Engineer, but in no event shall the HMA be held for more than 24 hours.
HMA held for more than 24 hours after mixing shall be rejected. Rejected HMA shall be
disposed of by the Contractor at no expense to the Contracting Agency. The storage
facility shall have an accessible device located at the top of the cone or about the third
point. The device shall indicate the amount of material in storage. No HMA shall be
accepted from the storage facility when the HMA in storage is below the top of the cone
of the storage facility, except as the storage facility is being emptied at the end of the
working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior
to entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is
evidence of the recycled asphalt pavement not breaking down during the heating and
mixing of the HMA, the Contractor shall immediately suspend the use of the RAP until
changes have been approved by the Engineer. After the required amount of mineral
materials, RAP, new asphalt binder and asphalt rejuvenator have been introduced into
the mixer the HMA shall be mixed until complete and uniform coating of the particles and
thorough distribution of the asphalt binder throughout the mineral materials, and RAP is
ensured.

5-04.3(7) Spreading and Finishing

The mixture shall be laid upon an approved surface, spread, and struck off to the grade
and elevation established. HMA pavers complying with Section 5-04.3(3) shall be used
to distribute the mixture. Unless otherwise directed by the Engineer, the nominal
compacted depth of any layer of any course shall not exceed the following:

HMA Class 1” 0.35 feet
HMA Class %" and HMA Class %"
wearing course 0.30 feet
other courses 0.35 feet
HMA Class %" 0.15 feet

On areas where irregularities or unavoidable obstacles make the use of mechanical
spreading and finishing equipment impractical, the paving may be done with other
equipment or by hand.
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When more than one JMF is being utilized to produce HMA, the material produced for
each JMF shall be placed by separate spreading and compacting equipment. The
intermingling of HMA produced from more than one JMF is prohibited. Each strip of HMA
placed during a work shift shall conform to a single JMF established for the class of HMA
specified unless there is a need to make an adjustment in the JMF.

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation the aggregate properties of sand
equivalent, uncompacted void content and fracture will be evaluated in accordance with
Section 3-04. Sampling and testing of aggregates for HMA accepted by commercial
evaluation will be at the option of the Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial
Evaluation is specified.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails,
gores, prelevel, temporary pavement, and pavement repair. Other nonstructural
applications of HMA accepted by commercial evaluation shall be as approved by the
Engineer. Sampling and testing of HMA accepted by commercial evaluation will be at the
option of the Engineer.

The mix design will be the initial JMF for the class of HMA. The Contractor may request a
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer
and may be made in accordance with this section.

HMA Tolerances and Adjustments

1. Job Mix Formula Tolerances — The constituents of the mixture at the time of
acceptance shall be within tolerance. The tolerance limits will be established as
follows:

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined
by adding the tolerances below to the approved JMF values. These values
will also be the Upper Specification Limit (USL) and Lower Specification Limit
(LSL) required in Section 1-06.2(2)D2

Property Non-Statistical Commercial
Evaluation Evaluation

Asphalt +/- 0.5% +/-0.7%

Binder

Air Voids, Va 2.5% min. and 5.5% N/A
max

For Aggregates in the mixture:
a. First, determine preliminary upper and lower acceptance limits by applying the
following tolerances to the approved JMF.

Aggregate Percent Non-Statistical Commercial
Passing Evaluation Evaluation
17, 34", V2", and 3/8" sieves +- 6% +/- 8%

OMAK RIVERSIDE EASTSIDE ROAD 44



-—
COOONO AR WN =

—_ s - o
BWN -

— A
~ O O,

N RN =2
W N =2 O O o

N N
[6) QNN

NN
~ &

WWWMNN
N = O o

W
w

B WOWWwwWwwWww
COW~NOO M

B
-

s
W N

oA
() JS N

No. 4 sieve +/-6% +- 8%
No. 8 Sieve +/- 6% +/-8%
No. 200 sieve +/- 2.0% +/- 3.0%

b. Second, adjust the preliminary upper and lower acceptance limits determined
from step (a) the minimum amount necessary so that none of the aggregate
properties are outside the control points in Section 9-03.8(6). The resulting
values will be the upper and lower acceptance limits for aggregates, as well as
the USL and LSL required in Section 1-06.2(2)D2.

2. Job Mix Formula Adjustments — An adjustment to the aggregate gradation or
asphalt binder content of the JMF requires approval of the Engineer. Adjustments
to the JMF will only be considered if the change produces material of equal or
better quality and may require the development of a new mix design if the
adjustment exceeds the amounts listed below.

a. Aggregates —2 percent for the aggregate passing the 1%%", 1", %", 2", %", and
the No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5
percent for the aggregate passing the No. 200 sieve. The adjusted JMF shall
be within the range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or approve changes to
asphalt binder content. The maximum adjustment from the approved mix
design for the asphalt binder content shall be 0.3 percent

5-04.3(9)A Vacant
5-04.3(9)B Vacant

5-04.3(9)C Mixture Acceptance — Nonstatistical Evaluation

HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the
Contracting Agency by dividing the HMA tonnage into lots.

5-04.3(9)C1 Mixture Nonstatistical Evaluation — Lots and Sublots

A lot is represented by randomly selected samples of the same mix design that will be
tested for acceptance. A lot is defined as the total quantity of material or work produced
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be
equal to one day’s production or 800 tons, whichever is less except that the final sublot
will be a minimum of 400 tons and may be increased to 1200 tons.

All of the test results obtained from the acceptance samples from a given lot shall be
evaluated collectively. If the Contractor requests a change to the JMF that is approved,
the material produced after the change will be evaluated on the basis of the new JMF for
the remaining sublots in the current lot and for acceptance of subsequent lots. For a lot
in progress with a CPF less than 0.75, a new lot will begin at the Contractor's request
after the Engineer is satisfied that material conforming to the Specifications can be
produced.

Sampling and testing for evaluation shall be performed on the frequency of one sample
per sublot.

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling

OMAK RIVERSIDE EASTSIDE ROAD 45



O~ O BN =

[{e}

K (R T Y
WN = O

i
BN

JECGY
oy O;n

i,
O 0o~

N N
- O

NN
w N

N
B

NN
a n

W NN
O O ™

W ww
W N -

w
~

35

Samples for acceptance testing shall be obtained by the Contractor when ordered by the
Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer
and in accordance with AASH-TO T 168. A minimum of three samples should be taken
for each class of HMA placed on a project. If used in a structural application, at least one
of the three samples shall to be tested.

Sampling and testing HMA in a Structural application where quantities are less than 400
tons is at the discretion of the Engineer.

For HMA used in a structural application and with a total project quantity less than 800
tons but more than 400 tons, a minimum of one acceptance test shall be performed. In
all cases, a minimum of 3 samples will be obtained at the point of acceptance, a
minimum of one of the three samples will be tested for conformance to the JMF:

« If the test results are found to be within specification requirements, additional
testing will be at the Engineer’s discretion.

o |f test results are found not to be within specification requirements, additional
testing of the remaining samples to determine a Composite Pay Factor (CPF) shall
be performed.

5-04.3(9)C3 Mixture Nonstatistical Evaluation — Acceptance Testing

Testing of HMA for compliance of V. will at the option of the Contracting Agency. If
tested, compliance of V; will use WSDOT SOP 731.

Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T
308.

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.

5-04.3(9)C4 Mixture Nonstatistical Evaluation — Pay Factors

For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting
Agency will determine a Composite Pay Factor (CPF) using the following price
adjustment factors:

Table of Price Adjustment Factors
Constituent Faﬂc;:c,or

All aggregate passing: 1%", 1", %", 12", %" and 2
No.4 sieves

All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) (where applicable) 20
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Each lot of HMA produced under Nonstatistical Evaluation and having all constituents
falling within the tolerance limits of the job mix formula shall be accepted at the unit
Contract price with no further evaluation. When one or more constituents fall outside the
nonstatistical tolerance limits in the Job Mix Formula shown in Table of Price Adjustment
Factors, the lot shall be evaluated in accordance with Section 1-06.2 to determine the
appropriate CPF. The nonstatistical tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup
samples of the existing sublots or samples from the Roadway shall be tested to provide
a minimum of three sets of results for evaluation.

5-04.3(9)C5 Vacant

5-04.3(9)C6 Mixture Nonstatistical Evaluation — Price Adjustments

For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated
CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The
NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The
total job mix compliance price adjustment will be calculated as the product of the NCMF,
the quantity of HMA in the lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications, its individual
pay factor will be considered 1.00 in calculating the Composite Pay Factor (CPF).

5-04,3(9)C7 Mixture Nonstatistical Evaluation - Retests

The Contractor may request a sublot be retested. To request a retest, the Contractor
shall submit a written request within 7 calendar days after the specific test results have
been received. A split of the original acceptance sample will be retested. The split of the
sample will not be tested with the same tester that ran the original acceptance test. The
sample will be tested for a complete gradation analysis, asphalt binder content, and, at
the option of the agency, Va. The results of the retest will be used for the acceptance of
the HMA in place of the original sublot sample test results. The cost of testing will be
deducted from any monies due or that may come due the Contractor under the Contract
at the rate of $500 per sample.

5-04.3 (9)D Mixture Acceptance — Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and having all
constituents falling within the tolerance limits of the job mix formula shall be accepted at
the unit Contract price with no further evaluation. When one or more constituents fall
outside the commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the
lot shall be evaluated in accordance with Section 1-06.2 to determine the appropriate
CPF. The commercial tolerance limits will be used in the calculation of the CPF and the
maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the
existing sublots or samples from the street shall be tested to provide a minimum of three
sets of results for evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation when the
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be
determined. The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by
60 percent. The Job Mix Compliance Price Adjustment will be calculated as the product
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of the NCMF, the quantity of HMA in the lot in tons, and the unit Contract price per ton of
mix.

If a constituent is not measured in accordance with these Specifications, its individual
pay factor will be considered 1.00 in calculating the Composite Pay Factor (CPF).

5-04.3(10) HMA Compaction Acceptance

HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including
lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a
specified compacted course thickness greater than 0.10-foot, shall be compacted to a
specified level of relative density. The specified level of relative density shall be a
Composite Pay Factor (CPF) of not less than 0.75 when evaluated in accordance with
Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the maximum density).
The maximum density shall be determined by WSDOT FOP for AASHTO T 729. The
specified level of density attained will be determined by the evaluation of the density of
the pavement. The density of the pavement shall be determined in accordance with
WSDOT FOP for WAQTC TM 8, except that gauge correlation will be at the discretion of
the Engineer, when using the nuclear density gauge and WSDOT SOP 736 when using
cores to determine density.

Tests for the determination of the pavement density will be taken in accordance with the
required procedures for measurement by a nuclear density gauge or roadway cores after
completion of the finish rolling.

If the Contracting Agency uses a nuclear density gauge to determine density the test
procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the
mix is placed and prior to opening to traffic.

Roadway cores for density may be obtained by either the Contracting Agency or the
Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches
minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by
the Contracting Agency in accordance with WSDOT FOP for AASHTO T 166.

If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the
Contractor in the presence of the Engineer on the same day the mix is placed and at
locations designated by the Engineer. If the Contract does not include the Bid item
“Roadway Core” the Contracting Agency will obtain the cores.

For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor's
request after the Engineer is satisfied that material conforming to the Specifications can
be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions
other than those listed above shall be compacted on the basis of a test point evaluation
of the compaction train. The test point evaluation shall be performed in accordance with
instructions from the Engineer. The number of passes with an approved compaction
train, required to attain the maximum test point density, shall be used on all subsequent
paving.
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HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling
wheel rutting shall be compacted with a pneumatic tire roller unless otherwise approved
by the Engineer.

Test Results

For a sublot that has been tested with a nuclear density gauge that did not meet the
minimum of 92 percent of the reference maximum density in a compaction lot with a CPF
below 1.00 and thus subject to a price reduction or rejection, the Contractor may request
that a core be used for determination of the relative density of the sublot. The relative
density of the core will replace the relative density determined by the nuclear density
gauge for the sublot and will be used for calculation of the CPF and acceptance of HMA
compaction lot.

When cores are taken by the Contracting Agency at the request of the Contractor, they
shall be requested by noon of the next workday after the test results for the sublot have
been provided or made available to the Contractor. Core locations shall be outside of
wheel paths and as determined by the Engineer. Traffic control shall be provided by the
Contractor as requested by the Engineer. Failure by the Contractor to provide the
requested traffic control will result in forfeiture of the request for cores. When the CPF for
the lot based on the results of the HMA cores is less than 1.00, the cost for the coring will
be deducted from any monies due or that may become due the Contractor under the
Contract at the rate of $200 per core and the Contractor shall pay for the cost of the
traffic control.

5-04.3(10)A HMA Compaction — General Compaction Requirements

Compaction shall take place when the mixture is in the proper condition so that no undue
displacement, cracking, or shoving occurs. Areas inaccessible to large compaction
equipment shall be compacted by other mechanical means. Any HMA that becomes
loose, broken, contaminated, shows an excess or deficiency of asphalt, or is in any way
defective, shall be removed and replaced with new hot mix that shall be immediately
compacted to conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction sequence
shall generally be the Contractor’s option, provided the specified densities are attained.
Unless the Engineer has approved otherwise, rollers shall only be operated in the static
mode when the internal temperature of the mix is less than 175°F. Regardless of mix
temperature, a roller shall not be operated in a mode that results in checking or cracking
of the mat. Rollers shall only be operated in static mode on bridge decks.

5-04.3(10)B HMA Compaction — Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement that are less
than 90 percent of the theoretical maximum density. At the Engineer’s discretion, the
Engineer may evaluate the HMA pavement for low cyclic density, and when doing so will
follow WSDOT SOP 733. A $500 Cyclic Density Price Adjustment will be assessed for
any 500-foot section with two or more density readings below 90 percent of the
theoretical maximum density.
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5-04.3(10)C Vacant
5-04.3(10)D HMA Nonstatistical Compaction

5-04.3(10)D1 HMA Nonstatistical Compaction — Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be based on
acceptance testing performed by the Contracting Agency dividing the project into
compaction lots.

A lot is represented by randomly selected samples of the same mix design that will be
tested for acceptance. A lot is defined as the total quantity of material or work produced
for each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be
equal to one day’s production or 400 tons, whichever is less except that the final sublot
will be a minimum of 200 tons and may be increased to 800 tons. Testing for compaction
will be at the rate of 5 tests per sublot per WSDOT T 738.

The sublot locations within each density lot will be determined by the Engineer. For a lot
in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request
after the Engineer is satisfied that material conforming to the Specifications can be
produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions
other than those listed above shall be compacted on the basis of a test point evaluation
of the compaction train. The test point evaluation shall be performed in accordance with
instructions from the Engineer. The number of passes with an approved compaction
train, required to attain the maximum test point density, shall be used on all subsequent
paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel
ruts shall be compacted with a pneumatic tire roller unless otherwise approved by the
Engineer.

5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation — Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly selected by the
Engineer from within each sublot, with one test per sublot.

5-04.3(10)D3 HMA Nonstatistical Compaction — Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a relative
density that is 92 percent of the reference maximum density the HMA shall be accepted
at the unit Contract price with no further evaluation. When a sublot does not attain a
relative density that is 92 percent of the reference maximum density, the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The
maximum CPF shall be 1.00, however, lots with a calculated CPF in excess of 1.00 will
be used to offset lots with CPF values below 1.00 but greater than 0.90. Lots with CPF
lower than 0.90 will be evaluated for compliance per 5-04.3(11). Additional testing by
either a nuclear moisture-density gauge or cores will be completed as required to provide
a minimum of three tests for evaluation.

OMAK RIVERSIDE EASTSIDE ROAD 50



O 00 N oW =

ki
o

T T QI S G |
DN WN =

N
o

NN =
- O 0

NN
w N

N NN
(0) IS, I -8

N
~J

P WWWWWWWWWWNN
COOONODAOARWN=_0WOOD®

R Y
N o

T ol
o~ h W

For compaction below the required 92% a Non-Conforming Compaction Factor (NCCF)
will be determined. The NCCF equals the algebraic difference of CPF minus 1.00
multiplied by 40 percent. The Compaction Price Adjustment will be calculated as the
product of CPF, the quantity of HMA in the compaction control lot in tons, and the unit
Contract price per ton of mix.

5-04.3(11) Reject Work

5-04.3(11)A Reject Work General

Work that is defective or does not conform to Contract requirements shall be rejected.
The Contractor may propose, in writing, alternatives to removal and replacement of
rejected material. Acceptability of such alternative proposals will be determined at the
sole discretion of the Engineer. HMA that has been rejected is subject to the
requirements in Section 1-06.2(2) and this specification, and the Contractor shall submit
a corrective action proposal to the Engineer for approval.

5-04.3(11)B Rejection by Contractor

The Contractor may, prior to sampling, elect to remove any defective material and
replace it with new material. Any such new material will be sampled, tested, and
evaluated for acceptance.

5-04.3(11)C Rejection Without Testing (Mixture or Compaction)

The Engineer may, without sampling, reject any batch, load, or section of Roadway that
appears defective. Material rejected before placement shall not be incorporated into the
pavement. Any rejected section of Roadway shall be removed.

No payment will be made for the rejected materials or the removal of the materials
unless the Contractor requests that the rejected material be tested. If the Contractor
elects to have the rejected material tested, a minimum of three representative samples
will be obtained and tested. Acceptance of rejected material will be based on
conformance with the nonstatistical acceptance Specification. If the CPF for the rejected
material is less than 0.75, no payment will be made for the rejected material; in addition,
the cost of sampling and testing shall be borne by the Contractor. If the CPF is greater
than or equal to 0.75, the cost of sampling and testing will be borne by the Contracting
Agency. If the material is rejected before placement and the CPF is greater than or equal
to 0.75, compensation for the rejected material will be at a CPF of 0.75. If rejection
occurs after placement and the CPF is greater than or equal to 0.75, compensation for
the rejected material will be at the calculated CPF with an addition of 25 percent of the
unit Contract price added for the cost of removal and disposal.

5-04.3(11)D Rejection - A Partial Sublot

In addition to the random acceptance sampling and testing, the Engineer may also
isolate from a normal sublot any material that is suspected of being defective in relative
density, gradation or asphalt binder content. Such isolated material will not include an
original sample location. A minimum of three random samples of the suspect material will
be obtained and tested. The material will then be statistically evaluated as an
independent lot in accordance with Section 1-06.2(2).
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5-04.3(11)E Rejection - An Entire Sublot

An entire sublot that is suspected of being defective may be rejected. When a sublot is
rejected a minimum of two additional random samples from this sublot will be obtained.
These additional samples and the original sublot will be evaluated as an independent lot
in accordance with Section 1-06.2(2).

5-04.3(11)F Rejection - A Lot in Progress

The Contractor shall shut down operations and shall not resume HMA placement until
such time as the Engineer is satisfied that material conforming to the Specifications can
be produced:

1. When the Composite Pay Factor (CPF) of a lot in progress drops below 1.00 and
the Contractor is taking no corrective action, or

2.  When the Pay Factor (PF) for any constituent of a lot in progress drops below
0.95 and the Contractor is taking no corrective action, or

3. When either the PFi for any constituent or the CPF of a lot in progress is less
than 0.75.

5-04.3(11)G Rejection - An Entire Lot (Mixture or Compaction)
An entire lot with a CPF of less than 0.75 will be rejected.

5-04.3(12) Joints
5-04.3(12)A HMA Joints

5-04.3(12)A1 Transverse Joints

The Contractor shall conduct operations such that the placing of the top or wearing
course is a continuous operation or as close to continuous as possible. Unscheduled
transverse joints will be allowed and the roller may pass over the unprotected end of the
freshly laid mixture only when the placement of the course must be discontinued for such
a length of time that the mixture will cool below compaction temperature. When the Work
is resumed, the previously compacted mixture shall be cut back to produce a slightly
beveled edge for the full thickness of the course.

A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a
transverse joint as a result of paving or planing is open to traffic. The HMA in the
temporary wedge shall be separated from the permanent HMA by strips of heavy
wrapping paper or other methods approved by the Engineer. The wrapping paper shall
be removed and the joint trimmed to a slightly beveled edge for the full thickness of the
course prior to resumption of paving.

The material that is cut away shall be wasted and new mix shall be laid against the cut.
Rollers or tamping irons shall be used to seal the joint.

5-04.3(12)A2 Longitudinal Joints
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The longitudinal joint in any one course shall be offset from the course immediately
below by not more than 6 inches nor less than 2 inches. All longitudinal joints
constructed in the wearing course shall be located at a lane line or an edge line of the
Traveled Way. A notched wedge joint shall be constructed along all longitudinal joints in
the wearing surface of new HMA unless otherwise approved by the Engineer. The
notched wedge joint shall have a vertical edge of not less than the maximum aggregate
size or more than %z of the compacted lift thickness and then taper down on a slope not
steeper than 4H:1V. The sloped portion of the HMA notched wedge joint shall be
uniformly compacted.

5-04.3(12)B Bridge Paving Joint Seals

5-04.3(12)B1 HMA Sawcut and Seal

Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends
of the bridge paving joint seals to be placed at the bridge ends, and at interior joints
within the bridge deck when and where shown in the Plans. Establish the sawcut
alignment points in a manner that they remain functional for use in aligning the sawcut
after placing the overlay.

Submit a Type 1 Working Drawing consisting of the sealant manufacturer's application
procedure.

Construct the bridge paving joint seal as specified ion the Plans and in accordance with
the detail shown in the Standard Plans. Construct the sawcut in accordance with the
detail shown in the Standard Plan. Construct the sawcut in accordance with Section 5-
05.3(8)B and the manufacturer’s application procedure.

5-04.3(12)B2 Paved Panel Joint Seal

Construct the paved panel joint seal in accordance with the requirements specified in
section 5-04.3(12)B1 and the following requirement:

1. Clean and seal the existing joint between concrete panels in accordance with
Section 5-01.3(8) and the details shown in the Standard Plans.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth, uniform as to
crown and grade, and free from defects of all kinds. The completed surface of the
wearing course shall not vary more than % inch from the lower edge of a 10-foot
straightedge placed on the surface parallel to the centerline. The transverse slope of the
completed surface of the wearing course shall vary not more than % inch in 10 feet from
the rate of transverse slope shown in the Plans.

When deviations in excess of the above tolerances are found that result from a high
place in the HMA, the pavement surface shall be corrected by one of the
following methods:
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1. Removal of material from high places by grinding with an approved grinding
machine, or

2. Removal and replacement of the wearing course of HMA, or
3. By other method approved by the Engineer.

Correction of defects shall be carried out until there are no deviations anywhere greater
than the allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in the HMA and
deviations resulting from a high place where corrective action, in the opinion of the
Engineer, will not produce satisfactory results will be accepted with a price adjustment.
The Engineer shall deduct from monies due or that may become due to the Contractor
the sum of $500.00 for each and every section of single traffic lane 100 feet in length in
which any excessive deviations described above are found.

When utility appurtenances such as manhole covers and valve boxes are located in the
traveled way, the utility appurtenances shall be adjusted to the finished grade prior to
paving. This requirement may be waived when requested by the Contractor, at the
discretion of the Engineer or when the adjustment details provided in the project plan or
specifications call for utility appurtenance adjustments after the completion of paving.

Utility appurtenance adjustment discussions will be included in the Pre-Paving planning
(5-04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior
to the start of paving.

5-04.3(14) Planing (Milling) Bituminous Pavement

The planning plan must be approved by the Engineer and a pre planning meeting must
be held prior to the start of any planing. See Section 5-04.3(14)B2 for information on
planning submittals.

Locations of existing surfacing to be planed are as shown in the Drawings.

Where planing an existing pavement is specified in the Contract, the Contractor must
remove existing surfacing material and to reshape the surface to remove irregularities.
The finished product must be a prepared surface acceptable for receiving an HMA
overlay.

Use the cold milling method for planing unless otherwise specified in the Contract. Do
not use the planer on the final wearing course of new HMA.

Conduct planing operations in a manner that does not tear, break, burn, or otherwise
damage the surface which is to remain. The finished planed surface must be slightly
grooved or roughened and must be free from gouges, deep grooves, ridges, or other
imperfections. The Contractor must repair any damage to the surface by the Contractor’s
planing equipment, using an Engineer approved method.
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Repair or replace any metal castings and other surface improvements damaged by
planing, as determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a
minimum of 4 inches of curb reveal after placement and compaction of the final wearing
course. The dimensions of the wedge must be as shown on the Drawings or as specified
by the Engineer.

A tapered wedge cut must also be made at transitions to adjoining pavement surfaces
(meet lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line
with vertical faces 2 inches or more in height, producing a smooth transition to the
existing adjoining pavement.

After planing is complete, planed surfaces must be swept, cleaned, and if required by the
Contract, patched and preleveled.

The Engineer may direct additional depth planing. Before performing this additional
depth planing, the Contractor must conduct a hidden metal in pavement detection survey
as specified in Section 5-04.3(14)A.

5-04.3(14)A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth planing required
by the Engineer, the Contractor must conduct a physical survey of existing pavement to
be planed with equipment that can identify hidden metal objects.

Should such metal be identified, promptly notify the Engineer.

See Section 1-07.16(1) regarding the protection of survey monumentation that may be
hidden in pavement.

The Contractor is solely responsible for any damage to equipment resulting from the
Contractor’s failure to conduct a pre-planing metal detection survey, or from the
Contractor’s failure to notify the Engineer of any hidden metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic

5-04.3(14)B1 General

In addition the requirements of Section 1-07.23 and the traffic controls required in
Section 1-10, and unless the Contract specifies otherwise or the Engineer approves, the
Contractor must comply with the following:

1. Intersections:
a. Keep intersections open to traffic at all times, except when paving or planing
operations through an intersection requires closure. Such closure must be kept
to the minimum time required to place and compact the HMA mixture, or plane
as appropriate. For paving, schedule such closure to individual lanes or portions
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thereof that allows the traffic volumes and schedule of traffic volumes required in
the approved traffic control plan. Schedule work so that adjacent intersections
are not impacted at the same time and comply with the traffic control restrictions
required by the Traffic Engineer. Each individual intersection closure or partial
closure, must be addressed in the traffic control plan, which must be submitted
to and accepted by the Engineer, see Section 1-10.2(2).

b. When planing or paving and related construction must occur in an
intersection, consider scheduling and sequencing such work into quarters of the
intersection, or half or more of an intersection with side street detours. Be
prepared to sequence the work to individual lanes or portions thereof.

c. Should closure of the intersection in its entirety be necessary, and no trolley
service is impacted, keep such closure to the minimum time required to place
and compact the HMA mixture, plane, remove asphalt, tack coat, and as
needed.

d. Any work in an intersection requires advance warning in both signage and a
number of Working Days advance notice as determined by the Engineer, to alert
traffic and emergency services of the intersection closure or partial closure.

e. Allow new compacted HMA asphalt to cool to ambient temperature before
any traffic is allowed on it. Traffic is not allowed on newly placed asphalt until
approval has been obtained from the Engineer.

2. Temporary centerline marking, post-paving temporary marking, temporary stop
bars, and maintaining temporary pavement marking must comply with Section
8-23.

3. Permanent pavement marking must comply with Section 8-22.

5-04.3(14)B2 Submittals — Planing Plan and HMA Paving Plan

The Contractor must submit a separate planing plan and a separate paving plan to the
Engineer at least 5 Working Days in advance of each operation’s activity start date.
These plans must show how the moving operation and traffic control are coordinated, as
they will be discussed at the pre-planing briefing and pre-paving briefing. When
requested by the Engineer, the Contractor must provide each operation’s traffic control
plan on 24 x 36 inch or larger size Shop Drawings with a scale showing both the area of
operation and sufficient detail of traffic beyond the area of operation where detour traffic
may be required. The scale on the Shop Drawings is 1 inch = 20 feet, which may be
changed if the Engineer agrees sufficient detail is shown.

The planing operation and the paving operation include, but are not limited to, metal
detection, removal of asphalt and temporary asphalt of any kind, tack coat and drying,
staging of supply trucks, paving trains, rolling, scheduling, and as may be discussed at
the briefing.

When intersections will be partially or totally blocked, provide adequately sized and
noticeable signage alerting traffic of closures to come, a minimum 2 Working Days in
advance. The traffic control plan must show where police officers will be stationed when
signalization is or may be, countermanded, and show areas where flaggers are
proposed.

At a minimum, the planing and the paving plan must include:
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8.

9.

A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each
day’s traffic control as it relates to the specific requirements of that day’s planing
and paving. Briefly describe the sequencing of traffic control consistent with the
proposed planing and paving sequence, and scheduling of placement of
temporary pavement markings and channelizing devices after each day’s planing,
and paving.

A copy of each intersection’s traffic control plan.

Haul routes from Supplier facilities, and locations of temporary parking and
staging areas, including return routes. Describe the complete round trip as it
relates to the sequencing of paving operations.

Names and locations of HMA Supplier facilities to be used.

List of all equipment to be used for paving.

List of personnel and associated job classification assigned to each piece of
paving equipment.

Description (geometric or narrative) of the scheduled sequence of planing and of
paving, and intended area of planing and of paving for each day’s work, must
include the directions of proposed planing and of proposed paving, sequence of
adjacent lane paving, sequence of skipped lane paving, intersection planing and
paving scheduling and sequencing, and proposed notifications and coordinations
to be timely made. The plan must show HMA joints relative to the final pavement
marking lane lines.

Names, job titles, and contact information for field, office, and plant supervisory
personnel.

A copy of the approved Mix Designs.

10. Tonnage of HMA to be placed each day.
11. Approximate times and days for starting and ending daily operations.

5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first planing operation,
or as scheduled by the Engineer for future paving and planing operations to ensure the
Contractor has adequately prepared for notifying and coordinating as required in the
Contract, the Contractor must be prepared to discuss that day’'s operations as they relate
to other entities and to public safety and convenience, including driveway and business
access, garbage truck operations, Metro transit operations and working around
energized overhead wires, school and nursing home and hospital and other accesses,
other contractors who may be operating in the area, pedestrian and bicycle traffic, and
emergency services. The Contractor, and Subcontractors that may be part of that day’s
operations, must meet with the Engineer and discuss the proposed operation as it
relates to the submitted planing plan and paving plan, approved traffic control plan, and
public convenience and safety. Such discussion includes, but is not limited to:

General for both Paving Plan and for Planing Plan:

a. The actual times of starting and ending daily operations.
b. In intersections, how to break up the intersection, and address traffic control

and signalization for that operation, including use of peace officers.
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c. The sequencing and scheduling of paving operations and of planing operations,
as applicable, as it relates to traffic control, to public convenience and safety,
and to other con-tractors who may operate in the Project Site.

d. Notifications required of Contractor activities, and coordinating with other
entities and the public as necessary.

e. Description of the sequencing of installation and types of temporary pavement
markings as it relates to planning and to paving.

f. Description of the sequencing of installation of, and the removal of, temporary
pavement patch material around exposed castings and as may be needed

g. Description of procedures and equipment to identify hidden metal in the
pavement, such as survey monumentation, monitoring wells, street car rail, and
castings, before planning, see Section 5-04.3(14)B2.

h. Description of how flaggers will be coordinated with the planing, paving, and
related operations.

i. Description of sequencing of traffic controls for the process of rigid pavement
base repairs.

j. Other items the Engineer deems necessary to address.
2. Paving — additional topics:
a. When to start applying tack and coordinating with paving.

b. Types of equipment and numbers of each type equipment to be used. If more
pieces of equipment than personnel are proposed, describe the sequencing of
the personnel operating the types of equipment. Discuss the continuance of
operator personnel for each type equipment as it relates to meeting
Specification requirements.

c. Number of JMFs to be placed, and if more than one JMF how the Contractor
will ensure different JMFs are distinguished, how pavers and MTVs are
distinguished if more than one JMF is being placed at the time, and how
pavers and MTVs are cleaned so that one JMF does not adversely influence
the other JMF.

d. Description of contingency plans for that day's operations such as equipment
breakdown, rain out, and Supplier shutdown of operations.

e. Number of sublots to be placed, sequencing of density testing, and other
sampling and testing.

5-04.3(15) Sealing Pavement Surfaces

Apply a fog seal where shown in the plans. Construct the fog seal in accordance with
Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to
opening to traffic.

5-04.3(16) HMA Road Approaches

HMA approaches shall be constructed at the locations shown in the Plans or where
staked by the Engineer. The Work shall be performed in accordance with Section 5-04.

5-04.4 Measurement

HMACI. _ PG___, HMAfor CL PG , and Commercial HMA will
be measured by the ton in accordance with Section 1-09.2, with no deduction being
made for the weight of asphalt binder, mineral filler, or any other component of the
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mixture. If the Contractor elects to remove and replace mix as allowed by Section 5-
04.3(11), the material removed will not be measured.

Roadway cores will be measured per each for the number of cores taken.

Preparation of untreated roadway will be measured by the mile once along the centerline
of the main line Roadway. No additional measurement will be made for ramps, Auxiliary
Lanes, service roads, Frontage Roads, or Shoulders. Measurement will be to the nearest
0.01 mile.

Soil residual herbicide will be measured by the mile for the stated width to the nearest
0.01 mile or by the square yard, whichever is designated in the Proposal.

Pavement repair excavation will be measured by the square yard of surface marked prior
to excavation.

Asphalt for prime coat will be measured by the ton in accordance with Section 1-09.2.

Prime coat aggregate will be measured by the cubic yard, truck measure, or by the ton,
whichever is designated in the Proposal.

Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.

Longitudinal joint seals between the HMA and cement concrete pavement will be
measured by the linear foot along the line and slope of the completed joint seal.

Planing bituminous pavement will be measured by the square yard.

Temporary pavement marking will be measured by the linear foot as provided in Section
8-23.4.

Water will be measured by the M gallon as provided in Section 2-07 4.

5-04.5 Payment
Payment will be made for each of the following Bid items that are included in the
Proposal:

‘HMACIL. ___ PG __7, perton.
“‘HMA for Approach Cl. ___ PG ___ ", perton.
“HMA for Preleveling CI. ____ PG __", perton.

“HMA for Pavement Repair Cl. ___ PG __", perton.
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“Commercial HMA”", per ton.

The unit Contract price per ton for ‘HMA Cl. ___ PG ___ ", "HMA for Approach Cl. ____
PG __ ", "HMA for Preleveling Cl. ___ PG ___ ", “HMA for Pavement Repair Cl. ___ PG
___", and “Commercial HMA" shall be full compensation for all costs, including anti-
stripping additive, incurred to carry out the requirements of Section 5-04 except for those
costs included in other items which are included in this Subsection and which are
included in the Proposal.

“Preparation of Untreated Roadway”, per mile.

The unit Contract price per mile for “Preparation of Untreated Roadway” shall be full pay
for all Work described under 5-04.3(4) , with the exception, however, that all costs
involved in patching the Roadway prior to placement of HMA shall be included in the unit
Contract price per ton for “HMA Cl. ___ PG ___" which was used for patching. If the
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the
Roadway shall be prepared as specified, but the Work shall be included in the Contract
prices of the other items of Work.

“Preparation of Existing Paved Surfaces”, per mile.

The unit Contract Price for “Preparation of Existing Paved Surfaces” shall be full pay for
all Work described under Section 5-04.3(4) with the exception, however, that all costs
involved in patching the Roadway prior to placement of HMA shall be included in the unit
Contract price per ton for “HMA Cl. ___ PG ___ " which was used for patching. If the
Proposal does not include a Bid item for “Preparation of Untreated Roadway”, the
Roadway shall be prepared as specified, but the Work shall be included in the Contract
prices of the other items of Work.

“Crack Sealing”, by force account.

“Crack Sealing” will be paid for by force account as specified in Section 1-09.6. For the
purpose of providing a common Proposal for all Bidders, the Contracting Agency has
entered an amount in the Proposal to become a part of the total Bid by the Contractor.

“Pavement Repair Excavation Incl. Haul”, per square yard.

The unit Contract price per square yard for "Pavement Repair Excavation Incl. Haul”
shall be full payment for all costs incurred to perform the Work described in Section 5-
04.3(4) with the exception, however, that all costs involved in the placement of HMA
shall be included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ____
PG __ 7" perton.

“Asphalt for Prime Coat”, per ton.
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The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all
costs incurred to obtain, provide and install the material in accordance with Section 5-
04.3(4).

“Prime Coat Agg.”, per cubic yard, or per ton.

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay
for furnishing, loading, and hauling aggregate to the place of deposit and spreading the
aggregate in the quantities required by the Engineer.

“Asphalt for Fog Seal”, per ton.
Payment for “Asphalt for Fog Seal” is described in Section 5-02.5.
“Longitudinal Joint Seal”, per linear foot.

The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment
for all costs incurred to perform the Work described in Section 5-04.3(12).

“Planing Bituminous Pavement”, per square yard.

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full
payment for all costs incurred to perform the Work described in Section 5-04.3(14).

“Temporary Pavement Marking”, per linear foot.

Payment for “Temporary Pavement Marking” is described in Section 8-23.5.
“Water”, per M gallon.

Payment for “Water” is described in Section 2-07.5.

“Job Mix Compliance Price Adjustment”’, by calculation.

“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in
Section 5-04.3(9)C6.

“Compaction Price Adjustment”, by calculation.

“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-
04..3(10)D3.

“‘Roadway Core", per each.
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The Contractor’s costs for all other Work associated with the coring (e.g., traffic control)
shall be incidental and included within the unit Bid price per each and no additional
payments will be made.

“Cyclic Density Price Adjustment”, by calculation.

“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section
5-04.3(10)B.

(September 3, 2019)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-
01 transmitted under Publications Transmittal No. PT 16-048, effective September 3, 2019 is
made a part of this contract.

The Standard Plans are revised as follows:

A-50.10
Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10

A-50.20
Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10

A-50.30
Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.1

B-10.60
DELETED

B-82.20
DELETED

B-90.40
Valve Detail - DELETED

Bl
Delete Note 1.

Revise Note 2 to read “Remove all rail washers, also called “Snow Load Rail Washers”,
when encountered during raising beam guardrail work and the guardrail raising work
requires removal of the rail.

Re-number all notes.

C-4b

DELETED

C-4e
DELETED
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C-8a
Delete “Section A-A, Type 4 Detail

C-20.11
Delete Notes 1 & 2. Re-Number all notes.
Delete “ Snow Load Post Washer" and “"Snow Load Rail Washer” details.

C-22.14

DELETED

C-22.16
Note 3, formula, was: “Elevation G = (Elevation S — D x (0.1) + 31" is revised to read:

“Elevation G = (Elevation S — D x (0.1) + 31/12”

C-40.14

DELETED

C-70.10

Sheet 1, Note 1 was - “1. PERMANENT INSTALLATION requirements: Embed barrier 3"
(in) minimum,; ..." is revised to read: “1. Installation requirements: Embed barrier 3” (in)

minimum in asphalt or concrete; embed barrier 10” (in) minimum in soil; ...”
Sheet 1, existing Notes 2 and 4 are deleted. Existing Note 3 is renumbered to Note 2.

Sheet 1, add new Note 3, “3. See Sheet 2 for barrier with a 2'-10" reveal installed in
asphalt or concrete. See Sheet 3 for barrier with a 3'-6" reveal installed in asphalt or
concrete.”

Sheet 2, the detail titled "3’ — 6" BARRIER FOR USE WITH A 0" (IN) TO 5" (IN) MAX.
GRADE SEPARATION" has the following changes:

1. The detail title is changed to “3’ — 6" BARRIER FOR USE WITH A 0” (IN) TO 4” (IN)
MAX. GRADE SEPARATION".

2. The callout “GRADE SEPARATION--5" MAX."” is changed to “GRADE SEPARATION--

4" MAX."

C-85.11
Add new Note 3 “3. Contact the HQ Bridge traffic barrier specialist before using this barrier
placement plan for projects involving new or reconstructed bridges.”

D-10.10

Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions
stated in the 11/3/15 Bridge Design memorandum.

D-10.15
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
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in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15
Bridge Design memorandum.

D-10.30
Wall Type 5 may be used in all cases.

D-10.35
Wall Type 6 may be used in all cases.

D-10.40

Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15
Bridge Design memorandum.

D-10.45

Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT BDM and the revisions stated in the revisions
stated in the 11/3/15 Bridge Design memorandum.

D-15.10

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls”
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

D-15.20

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls”
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

D-15.30

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls"
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

F-10.12
Section Title, was — “Depressed Curb Section” is revised to read: “Depressed Curb and
Gutter Section”

F-10.40

“EXTRUDED CURB AT CUT SLOPE", Section detail - Deleted

F-10.42

DELETE - “Extruded Curb at Cut Slope” View

G-25.10

Key Note 3, second sentence, was — “For single-post installations, divide the

(#2w/diamond shape symbol) post MAX. XYZ in half.” Is revised to read: “For single-post
installations, divide the two-post MAX. XYZ in half.”

G-60.10
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DELETED

G-60.20
DELETED

G-60.30
DELETED

G-70.10
DELETED

G-70.20
DELETED

H-70.20
Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan I-70.10 is

revised to H-70.10

J-10.21

Note 18, was — “When service cabinet is installed within right of way fence, see Standard
Plan J-10.22 for details.” Is revised to read; “When service cabinet is installed within right
of way fence, or the meter base is mounted on the exterior of the cabinet, see Standard
Plan J-10.22 for details.”

J-10.22

Key Note 1, was — “Meter base per serving utility requirements~ as a minimum, the meter
base shall be safety socket box with factory-installed test bypass facility that meets the
requirements of EUSERC drawing 305." Is revised to read; “Meter base per serving utility
requirements~ as a minimum, the meter base shall be safety socket box with factory-
installed test bypass facility that meets the requirements of EUSERC drawing 305. When
the utility requires meter base to be mounted on the side or back of the service cabinet,
the meter base enclosure shall be fabricated from type 304 stainless steel.”

Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp — 120/277 volt “T"
rated). Is revised to read: “Test Switch (SPDT snap action, positive close 15 amp —
120/277 volt “T” rated).”

Key Note 14, was — “Hinged dead front with % turn fasteners or slide latch.” Is revised to
read; “Hinged dead front with %4 turn fasteners or slide latch. ~ Dead front panel bolts
shall not extend into the vertical limits of the breaker array(s).”

Key Note 15, was — “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned copper.
See Cabinet Main bonding Jumper detail, Standard Plan J-3b." is revised to read;
“Cabinet Main Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper ~ See
Standard Plan J-10.20 for Cabinet Main Bonding Jumper Assembly details.”

Note 1, was — “...socket box mounting detail, see Standard Plan J-3b.” is revised to read
to read: “...socket box mounting detail, see Standard Plan J-10.20.”
Note 6, was — “...See door hinge detail, Standard Plan J-3b.” is revised to read: “...See

door hinge detail, Standard Plan J-10.20.”

J-20.26
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton

post.”

J-20.16
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View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE

J-21.10

Sheet 1, Elevation View, Round Concrete Foundation Detail, callout — “ANCHOR BOLTS
~ %" (IN) x 30" (IN) FULL THREAD ~ THREE REQ'D. PER ASSEMBLY" IS REVISED TO
READ: "ANCHOR BOLTS ~ %" (IN) x 30" (IN) FULL THREAD ~ FOUR REQ'D. PER
ASSEMBLY"

Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top
of the foundation to find 2 #4 reinforcing bar shown, to read; 3" CLR.. Delete “(TYP.)" from
the 2 2" CLR. dimension, depicting the distance from the bottom of the foundation to find
2 # 4 reinf. Bar.

Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top
of the foundation to find 1 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)" from
the 2 %" CLR. dimension, depicting the distance from the bottom of the foundation to find
1 # 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top
of the foundation to find 2 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)” from
the 2 2" CLR. dimension, depicting the distance from the bottom of the foundation to find
2 # 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top
of the foundation to find 1 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)" from
the 2 %" CLR. dimension, depicting the distance from the bottom of the foundation to find
1 # 4 reinf. Bar.

Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4" (IN) Diam. Torque Clamping
Bolts (see Note 3)" is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4" (IN) Diam.
Torque Clamping Bolts (see Note 1)”

Detail F, callout, “3/4” (IN) x 2'— 6" Anchor Bolt (TYP.) ~ Four Required (See Note 4)" is
revised to read; “3/4" (IN) x 2'— 6" Anchor Bolt (TYP.) ~ Three Required (See Note 2)"

.

-21.15
Partial View, callout, was — LOCK NIPPLE ~ 1 2" DIAM., is revised to read; CHASE
NIPPLE ~ 1 %" (IN) DIAM.

J-21.16
Detail A, callout, was — LOCKNIPPLE, is revised to read; CHASE NIPPLE

J-22.15
Ramp Meter Signal Standard, elevation, dimension 4’ - 6" is revised to read; 6'-0"
(2x) Detail A, callout, was — LOCK NIPPLE ~ 1 2" DIAM. is revised to read; CHASE

NIPPLE ~ 1 %" (IN) DIAM.

J-40.10
Sheet 2 of 2, Detail F, callout, “12 — 13 x 1 %" S.S. PENTA HEAD BOLT AND 12" S. S.
FLAT WASHER" is revised to read; “12 = 13 x 1 %" S.S. PENTA HEAD BOLT AND 1/2"

(IN) S. S. FLAT WASHER’

J-75.20

Key Notes, note 16, second bullet point, was: “1/2" (IN) x 0.45" (IN) Stainless Steel
Bands”, add the following to the end of the note: “Alternate: Stainless steel cable with
stainless steel ends, nuts, bolts, and washers may be used in place of stainless steel
bands and associated hardware.”
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J-81.10
Power Distribution Block Diagram, lower left corner, Sheet 1 of 3; Switch Pack 2; circuit
623 (T4-5) [middle cki] is revised to read; circuit 622 (T4-5).

K-80.30
DELETED

K-80.35

Add New Note 1 — “1. The intended use of this plan is for the temporary installation of
Type 2 concrete barrier (See Standard Plan C-8) on cement concrete pavement, bridge
decks, or hot mix asphalt pavement.”

Re-number all notes.

Remove all references to Type F barrier shown on the Standard Plan.

K-80.37

Revise Note 1 to read:“1. The intended use of this plan is for the temporary installation of
F-Shape NARROW BASE concrete barrier (See Standard Plan C-60.10) on cement
concrete pavement, bridge decks.”

Replace all references stating “NARROW BASE, ALTERNATIVE TEMPORARY
CONCRETE BARRIER SEGMENT” with “F-Shape NARROW BASE concrete barrier
segment.”

M-3.50

Double-Left Turn Channelization (with Right Turn Pocket) view, dimension, upper left
corner, “taper” dimension; callout — was “40’ if Posted Speed is 40 MPH or less 100’ if
Posted Speed is more than 40 MPH" is revised to read; “See Contract’

M-5.10
Right-Turn Channelization view, dimension, upper right corner, “taper” dimension; callout
—was “50" MIN.” is revised to read; “See Contract”

M-24.50
DELETED

The following are the Standard Plan numbers applicable at the time this project was
advertised. The date shown with each plan number is the publication approval date
shown in the lower right-hand corner of that plan. Standard Plans showing different dates
shall not be used in this contract.

A-10.10-00........ 8/7/07 A-40.00-00......... 8/11/09  A-50.30-00.......11/17/08
A-10.20-00......10/5/07 A-40.10-04........7/31/19  A-50.40-00....... 11/17/08
A-10.30-00......10/5/07 A-40.15-00......... 8/11/09  A-60.10-03........ 12/23/14

A-20.10-00......8/31/07 A-40.20-04......... 118/17  A-60.20-03......... 12123114
A-30.10-00......11/8/07 A-40.50-02......... 12/23/14 A-60.30-01.......... 6/28/18
A-30.30-01......6/16/11 A-50.10-00....... 11/17/08  A-60.40-00.......... 8/31/07
A-30.35-00....... 10/12/07 A-50.20-01......... 9/22/09

B-5.20-02........ 1/26/17 B-30.50-03......... 2/27/18 B-75.20-02.......... 2/27/18
B-5.40-02......... 1/26/17 B-30.70-04......... 2/27/18 B-75.50-01.......... 6/10/08
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B-6.60-02......... 1/26/17
B-10.20-02........ 3/2/18

B-10.40-01........ 1/26/17
B-10.70-00...... 1/26/17
B-15.20-01........ 2712
B-15.40-01........ 217112

B-15.60-02........ 1126117
B-20.20-02....... 3/16/12
B-20.40-04....... 2/127/18
B-20.60-03....... 3/156/12
B-25.20-02........ 2/27/18
B-25.60-02......... 2/27/18
B-30.10-08......... 227118
B-30.15-00........ 2/27/18
B-30.20-04......... 2/27/18
B-30.30-03......... 2/27/18
B-30.40-03.......... 2/27/18

525 R 6/28/18
C-1 B 7/14/15
02| « S 7/14/15
Celtsserms 10/31/03
C-2C...ccevvnenrnnn 6/21/06
Colll.covmassmsvassan 71212
Sc - 10/14/09
C-7iviiiiiiin 6/16/11
B 6/16/11
C-8.iiiiiiins 2/10/09
G o RN 7/25/97
C-8bciciasnnns 2/29/16
C-8e..cceviieninnnn 2/21/07
CrBE. cmmvmmviivisin 6/30/04
C-16a................. 72117

C-20.10-04......... H2ANT
C-20.11-00........ 7121117
C-20.14-03.......... 6/11/14

D-2.04-00........ 11/10/05
D-2.06-01........ 1/6/09
D-2.08-00........ 11/10/05
D-2.14-00........ 11/10/05
D-2.16-00........ 11/10/05
D-2.18-00........ 11/10/05
D-2.20-00........ 11/10/05
D-2.32-00........ 11/10/05
D-2.34-01........ 1/6/09
D-2.36-03........ 6/11/14
D-2.42-00........ 11/10/05
D-2.44-00........ 11/10/05
D-2.60-00........ 11/10/05
D-2.62-00........ 11/10/05
D-2.46-01........ 6/11/14
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B-30.80-01
B-30.90-02........ 1/26/17
B-35.20-00.......... 6/8/06
B-35.40-00.......... 6/8/06
B-40.20-00.......... 6/1/06
B-40.40-02........ 1/26/17
B-45.20-01
B-45.40-01
B-50.20-00.......... 6/1/06

B-65.20-02.......... 2/27/18
B-60.20-01.......... 6/28/18
.......... 2/27/18
.......... 4/26/12

B-60.40-01
B-65.20-01
B-65.40-00.......... 6/1/06
B-70.20-00.......... 6/1/06
B-70.60-01

C-20.15-02.......... 6/11/14
C-20.18-02.......... 6/11/14
C-20.19-02.......... 6/11/14
C-20.40-06.......... 712117
C-20.41-01.......... 7/14/15
C-20.42-05.......... 7/14/15
C-20.45.01........... 7/2/12
C-22.16-06........ 712117
C-22.40-06........ 7121117
C-22.45-03........ 712117
C-23.60-04........ 7121117
........ 6/11/14
C-25.20-06........ 7/14/15
C-25.22-05........ 7/14/15
C-25.26-03........ 7/14/15
C-25.30-00....... 6/28/18
C-25.80-04........ 7/15/16

C.24.10-01

C-40.16-02........ 712112

D-2.48-00........ 11/10/05
D-2.64-01........ 1/6/09
D-2.66-00........ 11/10/05
D-2.68-00........ 11/10/05
D-2.80-00........ 11/10/05
D-2.82-00........ 11/10/05
D-2.84-00........ 11/10/05
D-2.86-00........ 11/10/05
D-2.88-00........ 11/10/05
D-2.92-00........ 11/10/05
D-3.09-00........ 51712
D-3.10-01 5/29/13
D-3.11-03...... 6/11/14
D-3.15-02...... 6/10/13
D-3.16-02...... 5/29/13

68

.......... 2127/18

.......... M7
.......... 7121117

.......... 1/126/17

B-75.60-00............ 6/8/06
B-80.20-00......... 6/8/06
B-80.40-00......... 6/1/06
B-85.10-01......... 6/10/08
B-85.20-00.......... 6/1/06
B-85.30-00.......... 6/1/06
B-85.40-00.......... 6/8/06
B-85.50-01......... 6/10/08
B-90.10-00.......... 6/8/06
B-20.20-00.......... 6/8/06
B-90.30-00.......... 6/8/06
B-90.40-01.......... 1/26/17
B-90.50-00.......... 6/8/06
B-95.20-01.......... 2/3/09
B-95.40-01.......... 6/28/18

C-40.18-03........ 712117
C-60.10-00....... 8/22/19

C-70.10-01........ 6/17/14
C-75.10-01........ 6/11/14
C-75.20-01........ 6/11/14
C-75.30-01........ 6/11/14
C-80.10-01........ 6/11/14
C-80.20-01........ 6/11/14
C-80.30-01........ 6/11/14

C-80.40-01........ 6/11/14
C-80.50-00........ 4/8/12
C-85.10-00........ 4/8/12
C-85.11-00........ 4/8/12
C-85.14-01........ 6/11/14
C-85.15-01........ 6/30/14
C-85.16-01
C-8
C-8

........ 6/17/14
5-18-01........ 6/11/14
5.20-01........ 6/11/14
D-3.17-02...... 5/9/16
D4 12/11/98
B8 cinonssanponsad 6/19/98
D-10.10-01......12/2/08
D-10.15-01......12/2/08
D-10.20-01......... 8/7/19
D-A0.25=01..c..c0nnes 8/7/19

D-10.30-00......... 7/8/08
D-10.35-00......... 7/8/08
D-10.40-01......12/2/08
D-10.45-01......12/2/08



3 IO 2/21/07
o O— 5/29/98

E
E
F-10.12-03.......6/11/14
F-10.16-00....... 12/20/06
F-10.18-01......... HIWT
F-10.40-03........... 6/29/16
F-10.42-00......... 1/23/07
G-10.10-00........ 9/20/07
G-20.10-02........ 6/23/15
G-22.10-04.......... 6/28/18
G-24.10-00......11/8/07
G-24.20-01.....2[7/12
(G-24.30-02......6/28/18
G-24.40-07.....6/28/18
G-24.50-05.....8/7/19
G-24.60-05.....6/28/18

H-10.10-00.......... 7/3/08
H-10.15-00.......... 7/3/08
H-30.10-00......10/12/07

10.10-01......... 8/11/09
30.10-02......... 3/22/13
30.15-02......... 3/22/13
30.16-01......... 7M11/19
-30.17-01......... 6/12/19

|
I
I
I
I

100, 7/18/97
10.10-08...... 6/3/15

10.15-01........ 6/11/14
10.16-00...... 6/3/15

10.17-00...... 6/3/15

10.18-00...... 6/3/15

10.20-02...... 7/31/19
10.21-00...... 6/3/15

10.22-00.......: 5/29/13
10.25-00...... M7
J-12.15-00...... 6/28/18
J-12.16-00...... 6/28/18
J-15.10-01........ 6/11/14
J-15.15-02...... 7/10/15
J-20.10-04........ 7131119
J-20.11-03........ 7131119
J-20.15-03........ 6/30/14
J-20.16-02........ 6/30/14
J-20.20-02........ 5/20/13
J-20.26-01........ 7M2/12
J-21.10-04......6/30/14

J-
J-
J-
J-
J-
J-
J-
J-
J-
J-

OMAK RIVERSIDE EASTSIDE ROAD

G-25.10-04.......
G-26.10-00...... 7/31/19
G-30.10-04.......6/23/15
G-50.10-03.......6/28/18
G-90.10-03...... 717
G-90.11-00...... 4/28/16
G-90.20-05...... 7M1n17
G-90.30-04...... 7117
G-90.40-02...... 4/28/16

| S FR— 8/27/03

- RO 8/27/03

F-10.62-02........ 4/22/14
F-10.64-03........ 4/22/14
F-30.10-03........ 6/11/14
F-40.12-03........ 6/29/16
F-40.14-03........ 6/29/16

6/10/13

H-32.10-00.......9/20/07
H

-60.10-01......... 7/3/08

H-60.20-01......... 7/3/08

1-30.20-00......... 9/20/07
1-30.30-02......... 6/12/19
1-30.40-02.......6/12/19

1-30.60-02......... 6/12/19
1-40.10-00......... 9/20/07

J-28.40-02......6/11/14

J-28.42-01....... 6/11/14
J-28.43-01....... 6/28/18
J-28.45-03....... 7121116
J-28.50-03....... 7/21/16
J-28.60-02....... 7121116
J-28.70-03....... 7121117
J-29.10-01....... 7121116
J-29.15-01....... 7121116
J-29.16-02.......7/21/16
J-30.10-00......6/18/15
J-40.05-00...... 7121116
J-40.10-04......4/28/16
J-40.20-03......4/28/16
J-40.30-04...... 4/28/16
J-40.35-01...... 5/29/13
J-40.36-02...... 721117
J-40.37-02...... 72117
J-40.38-01....... 5/20/13
J-40.39-00...... 5/20/13
J-40.40-02...... 7/3119
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F-40.15-03........ 6/29/16
F-40.16-03........ 6/29/16
F-45.10-02........ 7/15/16
F-80.10-04........ 7/15/16

G-95.10-02........ 6/28/18
G-95.20-08........ 6/28/18
G-95.30-03........ 6/28/18

H-70.10-01......2/7/12
H-70.20-01......2/16/12
H-70.30-02......2/7/12

1-40.20-00......... 9/20/07
1-60.20-01.......... 6/10/13
1-60.10-01.......... 6/10/13
1-60.20-01.......... 6/10/13
1-80.10-02.......... 7/15/16

J-60.13-00.......6/16/10
J-60.14-01...... 7/31119
J-75.10-02...... 7/10/15
J-75.20-01...... 7/10/15
J-75.30-02....... 7/10115
J-75.40-02...... 6/1/16
J-75.41-01...... 6/29/16
J-75.45-02...... 6/1/16
J-80.10-00...... 6/28/18
J-80.15-00...... 6/28/18
J-81.10-00...... 6/28/18
J-86.10-00...... 6/28/18
J-90.10-03....... 6/28/18
J-90.20-03....... 6/28/18
J-90.21-02...... 6/28/18
J-90.50-00...... 6/28/18



[6) JF -

J-21.15-01......6/10/13
J-21.16-01......6/10/13
J-21.17-01......6/10/13
J-21.20-01......6/10/13
J-22.156-02......7/10/15
J-22.16-03......7/10/15
J-26.10-03.....7/21/16
J-26.15-01.....5/17/12
26.20-01.....6/28/18
27.10-01.....7/21/16
-27.15-00.....3/15/12
J-28.10-02......8/7/19
J-28.22-00....... 8/07/07
J-28.24-01....... 6/3/15
J-28.26-01......12/02/08
J-28.30-03......6/11/14

J
J
J

K-70.20-01....... 6/1/16
K-80.10-01....... 6/1/16
K-80.20-00.....12/20/06
K-80.35-00.......2/21/07
K-80.37-00....... 2121107

L-10.10-02........ 6/21/12
L-20.10-03........ 7/14/15
L-30.10-02........ 6/11/14

M-1.20-03......... 6/24/14
M-1.40-02......... 6/3/11
M-1.60-02......... 6/3/11
M-1.80-03......... 6/3/11
M-2.20-03......... 7/10/15

M-2.21-00...... 7/10/15
M-3.10-03......... 6/3/11
M-3.20-02......... 6/3/11
M-3.30-03......... 6/3/11
M-3.40-03......... 6/3/11
M-3.50-02......... 6/3/11
M-5.10-02......... 6/3/11
M-7.50-01......... 1/30/07
M-9.50-02......... 6/24/14
M-9.60-00........ 2/10/09

OMAK RIVERSIDE EASTSIDE ROAD

L-40.10-02........ 6/21/12
L-40.15-01........ 6/16/11
L-40.20-02........ 6/21/12

2.10-01...... 6/28/18

5.10-01........ 2/6/07

7.10-02........ 7/3/08
M-20.10-02........ 6/3/11
M-20.20-02........ 4/20/15
M-20.30-04........ 2/29/16
M-20.40-03........ 6/24/14

M-20.50-02........ 6/3/11

M-24.20-02....... 4/20/15
M-24.40-02....... 4/20/15
M-24.60-04....... 6/24/14
M-24.65-00...... 7M117
M-24.66-00...... 7117
M-40.10-03......6/24/14

J-45.36-00...... 712117
J-50.05-00...... 712117
J-50.10-01....... 7/31/19
J-60.11-02....... 7/31/19
50.12-02....... 8/7/19
50.13-00.......8/22/19
B0 16D 721117
50.16-01....... 3/22/13
-50.18-00....... 8/7/19
90:18-00;........ 8/7/19
50.20-00....... 6/3/11
50.25-00....... 6/3/11
50.30-00....... 6/3/11
-60.05-01....... 7121116
-60.11-00.......5/20/13
-60.12-00.......5/20/13

J
J
J
J
J
J
J
J
J
J
J
J

1.10-03. .00 8/7119
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L-70.10-01
L-70.20-01

M-40.20-00...10/12/07
M-40.30-01
M-40.40-00
M-40.50-00
M-40.60-00
M-60.10-01
M-60.20-02
M-65.10-02
M-80.10-01
M-80.20-00
M-80.30-00
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
1
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.



Benefit Code Key — Effective 8/31/2019 thru 4/1/2020

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

C. All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

F. The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

G. All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

H. All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

0. All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

R. All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

U. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

W. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

C. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A,

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.

Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.
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EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1'%) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.

The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.
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All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one and one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shall be paid at double the hourly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Saturdays and Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

The first two (2) hours of overtime for hours worked Monday-Friday shall be paid at one and one-half times the hourly
rate of wage. All hours worked in excess of ten (10) hours per day shall be paid at double the hourly rate of wage. All
hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. For work on Saturday which
is scheduled prior to the end of shift on Friday, the first six (6) hours work shall be paid at one and one-half times the
hourly rate of wage, and all hours over (6) shall be paid double the hourly rate of wage. For work on Saturday which
was assigned following the close of shift on Friday, all work shall be paid at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established or
outside the normal shift (5 am to 6pm), and all work on Saturdays, except for make-up days shall be paid at time and
one-half (1 %) the straight time rate.

In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double (2x)
the straight time rate of pay.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall be
a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight
(8) hours.
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W. All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

When an employee returns to work without at least eight (8) hours time off since their previous shift, all such time
shall be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break
of eight (8) hours.

X. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations).
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established
when considered necessary by the Employer.

The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022),
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour
schedule or back to the other. All hours of work on these shifts shall be paid for at the straight time hourly rate. Work
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate.

When due to conditions beyond the control of the Employer, or when contract specifications require that work can
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight
time rate, eight (8) hours work for eight (8) hours pay. The starting time shall be arranged to fit such conditions of
work.

When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall be a
continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of eight

(8) hours.
Holiday Codes

A. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

B. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

€. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

D. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

H. Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

L Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

J. Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,

Christmas Eve Day, And Christmas Day (7).

K. Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).
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Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.
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Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.
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Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
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on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.

Holidays: the day before New Years’s Day, New Year's Day, Martin Luther King, Jr. Day, Presidents' Day, Memorial

Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day, Friday after Thanksgiving Day, the day before
Christmas, and Christmas Day. (12)

Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

11
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Effective August 31,2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151' to 220" - $4.00 per foot for each foot over 220 feet.
Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25’ to 300’ - $1.00 per foot from entrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600° - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency or the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions

that require them to be tied off to allow their hands to be free shall receive seventy-five cents (80.75) per hour above
the classification rate.
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Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed
on Saturday or Sunday.)

Note Codes Continued

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on

Saturday or Sunday.)

Certified Crane Operator Premium: Crane operators requiring certifications shall be paid $0.50 per hour above their
classification rate.

Boom Pay Premium: All cranes including tower shall be paid as follows based on boom length:

(A)— 130" to 199° — $0.50 per hour over their classification rate.
(B)— 200’ to 299° — $0.80 per hour over their classification rate.
(C) - 300’ and over — $1.00 per hour over their classification rate.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" ltems)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. s the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered

by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates
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ITEM DESCRIPTION YES

NO

10.

11

12.

13.

14.

15.

16.

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the
contract plans. Welding of aluminum shall be X
in accordance with Section 9-28.14(3).

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges. X

Minor Structural Steel Fabrication - Fabrication of minor steel
Iltems such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting, punching and/or X
boring of holes. See Contact Plans for item description and
shop
drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling--Precast-Prestressed concrete piling for use as

85
and 70 ton concrete piling. Concrete to conform to X
Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment

Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES

NO

17.

18.

19.

20.

21.

22

23.

24.

25.

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in

size and shape as shown in the Plans. Fabrication plant has

annual approval for methods and materials to be used.

See Shop Drawing. X
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials

to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO
27. Precast Railroad Crossings - Concrete Crossing Structure X

Slabs.
28. 12, 18 and 26 inch Standard Precast Prestressed Girder —

29.

30.

31.

32.

33.

Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior fo X
casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual

approval
of methods and materials to be used. Shop Drawing to be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has

annual
approval of methods and materials to be used. Shop Drawing to X
be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

38.

39.

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and

DualFaced)

See Std. Plans.
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ITEM DESCRIPTION YES NO

42.

43.

44,

45.
46.
47.
48.
49.
50.
51.

52.

Supplemental to Wage Rates

Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum X X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed

Std
Custom s

Signing

Message Message
Cutting & bending reinforcing steel X
Guardrail components X X

Custom  Standard
End Sec Sec

Aggregates/Concrete mixes Covered by
WAC 296-127-018
Asphalt Covered by
WAC 296-127-018
Fiber fabrics X
Electrical wiring/components X
treated or untreated timber pile X
Girder pads (elastomeric bearing) X
Standard Dimension lumber X
Irrigation components X
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Water distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X
61. Steel pile tips, standard X

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.

Supplemental to Wage Rates 10
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 11/26/2019

F
County Trade Job Classification | Wage |Holiday|Overtime|Note CFl{;SsI;
Okanogan|Asbestos Abatement Journey Level $41.04| 5D 1H View

Workers
Okanogan|Boilermakers Journey Level $69.04| 5N 1Cc View
Okanogan|Brick Mason Journey Level $50.44| 5A 1M View
Okanogan |Building Service Janitor $12.00 1 View
Employees

Okanogan (Building Service Shampooer $12.00 1 View
Employees

Okanogan|Building Service Waxer $12.00 1 View
Employees

Okanogan|Building Service Window Cleaner $12.00 1 View
Employees

Okanogan|Cabinet Makers (In Shop) [Journey Level $12.00 1 View
Okanogan|Carpenters Acoustical Worker $47.37| 7E 4X 8N | View
Okanogan|Carpenters Bridge, Dock & Wharf $48.57| 7E 4X 8N | View

Carpenter

Okanogan|Carpenters Floor Layer & Floor Finisher | $47.37| 7E 4X 8N | View
Okanogan|Carpenters Form Builder $47.37| 7E 4X 8N | View
Okanogan|Carpenters General Carpenter $47.37| 7E 4X 8N | View
Okanogan|Carpenters Heavy Construction $52.35| 7E 4X 9E | View

Carpenter

Okanogan|Carpenters Scaffold/Shoring Erecting & | $52.35| 7E 4X 8N | View

: Dismantling
Okanogan|Cement Masons Journey Level $45.14| 7B 1N View
Okanogan|Divers & Tenders Bell/Vehicle or Submersible [$116.20[ 7A 4C View

Operator (Not Under
Pressure)

Okanogan|Divers & Tenders Dive Supervisor/Master $79.23| 7A 4C View
Okanogan|Divers & Tenders Diver $116.20| 7A 4C 8V | View

'Okanogan|Divers & Tenders Diver On Standby §74.23) 7A 4C View
Okanogan|Divers & Tenders Diver Tender $67.31| 7A 4c View
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Okanogan| Divers & Tenders Manifold Operator $67.31 7A 4C View
Okanogan| Divers & Tenders Manifold Operator Mixed §72.311 7A 4C View
Gas
Okanogan| Divers & Tenders Remote Operated Vehicle $67.31 7A 4C View
Operator/Technician
Okanogan| Divers & Tenders Remote Operated Vehicle $62.69] 7A 4C View
Tender
Okanogan| Dredge Workers Assistant Engineer $56.44] 5D 3F View
Okanogan| Dredge Workers Assistant Mate (Deckhand) $56.000 5D 3F View
Okanogan| Dredge Workers Boatmen $56.44| 5D 3F View
Okanogan| Dredge Workers Engineer Welder $57.51| 5D 3F View
Okanogan| Dredge Workers Leverman, Hydraulic $58.67| 5D 3F View
Okanogan| Dredge Workers Mates $56.44 5D 3F View
Okanogan| Dredge Workers Oiler $56.000 5D 3F View
Okanogan| Drywall Applicator Journey Level $47.37| 7E 4X 8N | View
Okanogan| Drywall Tapers Journey Level $42.54| 7E 1P View
Okanogan| Electrical Fixture Journey Level $12.00 1 View
Maintenance Workers
Okanogan| Electricians - Inside Cable Splicer $72.98| 7H 1E View
Okanogan| Electricians - Inside Construction Stock Person $36.47| 7H 1D View
Okanogan| Electricians - Inside Journey Level $68.42| 7H 1E View
Okanogan| Electricians - Motor Shop |Craftsman $15.37 1 View
Okanogan| Electricians - Motor Shop |Journey Level $14.69 1 View
Okanogan| Electricians - Powerline | Cable Splicer $79.60f 5A 4D View
Construction
Okanogan| Electricians - Powerline |Certified Line Welder $72.98/ 5A 4D View
Construction
Okanogan| Electricians - Powerline | Groundperson $47.94) 5A 4D View
Construction
Okanogan| Electricians - Powerline |Heavy Line Equipment $72.98| 5A 4D View
Construction Operator
Okanogan| Electricians - Powerline |Journey Level Lineperson §72.98) 5A 4D View
Construction
Okanogan| Electricians - Powerline |Line Equipment Operator $62.06] 5A 4D View
Construction
Okanogan| Electricians - Powerline  [Meter Installer $47.94| 5A 4D 8W | View
Construction
Okanogan| Electricians - Powerline |Pole Sprayer $72.98 5A 4D View
Construction
Okanogan| Electricians - Powerline | Powderperson $54.55| 5A 4D View
Construction
Okanogan| Electronic Technicians Electronic Technicians $45.23| 5B 1B View
Journey Level
Okanogan| Elevator Constructors Mechanic $94.221 7D 4A View
Okanogan| Elevator Constructors Mechanic In Charge $101.73] 7D 4A View
Okanogan| Fabricated Precast Journey Level $12.00 a View
Concrete Products
Okanogan| Fabricated Precast Journey Level - In-Factory $12.00 i1 View
Concrete Products Work Only
Okanogan| Fence Erectors Fence Erector $41.04| 7B 1M 8Z | View
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Okanogan| Fence Erectors Fence Erector $41.04| 7B 1M 8Z | View
Okanogan|Flaggers Journey Level $38.94 7B 1M 8Z | View
Okanogan| Glaziers Journey Level $31.59] 7L 4L View
Okanogan|Heat & Frost Insulators Journeyman $76.61 5J 4H View
And Asbestos Workers
Okanogan|Heating Equipment Journey Level $56.61 6Z 1B View
Mechanics
Okanogan|Hed Carriers & Mason Journey Level $40.85| 7B M 8Z | View
Tenders
Okanogan| Industrial Power Vacuum |Journey Level $12.00 i, View
Cleaner
Okanogan| Inland Boatmen Journey Level $12.00 1 View
Okanogan| Inspection/Cleaning Cleaner Operator, Foamer | $14.11 1 View
/Sealing Of Sewer & Operator
Water Systems By Remote
Control
Okanogan| Inspection/Cleaning Grout Truck Operator $12.00 1 View
/Sealing Of Sewer &
Water Systems By Remote
Control
Okanogan| Inspection/Cleaning Head Operator $17.71 1 View
/Sealing Of Sewer &
Water Systems By Remote
Control
Okanogan| Inspection/Cleaning Technician $14.21 1 View
/Sealing Of Sewer &
Water Systems By Remote
Control
Okanogan| Inspection/Cleaning Tv Truck Operator $17.71 1 View
/Sealing Of Sewer &
Water Systems By Remote
Control
Okanogan| Insulation Applicators Journey Level $47.37 7E 4X 8N | View
Okanogan| Ironworkers Journeyman $63.06) 7N 10 View
Okanogan| Laborers Air And Hydraulic Track Drill| $41.58 7B 1M 87 | View
Okanogan| Laborers Asphalt Raker $41.58 7B 1M 87 | View
Okanogan| Laborers Asphalt Roller, Walking $41.31] 7B M 8Z | View
Okanogan| Laborers Brick Pavers $41.04f 7B 1M 8Z | View
Okanogan| Laborers Brush Hog Feeder $41.04| 7B 1M 8Z | View
Okanogan|Laborers Brush Machine $41.58)] 7B 1M 87 | View
Okanogan| Laborers Caisson Worker, Free Alr $41.58| 7B 1M 8Z | View
' Okanogan| Laborers Carpenter Tender $41.04 7B 1M 87 | View
Okanogan| Laborers Cement Finisher Tender $41.31] 7B 1M 87 | View
Okanogan| Laborers Cement Handler $41.04 7B 1M 8Z | View
Okanogan| Laborers Chain Saw Operator & Faller| $41.58| 7B 1M 8Z | View
Okanogan| Laborers Clean-up Laborer $41.04, 7B 1M 8Z | View
Okanogan| Laborers Compaction Equipment $41.31 7B 1M 8Z | View
Okanogan|Laborers Concrete Crewman $41.04 7B 1M 8Z | View
' Okanogan| Laborers Concrete Saw, Walking $41.31| 7B 1M 8Z | View
Okanogan| Laborers Concrete Signalman $41.04, 7B 1M 8Z | View
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Okanogan| Laborers Concrete Stack $41.58| 7B 1M 87 | View
Okanogan| Laborers Confined Space Attendant | $41.04] 7B 1M 8Z | View
Okanogan| Laborers Crusher Feeder $41.04, 7B 1M 87 | View
Okanogan|Laborers Demolition $41.04 7B 1M 87 | View
Okanogan|Laborers Demolition Torch $41.31] 7B 1M 87 | View
Okanogan| Laborers Dope Pot Fireman, Non- $41.311 7B 1M 8Z | View
mechanical
Okanogan| Laborers Driller Helper (when $41.311 7B 1M 8Z | View
Required To Move &
Position Machine)
Okanogan| Laborers Drills With Dual Masts $41.86| 7B 1M 8Z | View
Okanogan| Laborers Dry Stack Walls $41.04] 7B 1M 8Z | View
Okanogan| Laborers Dumpman $41.04 7B 1M 87 | View
Okanogan| Laborers Erosion Control Laborer $41.04f 7B 1M 8Z | View
Okanogan| Laborers Final Detail Cleanup (i.e, $38.94 7B 1M 8Z | View
Dusting, Vacuuming,
Window Cleaning; Not
Construction Debris
Cleanup)
Okanogan| Laborers Firewatch $41.04| 7B 1M 87 | View
Okanogan| Laborers Form Cleaning Machine $41.04 7B 1M 8Z | View
Feeder, Stacker
Okanogan| Laborers Form Setter, Paving $41.31 7B 1M 8Z | View
Okanogan| Laborers General Laborer $41.04 7B 1M 8Z | View
Okanogan| Laborers Grade Checker $43.57| 7B 1M 8Z | View
Okanogan| Laborers Grout Machine Header $41.04) 7B 1M 8Z | View
Tender
Okanogan| Laborers Guard Rail $41.04 7B M 8Z | View
Okanogan|Laborers Gunite $41.58) 7B 1M 8Z | View
Okanogan| Laborers Hazardous Waste Worker $41.86| 7B 1M 8Z | View
(level A)
Okanogan| Laborers Hazardous Waste Worker $41.58/ 7B M 8Z | View
(level B)
Okanogan| Laborers Hazardous Waste Worker $41.31| 7B 1M 8Z | View
(level C)
Okanogan| Laborers Hazardous Waste Worker $41.04/ 7B 1M 8Z | View
(level D)
Okanogan| Laborers Hdpe Or Similar Liner $41.04f 7B M 8Z | View
Installer
Okanogan| Laborers High Scaler $41.58| 7B 1M 8Z | View
Okanogan| Laborers Jackhammer Operator $41.311 7B M 8Z | View
Miner, Class "b"
QOkanogan| Laborers Laser Beam Operator $41.58) 7B 1M 8Z | View
Okanogan| Laborers Miner, Class "a" $41.04| 7B 1M 8Z | View
Okanogan| Laborers Miner, Class "¢" $41.58| 7B 1M 8Z | View
Okanogan| Laborers Miner, Class "d" S41.86| 7B 1M 87 | View
Okanogan| Laborers Monitor Operator, Air Track | $41.58] 7B 1M 8Z | View
Or Similar Mounting
Okanogan| Laborers Mortar Mixer $41.58| 7B 1M 87 | View
Okanogan| Laborers Nipper $41.04) 7B 1M 87 | View
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Okanogan| Laborers Nozzleman $41.58| 7B M 8Z | View

Okanogan| Laborers Nozzleman, Water (to $41.311 7B 1M 8Z | View
Include Fire Hose), Air Or
Steam

Okanogan| Laborers Pavement Breaker, 90 Lbs. | $41.58| 7B M 8Z | View
& Over

Okanogan| Laborers Pavement Breaker, Under $41.31 7B 1M 8Z | View
90 Lbs.

Okanogan| Laborers Pipelayer $41.58| 7B 1M 8Z | View

Okanogan| Laborers Pipelayer, Corrugated Metal| $41.31| 7B 1M 8Z | View
Culvert And Multi-plate.

Okanogan| Laborers Pipewrapper $41.58| 7B 1M 87 | View

Okanogan| Laborers Plasterer Tenders $41.58] 7B 1M 87 | View

Okanogan| Laborers Pot Tender $41.31 7B 1M 8Z | View

Okanogan|Laborers Powderman $43.23] 7B 1M 8Z | View

Okanogan|Laborers Powederman Helper $41.31 7B 1M 8Z | View

Okanogan| Laborers Power Buggy Operator $41.31 7B 1M 8Z | View

Okanogan| Laborers Power Tool Operator, Gas, | $41.31| 7B 1M 87 | View
Electric, Pneumatic

Okanogan| Laborers Railroad Equipment, Power | 541.31] 7B 1M 8Z | View
Driven, Except Dual Mobile

Okanogan| Laborers Railroad Power Spiker Or $41.31| 7B 1M 8Z | View
Puller, Dual Mobile

Okanogan| Laborers Remote Equipment $541.86) 7B 1M 8Z | View
Operator

Okanogan| Laborers Remote Equipment $41.311 7B 1M 8Z | View
Operator (i.e Compaction
And Demolition)

Okanogan| Laborers Rigger/signal Person $41.31 7B M 8Z | View

Okanogan| Laborers Riprap Person S41.04) 7B 1M 87 | View

- Okanogan| Laborers Rodder & Spreader $41.31 7B 1M 8Z | View

Okanogan|Laborers Sandblast Tailhoseman $41.04 7B 1M 8Z | View

Okanogan| Laborers Scaffold Erector, Wood Or | $41.04] 7B 1M 87 | View
Steel

Okanogan| Laborers Stake Jumper $41.04/ 7B 1M 87 | View

Okanogan| Laborers Structural Mover $41.04 7B 1M 8Z | View

Okanogan| Laborers Tailhoseman (water Nozzle) | $41.04] 7B 1M 8Z | View

' Okanogan| Laborers Timber Bucker & Faller (by | $41.04f 7B M 8Z | View
Hand)

Okanogan| Laborers Track Laborer (rr) $41.04| 7B 1M 8Z | View

Okanogan| Laborers Traffic Control Laborer $38.94 7B M 9D | View

_Okanogan| Laborers Traffic Control Supervisor $39.94 7B M 9E | View

Okanogan| Laborers Trencher, Shawnee $41.31 7B 1M 87 | View

Okanogan| Laborers Trenchless Technology $41.58) 7B 1M 87 | View
Technician

Okanogan| Laborers Truck Loader $41.04/ 7B 1M 87 | View

Okanogan| Laborers Tugger Operator $41.31 7B 1M 87 | View

Okanogan| Laborers Vibrators, All $41.58) 7B 1M 87 | View

Okanogan| Laborers Wagon Drills $41.31 7B 1M 87 | View
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Okanogan| Laborers Water Pipe Liner $41.31 7B 1M 8Z | View
Okanogan| Laborers Welder, Electrical, Manual | $41.86| 7B 1M 87 | View
Or Automatic (hdpe Or
Similar Pipe And Liner)

Okanogan|Laborers Well-point Person $41.04/ 7B 1M 8Z | View

Okanogan|Laborers Wheelbarrow, Power Driven | $41.31 7B 1M 8Z | View

Okanogan| Laborers - Underground  |General Laborer & Topman | $41.04 7B 1M 87 | View
Sewer & Water

Okanogan| Laborers - Underground |Pipe Layer $41.58) 7B M 87 | View
Sewer & Water

Okanogan| Landscape Construction |Landscape Laborer $38.94 7B 1M 9D | View

Okanogan| Landscape Construction |Landscape Operator $66.05| 7A 3K 8X | View

Okanogan| Landscape Maintenance | Groundskeeper $12.00 1 View

Okanogan| Lathers Journey Level $47.37| 7E 4X 8N | View

Okanogan|Marble Setters Journey Level $50.44]  5A 1M View

Okanogan| Metal Fabrication (In Fitter $12.76 1 View
Shop)

Okanogan| Metal Fabrication (In Laborer $12.00 1 View
Shop)

Okanogan| Metal Fabrication (In Machine Operator $12.66 1 View
Shop)

Okanogan| Metal Fabrication (In Painter $12.00 1 View
Shop)

Okanogan| Metal Fabrication (In Welder $12.76 1 View
Shop)

Okanogan| Millwright Journey Level $66.83 7E 4X 8N | View

Okanogan| Modular Buildings Journey Level $12.00 1 View

Okanogan| Painters Commercial Painter $36.87| 67 1W View

Okanogan| Painters Industrial Painter $40.27| 61 1W 9D | View

Okanogan| Pile Driver Journey Level $62.69] 7A 4C View

Okanogan| Plasterers Journey Level $42.88] 7K 1N View

Okanogan| Playground & Park Journey Level $12.00 1 View
Equipment Installers

Okanogan| Plumbers & Pipefitters Journey Level $82.94] 6Z 1Q View

Okanogan| Power Equipment Asphalt Plant Operators $67.16] 7A 3K 8X | View
Operators

Okanogan| Power Equipment Assistant Engineer $63.17| 7A 3K 8X | View
Operators

Okanogan| Power Equipment Barrier Machine (zipper) $66.57| 7A 3K 8X | View
Operators

Okanogan| Power Equipment Batch Plant Operator: $66.57| 7A 3K 8X | View
Operators concrete

Okanogan| Power Equipment Bobcat $63.17| 7A 3K 8X | View
Operators

Okanogan| Power Equipment Brokk - Remote Demolition | $63.17| 7A 3K 8X | View
Operators Equipment

Okanogan| Power Equipment Brooms $63.17] 7A 3K 8X | View
Operators

Okanogan| Power Equipment Bump Cutter $66.57| 7A 3K 8X | View
Operators
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Okanogan( Power Equipment Cableways $67.16] 7A 3K 8X | View
Operators
Okanogan| Power Equipment Chipper $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Compressor $63.17] 7A 3K 8X | View
Operators
Okanogan| Power Equipment Concrete Finish Machine - $63.17 7A 3K 8X | View
Operators Laser Screed
Okanogan| Power Equipment Concrete Pump - Mounted $66.05) 7A 3K 8X | View
Operators Or Trailer High Pressure
Line Pump, Pump High
Pressure
Okanogan| Power Equipment Concrete Pump: Truck S67.16] 7A 3K 8X | View
Operators Mount With Boom
Attachment Over 42 M
Okanogan| Power Equipment Concrete Pump: Truck $66.57| 7A 3K 8X | View
Operators Mount With Boom
Attachment Up To 42m
Okanogan| Power Equipment Conveyors $66.05 7A 3K 8X | View
Operators
Okanogan| Power Equipment Cranes friction: 200 tons $69.20 7A 3K 8X | View
Operators and over
Okanogan| Power Equipment Cranes: 100 tons through $67.84 7A 3K 8X | View
Operators 199 tons, or 150’ of boom
(including jib with
attachments)
Okanogan| Power Equipment Cranes: 20 Tons Through 44 | $66.57| 7A 3K 8X | View
Operators Tons With Attachments
Okanogan| Power Equipment Cranes: 200 tons- 299 tons, | $68.53] 7A 3K 8X | View
Operators or 250’ of boom including
jib with attachments
Okanogan| Power Equipment Cranes: 300 tons and over $69.200 7A 3K 8X | View
Operators or 300" of boom including
jib with attachments
Okanogan| Power Equipment Cranes: 45 Tons Through 99 | $67.16| 7A 3K 8X | View
Operators Tons, Under 150" Of Boom
(including Jib With
Attachments)
Okanogan| Power Equipment Cranes: A-frame - 10 Tons $63.17] 7A 3K 8X | View
Operators And Under
Okanogan| Power Equipment Cranes: Friction cranes $68.53] 7A 3K 8X | View
Operators through 199 tons
Okanogan| Power Equipment Cranes: through 19 tons $66.05| 7A 3K 8X | View
Operators with attachments, A-frame
over 10 tons
Okanogan| Power Equipment Crusher $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Deck Engineer/Deck $66.57] 7A 3K 8X | View
Operators Winches (power)
Okanogan| Power Equipment Derricks, On Building Work | $67.16| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Dozers D-9 & Under $66.05) 7A 3K 8X | View
Operators
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Okanogan| Power Equipment Drill Qilers: Auger Type, $66.05 7A 3K 8X | View
Operators Truck Or Crane Mount
Okanogan| Power Equipment Drilling Machine $67.84 7A 3K 8X | View
Operators
Okanogan| Power Equipment Elevator And Man-lift: $63.17] 7A 3K 8X | View
Operators Permanent And Shaft Type
Okanogan| Power Equipment Finishing Machine, Bidwell | $66.57| 7A 3K 8X | View
Operators And Gamaco & Similar
Equipment
Okanogan| Power Equipment Forklift: 3000 Lbs And Over | $66.05 7A 3K 8X | View
Operators With Attachments
Okanogan| Power Equipment Forklifts: Under 3000 Lbs. $63.17| 7A 3K 8X | View
Operators With Attachments
Okanogan| Power Equipment Grade Engineer: Using Blue | $66.57] 7A 3K 8X | View
Operators Prints, Cut Sheets, Etc
Okanogan| Power Equipment Gradechecker/Stakeman $63.17 7A 3K 8X | View
Operators
Okanogan| Power Equipment Guardrail Punch $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Hard Tail End Dump $67.16| 7A 3K 8X | View
Operators Articulating Off- Road
Equipment 45 Yards. & Over
Okanogan| Power Equipment Hard Tail End Dump $66.57| 7A 3K 8X | View
Operators Articulating Off-road
Equipment Under 45 Yards
Okanogan| Power Equipment Horizontal/Directional Drill | $66.05| 7A 3K 8X | View
Operators Locator
Okanogan| Power Equipment Horizontal/Directional Drill | $66.57| 7A 3K 8X | View
Operators Operator
Okanogan| Power Equipment Hydralifts/Boom Trucks $66.05| 7A 3K 8X | View
Operators Over 10 Tons
Okanogan| Power Equipment Hydralifts/Boom Trucks, 10 | $63.17| 7A 3K 8X | View
Operators Tons And Under
Okanogan| Power Equipment Loader, Overhead 8 Yards. | $67.84 7A 3K 8X | View
Operators & Over
Okanogan| Power Equipment Loader, Overhead, 6 Yards. | $67.16| 7A 3K 8X | View
Operators But Not Including 8 Yards
Okanogan| Power Equipment Loaders, Overhead Under 6 | $66.57| 7A 3K 8X | View
Operators Yards
Okanogan| Power Equipment Loaders, Plant Feed $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Loaders: Elevating Type $66.05| 7A 3K 8X | View
Operators Belt
Okanogan| Power Equipment Locomotives, All $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Material Transfer Device $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Mechanics, All (leadmen - $67.84 7A 3K 8X | View
Operators $0.50 Per Hour Over
Mechanic)
Okanogan| Power Equipment Motor Patrol Graders $67.16 7A 3K 8X | View
Operators
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Okanogan| Power Equipment Mucking Machine, Mole, $67.16] 7A 3K 8X | View
QOperators Tunnel Drill, Boring, Road
Header And/or Shield
Okanogan| Power Equipment Oil Distributors, Blower $63.17] 7A 3K 8X | View
Operators Distribution & Mulch
Seeding Operator
Okanogan| Power Equipment Outside Hoists (Elevators $66.05| 7A 3K 8X | View
Operators And Manlifts), Air Tuggers,
Strato
Okanogan| Power Equipment Overhead, Bridge Type $66.57] 7A 3K 8X | View
Operators Crane: 20 Tons Through 44
Tons
Okanogan|Power Equipment Overhead, Bridge Type: 100| $67.84] 7A 3K 8X | View
Operators Tons And Over
Okanogan| Power Equipment Overhead, Bridge Type: 45 | $67.16] 7A 3K 8X | View
Operators Tons Through 99 Tons
Okanogan| Power Equipment Pavement Breaker $63.17| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Pile Driver (other Than $66.57| 7A 3K 8X | View
Operators Crane Mount)
Okanogan| Power Equipment Plant Qiler - Asphalt, $66.05 7A 3K 8X | View
Operators Crusher
Okanogan| Power Equipment Posthole Digger, Mechanical| $63.17] 7A 3K 8X | View
Operators
Okanogan| Power Equipment Power Plant $63.17) 7A 3K 8X | View
Operators
Okanogan| Power Equipment Pumps - Water $63.17] 7A 3K 8X | View
| Operators
Okanogan| Power Equipment Quad 9, Hd 41, D10 And S67.16] 7A 3K 8X | View
Operators Over
Okanogan| Power Equipment Quick Tower - No Cab, $63.17| 7A 3K 8X | View
Operators Under 100 Feet In Height
Based To Boom
Okanogan| Power Equipment Remote Control Operator $67.16| 7A 3K 8X | View
Operators On Rubber Tired Earth
Moving Equipment
Okanogan| Power Equipment Rigger and Bellman $63.17| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Rigger/Signal Person, $66.05| 7A 3K 8X | View
Operators Bellman (Certified)
Okanogan| Power Equipment Rollagon $67.16] 7A 3K 8X | View
Operators
Okanogan| Power Equipment Roller, Other Than Plant Mix| $63.17| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Roller, Plant Mix Or Multi- | $66.05 7A 3K 8X | View
Operators lift Materials
Okanogan| Power Equipment Roto-mill, Roto-grinder $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Saws - Concrete $66.05 7A 3K 8X | View
Operators
Okanogan| Power Equipment Scraper, Self Propelled $66.57| 7A 3K 8X | View
| Operators Under 45 Yards
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Okanogan| Power Equipment Scrapers - Concrete & Carry| $66.05| 7A 3K 8X | View
Operators All
Okanogan| Power Equipment Scrapers, Self-propelled: 45| $67.16] 7A 3K 8X | View
Operators Yards And Over
Okanogan| Power Equipment Service Engineers - $66.05| 7A 3K 8X | View
Operators Equipment
Okanogan| Power Equipment Shotcrete/Gunite $63.17| 7A 3K 8X | View
Operators Equipment
Okanogan| Power Equipment Shovel , Excavator, $66.05| 7A 3K 8X | View
Operators Backhoe, Tractors Under 15
Metric Tons
Okanogan| Power Equipment Shovel, Excavator, Backhoe:| $67.16] 7A 3K 8X | View
Operators Over 30 Metric Tons To 50
Metric Tons
Okanogan| Power Equipment Shovel, Excavator, $66.57| 7A 3K 8X | View
Operators Backhoes, Tractors: 15 To
30 Metric Tons
Okanogan| Power Equipment Shovel, Excavator, S67.84 7A 3K 8X | View
Operators Backhoes: Over 50 Metric
Tons To 90 Metric Tons
Okanogan| Power Equipment Shovel, Excavator, $68.53] 7A 3K 8X | View
Operators Backhoes: Over 90 Metric
Tons
Okanogan| Power Equipment Slipform Pavers $67.16| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Spreader, Topsider & $67.16| 7A 3K 8X | View
Operators Screedman
Okanogan| Power Equipment Subgrader Trimmer $66.57| 7A 3K 8X | View
Operators
Okanogan| Power Equipment Tower Bucket Elevators $66.05| 7A 3K BX | View
Operators
Okanogan| Power Equipment Tower Crane Up To 175" In $67.84) 7A 3K 8X | View
Operators Height Base To Boom
Okanogan| Power Equipment Tower Crane: over 175’ $68.53| 7A 3K 8X | View
Operators through 250’ in height, base
to boom
Okanogan| Power Equipment Tower Cranes: over 250" in | $69.20, 7A 3K 8X | View
Operators height from base to boom
Okanogan| Power Equipment Transporters, All Track Or $67.16) 7A 3K 8X | View
Operators Truck Type
Okanogan| Power Equipment Trenching Machines $66.05| 7A 3K 8X | View
Operators —_—
Okanogan| Power Equipment Truck Crane Oiler/driver - | $66.57| 7A 3K 8X | View
Operators 100 Tons And Over
Okanogan| Power Equipment Truck Crane Qiler/Driver $66.05| 7A 3K 8X | View
Operators Under 100 Tons
Okanogan| Power Equipment Truck Mount Portable $66.57| 7A 3K 8X | View
Operators Conveyor
Okanogan| Power Equipment Welder $67.16| 7A 3K 8X | View
Operators .
Okanogan| Power Equipment Wheel Tractors, Farmall $63.17| 7A 3K 8X | View
Operators Type
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Okanogan| Power Equipment Yo Yo Pay Dozer $66.57| 7A 3K 8X | View
Operators

Okanogan| Power Equipment Asphalt Plant Operators $67.16) 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Assistant Engineer $63.17] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Barrier Machine (zipper) $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Batch Plant Operator, $66.57] 7A 3K 8X | View
Operators- Underground |Concrete
Sewer & Water

Okanogan|Power Equipment Bobcat $63.17| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Brokk - Remote Demolition | $63.17| 7A 3K 8X | View
Operators- Underground |Equipment
Sewer & Water

Okanogan| Power Equipment Brooms $63.17) 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Bump Cutter $66.57] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Cableways $67.16| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Chipper $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Compressor $63.17] 7A 3K 8X | View
Operators- Underground

_ Sewer & Water

' Okanogan| Power Equipment Concrete Finish Machine - $63.17| 7A 3K 8X | View
Operators- Underground |Laser Screed
Sewer & Water

Okanogan| Power Equipment Concrete Pump - Mounted $66.05 7A 3K 8X | View
Operators- Underground | Or Trailer High Pressure
Sewer & Water Line Pump, Pump High

Pressure

Okanogan| Power Equipment Concrete Pump: Truck $67.16| 7A 3K 8X | View
Operators- Underground |[Mount With Boom
Sewer & Water Attachment Over 42 M

Okanogan| Power Equipment Concrete Pump: Truck $66.57 7A 3K B8X | View

{ Operators- Underground |Mount With Boom
Sewer & Water Attachment Up To 42m

Okanogan| Power Equipment Conveyors $66.05 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Cranes friction: 200 tons $69.20, 7A 3K 8X | View
Operators- Underground |and over
Sewer & Water
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Okanogan| Power Equipment Cranes: 100 tons through $67.84 7A 3K 8X | View
Operators- Underground | 199 tons, or 150’ of boom
Sewer & Water (including jib with

attachments)

Okanogan| Power Equipment Cranes: 20 Tons Through 44 | $66.57| 7A 3K 8X | View
Operators- Underground | Tons With Attachments
Sewer & Water

Okanogan| Power Equipment Cranes: 200 tons- 299 tons, | $68.53] 7A 3K 8X | View
Operators- Underground | or 250" of boom including
Sewer & Water jib with attachments

Okanogan| Power Equipment Cranes: 300 tons and over $69.20] 7A 3K 8X | View
Operators- Underground | or 300’ of boom including
Sewer & Water jib with attachments

Okanogan| Power Equipment Cranes: 45 Tons Through 99 | $67.16| 7A 3K 8X | View
Operators- Underground |Tons, Under 150' Of Boom
Sewer & Water (including Jib With

Attachments)

Okanogan{ Power Equipment Cranes: A-frame - 10 Tons $63.17| 7A 3K 8X | View
Operators- Underground | And Under
Sewer & Water

Okanogan| Power Equipment Cranes: Friction cranes $68.53] 7A 3K 8X | View
Operators- Underground |through 199 tons
Sewer & Water

Okanogan| Power Equipment Cranes: through 19 tons $66.05| 7A 3K 8X | View
Operators- Underground |with attachments, A-frame
Sewer & Water over 10 tons

Okanogan| Power Equipment Crusher $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Deck Engineer/Deck $66.57| 7A 3K 8X | View
Operators- Underground |Winches (power)
Sewer & Water

Okanogan| Power Equipment Derricks, On Building Work | $67.16] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Dozers D-9 & Under $66.05 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Drill Oilers: Auger Type, $66.05| 7A 3K 8X | View
Operators- Underground |Truck Or Crane Mount
Sewer & Water

Okanogan| Power Equipment Drilling Machine $67.84 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Elevator And Man-lift: $63.17| 7A 3K 8X | View
Operators- Underground |Permanent And Shaft Type
Sewer & Water

Okanogan| Power Equipment Finishing Machine, Bidwell | $66.57| 7A 3K 8X | View
Operators- Underground |And Gamaco & Similar
Sewer & Water Equipment

Okanogan| Power Equipment Forklift: 3000 Lbs And Over | $66.05 7A 3K 8X | View
Operators- Underground | With Attachments
Sewer & Water
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Okanogan| Power Equipment Forklifts: Under 3000 Lbs. $63.17] 7A 3K 8X | View
Operators- Underground | With Attachments
Sewer & Water

Okanogan| Power Equipment Grade Engineer: Using Blue | $66.57] 7A 3K 8X | View
Operators- Underground | Prints, Cut Sheets, Etc
Sewer & Water

Okanogan| Power Equipment Gradechecker/Stakeman $63.17) 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Guardrail Punch $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Hard Tail End Dump $67.16) 7A 3K 8X | View
Operators- Underground | Articulating Off- Road
Sewer & Water Equipment 45 Yards. & Over

Okanogan| Power Equipment Hard Tail End Dump $66.57| 7A 3K 8X | View
Operators- Underground | Articulating Off-road
Sewer & Water Equipment Under 45 Yards

Okanogan| Power Equipment Horizontal/Directional Drill | $66.05 7A 3K 8X | View
Operators- Underground |Locator
Sewer & Water

Okanogan| Power Equipment Horizontal/Directional Drill | $66.57| 7A 3K 8X | View
Operators- Underground |Operator
Sewer & Water

Okanogan| Power Equipment Hydralifts/Boom Trucks $66.05 7A 3K 8X | View
Operators- Underground |[Over 10 Tons
Sewer & Water

Okanogan| Power Equipment Hydralifts/Boom Trucks, 10 | $63.17] 7A 3K 8X | View
Operators- Underground |Tons And Under
Sewer & Water

Okanogan| Power Equipment Loader, Overhead 8 Yards. $67.84 7A 3K 8X | View
Operators- Underground | & Over
Sewer & Water

Okanogan| Power Equipment Loader, Overhead, 6 Yards. | $67.16] 7A 3K 8X | View
Operators- Underground | But Not Including 8 Yards
Sewer & Water

Okanogan| Power Equipment Loaders, Overhead Under 6 | $66.57] 7A 3K 8X | View
Operators- Underground |Yards
Sewer & Water

Okanogan| Power Equipment Loaders, Plant Feed $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Loaders: Elevating Type $66.05| 7A 3K 8X | View
Operators- Underground |Belt
Sewer & Water

Okanogan| Power Equipment Locomotives, All $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Material Transfer Device $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

' Okanogan| Power Equipment Mechanics, All (leadmen - $67.84 7A 3K 8X | View
Operators- Underground |$0.50 Per Hour Over
Sewer & Water Mechanic)
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Okanogan| Power Equipment Motor Patrol Graders $67.16] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Mucking Machine, Mole, $67.16] 7A 3K 8X | View
Operators- Underground | Tunnel Drill, Boring, Road
Sewer & Water Header And/or Shield

Okanogan| Power Equipment Qil Distributors, Blower $63.17| 7A 3K 8X | View
Operators- Underground | Distribution & Mulch
Sewer & Water Seeding Operator

Okanogan| Power Equipment Outside Hoists (Elevators $66.05 7A 3K 8X | View
Operators- Underground | And Manlifts), Air Tuggers,
Sewer & Water Strato

Okanogan| Power Equipment Overhead, Bridge Type $66.57] 7A 3K 8X | View
Operators- Underground |Crane: 20 Tons Through 44
Sewer & Water Tons

Okanogan| Power Equipment Overhead, Bridge Type: 100 | $67.84 7A 3K 8X | View
Operators- Underground |Tons And Over
Sewer & Water

Okanogan| Power Equipment Overhead, Bridge Type: 45 | $67.16| 7A 3K 8X | View
Operators- Underground | Tons Through 99 Tons
Sewer & Water

Okanogan| Power Equipment Pavement Breaker $63.17] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Pile Driver (other Than $66.57| 7A 3K 8X | View
Operators- Underground |Crane Mount)
Sewer & Water

Okanogan| Power Equipment Plant Oiler - Asphalt, $66.05 7A 3K 8X | View
Operators- Underground | Crusher
Sewer & Water

Okanogan| Power Equipment Posthole Digger, Mechanical| $63.17] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Power Plant $63.17| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Pumps - Water $63.17| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Quad 9, Hd 41, D10 And 567.16| 7A 3K 8X | View
Operators- Underground |Over
Sewer & Water

Okanogan| Power Equipment Quick Tower - No Cab, $63.17] 7A 3K 8X | View
Operators- Underground |Under 100 Feet In Height
Sewer & Water Based To Boom

Okanogan| Power Equipment Remote Control: Operator $67.16| 7A 3K 8X | View
Operators- Underground |On Rubber Tired Earth
Sewer & Water Moving Equipment

Okanogan| Power Equipment Rigger and Bellman $63.17| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Rigger/Signal Person, $66.05| 7A 3K 8X | View
Operators- Underground |Bellman (Certified)
Sewer & Water
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Okanogan| Power Equipment Rollagon $67.16] 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Roller, Other Than Plant Mix| $63.17| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Roller, Plant Mix Or Multi- $66.05 7A 3K 8X | View
Operators- Underground | lift Materials
Sewer & Water

Okanogan| Power Equipment Roto-mill, Roto-grinder $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Saws - Concrete $66.05 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Scraper, Self Propelled $66.57| 7A 3K 8X | View
Operators- Underground |Under 45 Yards
Sewer & Water

Okanogan| Power Equipment Scrapers - Concrete & Carry | $66.05 7A 3K 8X | View
Operators- Underground | All
Sewer & Water

Okanogan| Power Equipment Scrapers, Self-propelled: 45| $67.16] 7A 3K 8X | View
Operators- Underground |Yards And Over
Sewer & Water

Okanogan( Power Equipment Service Engineers - $66.05 7A 3K 8X | View
Operators- Underground |Equipment
Sewer & Water

Okanogan| Power Equipment Shotcrete/Gunite $63.17| 7A 3K 8X | View
Operators- Underground |Equipment
Sewer & Water

Okanogan| Power Equipment Shovel , Excavator, $66.05 7A 3K 8X | View
Operators- Underground | Backhoe, Tractors Under 15
Sewer & Water Metric Tons

Okanogan| Power Equipment Shovel, Excavator, Backhoe:| $67.16] 7A 3K 8X | View
Operators- Underground |Over 30 Metric Tons To 50
Sewer & Water Metric Tons

Okanogan| Power Equipment Shovel, Excavator, $66.57| 7A 3K 8X | View
Operators- Underground |Backhoes, Tractors: 15 To
Sewer & Water 30 Metric Tons

Okanogan| Power Equipment Shovel, Excavator, S67.84 7A 3K 8X | View
Operators- Underground |Backhoes: Over 50 Metric
Sewer & Water Tons To 90 Metric Tons

Okanogan| Power Equipment Shovel, Excavator, $68.53] 7A 3K 8X | View
Operators- Underground |Backhoes: Over 90 Metric
Sewer & Water Tons

Okanogan| Power Equipment Slipform Pavers $67.16 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Spreader, Topsider & $67.16) 7A 3K 8X | View
Operators- Underground |Screedman
Sewer & Water

Okanogan| Power Equipment Subgrader Trimmer $66.57| 7A 3K 8X | View
Operators- Underground
Sewer & Water
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Okanogan| Power Equipment Tower Bucket Elevators $66.05 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Tower Crane Up To 175' In $67.84 7A 3K 8X | View
Operators- Underground |Height Base To Boom
Sewer & Water

Okanogan| Power Equipment Tower Crane: over 175’ $68.53] 7A 3K 8X | View
Operators- Underground |through 250’ in height, base
Sewer & Water to boom

Okanogan| Power Equipment Tower Cranes: over 250’ in | $69.20, 7A 3K 8X | View
Operators- Underground |height from base to boom
Sewer & Water

Okanogan| Power Equipment Transporters, All Track Or | $67.16] 7A 3K 8X | View
Operators- Underground |Truck Type
Sewer & Water

Okanogan| Power Equipment Trenching Machines $66.05 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Truck Crane Oiler/driver - $66.57| 7A 3K 8X | View
Operators- Underground |100 Tons And Over
Sewer & Water

Okanogan| Power Equipment Truck Crane Oiler/Driver $66.05| 7A 3K 8X | View
Operators- Underground |Under 100 Tons
Sewer & Water )

Okanogan| Power Equipment Truck Mount Portable $66.57| 7A 3K 8X | View
Operators- Underground | Conveyor
Sewer & Water

Okanogan| Power Equipment Welder $67.16| 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Equipment Wheel Tractors, Farmall $63.17| 7A 3K 8X | View
Operators- Underground |Type
Sewer & Water

Okanogan| Power Equipment Yo Yo Pay Dozer $66.57) 7A 3K 8X | View
Operators- Underground
Sewer & Water

Okanogan| Power Line Clearance Journey Level In Charge $50.96] 5A 4A View
Tree Trimmers

Okanogan| Power Line Clearance Spray Person $48.35| 5A 4A View
Tree Trimmers

Okanogan| Power Line Clearance Tree Equipment Operator $50.96] 5A 4A View
Tree Trimmers

Okanogan| Power Line Clearance Tree Trimmer $45.54) 5A 4A View
Tree Trimmers

Okanogan| Power Line Clearance Tree Trimmer Groundperson| $34.51 5A 4A View
Tree Trimmers

Okanogan| Refrigeration & Air Journey Level $82.94| 6Z 1Q View
Conditioning Mechanics

Okanogan| Residential Brick Mason | Journey Level $50.44) 5A 1M View

Okanogan| Residential Carpenters Journey Level $19.79 1 View

Okanogan| Residential Cement Journey Level $14.86 1 View
Masons
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Okanogan| Residential Drywall Journey Level $18.21 1 View
Applicators
Okanogan| Residential Drywall Tapers| Journey Level $14.86 1 View
Okanogan| Residential Electricians Journey Level $33.25 1 View
Okanogan| Residential Glaziers Journey Level $18.29 1 View
Okanogan| Residential Insulation Journey Level $14.70 1 View
Applicators
Okanogan| Residential Laborers Journey Level $14.21 1 View
Okanogan| Residential Marble Setters | Journey Level $50.44] 5A M View
Okanogan| Residential Painters Journey Level $19.65 1 View
Okanogan|Residential Plumbers &  |Journey Level $39.86) 5A 16 View
Pipefitters
Okanogan| Residential Refrigeration |Journey Level $17.25 1 View
& Air Conditioning
Mechanics
Okanogan| Residential Sheet Metal |Journey Level (Field or $56.61 51 1B View
Workers Shop)
Okanogan| Residential Soft Floor Journey Level $17.63 1 View
Layers
Okanogan| Residential Sprinkler Journey Level $13.07 1 View
Fitters (Fire Protection)
Okanogan| Residential Stone Masons | Journey Level $50.44 5A 1M View
Okanogan| Residential Terrazzo Journey Level $14.86 1 View
Workers
Okanogan| Residential Terrazzo/Tile |Journey Level $14.86 1 View
Finishers
Okanogan| Residential Tile Setters | Journey Level $14.86 1 View
Okanogan| Roofers Journey Level $41.09] 5l 1R View
- Okanogan| Roofers Using Irritable Bituminous | $43.09| 5| 1R View
Materials
' Okanogan| Sheet Metal Workers Journey Level (Field or $56.61 6Z 1B View
Shop)
Okanogan| Sign Makers & Installers [Journey Level $75.25| 7F 1E View
(Electrical)
Okanogan| Sign Makers & Installers |Journey Level $16.14 1 View
(Non-Electrical)
Okanogan| Soft Floor Layers Journey Level $15.79 1 View
. Okanogan| Solar Controls For Journey Level $12.00 1 View
Windows
Okanogan| Sprinkler Fitters (Fire Journey Level $56.82) 7J 1R View
Protection)
Okanogan| Stage Rigging Mechanics |Journey Level $13.23 1 View
(Non Structural)
Okanogan| Stone Masons Journey Level $50.44| 5A 1M View
Okanogan| Street And Parking Lot Journey Level $12.00 1 View
Sweeper Workers
Okanogan| Surveyors Assistant Construction Site | $66.05 7A 3K 8X | View
Surveyor
Okanogan| Surveyors Chainman $63.17| 7A 3K 8X | View
Okanogan| Surveyors Construction Site Surveyor $67.16 7A 3K 8X | View
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Okanogan| Telecommunication Telecom Technician $45.23) 5B 1B View
Technicians Journey Level

Okanogan| Telephone Line Cable Splicer $41.81| 5A 2B View
Construction - Qutside

Okanogan| Telephone Line Hole Digger/Ground Person | $23.53] 5A 2B View
Construction - Qutside

Okanogan| Telephone Line Installer (Repairer) $40.09] 5A 2B View
Construction - Qutside

Okanogan| Telephone Line Special Aparatus Installer | | $41.81 5A 2B View
Construction - Qutside

Okanogan| Telephone Line Special Apparatus Installer | $40.99] 5A 2B View
Construction - Outside Il

Okanogan| Telephone Line Telephone Equipment $41.81] BA 2B View
Construction - OQutside Operator (Heavy)

Okanogan| Telephone Line Telephone Equipment $38.92] 5A 2B View
Construction - Qutside Operator (Light)

Okanogan| Telephone Line Telephone Lineperson $38.92] 5A 2B View
Construction - Outside

Okanogan| Telephone Line Television Groundperson $22.321 5A 2B View
Construction - Outside

Okanogan| Telephone Line Television $29.60| 5A 2B View
Construction - Outside Lineperson/Installer

Okanogan| Telephone Line Television System $35.20, 5A 2B View
Construction - Outside Technician

Okanogan| Telephone Line Television Technician $31.67] 5A 2B View
Construction - Outside

Okanogan| Telephone Line Tree Trimmer $38.92] 5A 2B View
Construction - Qutside

Okanogan| Terrazzo Workers Journey Level $43.61 5A 1M View

Okanogan| Tile Setters Journey Level $43.61] 5A M View

Okanogan| Tile, Marble & Terrazzo |[Journey Level $35.73] 5A M View
Finishers

Okanogan| Traffic Control Stripers | Journey Level $47.68] 7A 1K View

Okanogan| Truck Drivers Asphalt Mix Over 20 Yards $46.42| 5D 1V 8M | View

Okanogan| Truck Drivers Asphalt Mix To 20 Yards $46.05| 5D 1V 8M | View

Okanogan| Truck Drivers Dump Truck $46.05 5D 1V 8M | View

Okanogan| Truck Drivers Dump Truck & Trailer $46.42| 5D 1V 8M | View

Okanogan| Truck Drivers Other Trucks $45.94| 5D 1V 8M | View

Okanogan| Truck Drivers - Ready Mix |Transit Mixers 20 yards and | $46.42| 5D v 8M | View

under
Okanogan| Truck Drivers - Ready Mix | Transit Mixers over 20 yards| $46.75 5D 1V 8M | View
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