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OKANOGAN COUNTY COMMISSIONERS
rResoLution _ D0 ~20 |9

!,.
OKANOGAN COUNTY ROAD PROJECT County Wide Roadside Hazard Removal
PLANS, PROVISIONS AND SPECIFICATIONS APPROVAL

WHEREAS, Okanogan County Resolution No. 110-2018 adopted October 30, 2018
included this project in the Annual Road Construction Program and authorized the

County Engineer to proceed with preparations of maps, plans and specifications as
required under RCW36.77.010.

NOW THEREFORE BE IT RESOLVED, The Project Plans and Specifications prepared
and presented as per RCW 36.77.010 are HEREBY APPROVED by the Board of
Okanogan County Commissioners.

DATED at Okanogan, Washington this /&% day of HAW) 2019,
agagéj\j{,{;}"g‘g,, BOARD OF COUNTY COMMISSIONERS
B e Yo, OKANOGAN, WASHINGTON
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R, T S Jim Detro, Chairman
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ATTEST: Andy Hover, Member

G, s A C/h%%

Laléna Jéhns, Clerk of the Board s-Branch, Member




OKANOGAN COUNTY
County Wide Roadside Hazard Removal

NOTICE TO ALL PLANHOLDERS:

The bid opening for this project is May 21, 2019 at 11:20 AM Pacific Time. Sealed bids will be
received by mail or hand carried as indicated in Section 1-02.12 of the attached Special
Provisions.

The Okanogan County Department of Public Works may be contacted to answer questions
regarding these bid documents and to show this project to prospective bidders.

Contact:
Shasta Stidman, Contracts Administrator
(509) 422-7333 or email sstidman@co.okanogan.wa.us

Okanogan County Department of Public Works
1234 A Second Avenue South

Okanogan, WA 98840

Phone: (509) 422-7300  Fax: (509) 422-7301

As the Engineer in direct responsible charge of developing these contract provisions, | certify
these provisions have been developed or incorporated into this project under my direct
supervision, or as a result of certified recommendations provided by other licensed
professionals.

Joshua L. Thomson, P.E. 9%? ‘?//7
County Engineer Date

County Wide Roadside Hazard Removal



INVITATION TO BID

Sealed bids for County Wide Roadside Hazard Removal will be received by Okanogan County at
the Office of the Board of County Commissioners, located on the first floor of the Grainger
Administration Building, 123 Fifth Avenue North, Room 150, Okanogan, Washington. Mailed
proposals must be received by no later than the last working day prior to the bid opening date. Hand
carried proposals will be received only by the Clerk of the Board of County Commissioners at the
address stated above until 11:20 A.M. Pacific Time, Tuesday, May 21, 2019 and will then and there
be opened and publicly read. No facsimiles or electronic proposals will be accepted.

All bid proposals shall be accompanied by a bid proposal deposit in the form of certified check,
cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid
proposal. Should the successful bidder fail to enter into such contract and furnish a satisfactory
performance bond within the time stated in the specifications, the bid proposal deposit shall be
forfeited to Okanogan County.

Maps, plans and specifications are available upon payment of a non-refundable fee in the amount of
$15 per USB Flash Drive or $65 per hard copy set, at the office of the County Engineer, 1234A 2™
Ave. South, Okanogan, WA 98840 or contact the Contracts Administrator at 509-422-7300. Bid
proposals must be submitted on the original documents provided in the accompanying bid packet.

Informational copies of the maps, plans and specifications will be on file for inspection at the office of
the County Engineer at the address noted above, the County website at
www.okanogancounty.org/PW and in various plan centers located in Washington.

The County of Okanogan in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation,
subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will
affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged
business enterprises as defined at 49 CFR Part 26 will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, national
origin, or sex, in consideration for an award.

The Board of Commissioners of Okanogan County, reserves the right to reject any and all bids and to
waive informalities in the bidding. The award of this contract, if made, will be to the lowest
responsible bidder.

This is a Federally Funded project that provides for removal of fixed roadside hazards to reduce the
severity of accidents at select locations, and other work, all in accordance with the Contract Plans,
Contract Provisions, and the Standard Specifications.

PUBLISHER'S NOTE: Please publish ONCE during the week of April 28, 2019 and ONCE during the
week of May 5, 2019 and furnish an Affidavit of Publication to Okanogan County Dept. of Public
Works at 1234-A Second Avenue South, Okanogan, WA 98840, Attn: Shasta Stidman

Public Works Accounting: 2018RDHAZ, Function 112 Gazette Tribune/Sound Publishing,Methow

Valley News

County Wide Roadside Hazard Removal



BIDDING PROCEDURES
SECTION

BIDDER’S CHECKLIST

INFORMATIONAL BID PROPOSAL
INFORMATIONAL NON-COLLUSION DECLARATION
INFORMATIONAL BID PROPOSAL BOND
INFORMATIONAL SUBCONTRACTOR LIST
INFORMATIONAL WAGE RATE CERTIFICATION
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BIDDER'S CHECKLIST, SUCCESSFUL BIDDER’S SUBMITTALS and
CONTRACTOR REQUIRED SUBMITTALS

The following checklist is informational only and lists minimal submittals required from the Bidder or
Successful Contractor. It is not all inclusive. See Standard Specifications and Contract Provisions.

SUBMITTALS REQUIRED WITH BID

Properly Completed and Signed Proposal (County provided Bid Proposal Form only)
Bid Deposit or Bid Bond (County provided Bid Bond Form only)

Addendum Acknowledgement, if any (on proposal)

UDBE Utilization Certification (DOT Form 272-056U, only when applicable)

UDBE Wiritten Confirmation Document (DOT Form 422-031U, only when applicable)

Non-Collusion Declaration DOT Form 272-0361 EF

Local Agency Subcontractor List (DOT Form 271-015A EF, only when applicable)

Wage Rate Certification (County provided Wage Rate Certification Form only)
Department of Ecology Transfer of Coverage Form (ECY 020-87a, only when applicable)

SUBMITTALS REQUIRED FROM SUCCESSFUL BIDDER

Prior to Contract Execution by County Commissioners

The Successful bidder is required to submit the following:

Signed Contract Document by Contractor

Certificate of Insurance

Contract (Performance) Bond (County provided Performance Bond Form only)
UDBE Breakdown Information (when applicable)

List of firms who submitted a bid quote in an attempt to participate in the project

TIOTMOO DY

moow?>»

Prior to Notice to Proceed
The Successful bidder is required to submit the following for approval by the Engineer:

A. Construction Progress Schedule
B. SPCC Plan
C. TESC Plan
D. Attend Preconstruction Meeting

CONTRACTOR SUBMITTALS DURING CONSTRUCTION

Some of the following items are required by both the Prime Contractor and Subcontractors.
The County will assist the Contractor in the acquisition of any forms or submittals of the
following requirements.

A. Intent to Pay Prevailing Wage and Affidavit of Wages Paid for prime and all subs.
B. Weekly Certified Payrolls for prime and all subs.

C. Other submittals specific to the Prime Contractor’'s or Subcontractor’'s operations. (Request
to Sublet, Subcontractor/Lower Tier Certification, etc.)

D. Any agreements, easements, other permits acquired by the Contractor or Subcontractor
associated with work on this contract.

E. UDBE Reporting (when applicable)

F. Annual EEO Report (FHWA 1391, when applicable)

G. Subcontractor Monthly Payment Summary

H. Erosion and Sediment Control Inspection Form (WSDOT Form 220-030)

County Wide Roadside Hazard Removal




BID PROPOSAL

TO: The Board of County Commissioners
Okanogan, Washington

THIS CERTIFIES THAT THE UNDERSIGNED HAS EXAMINED THE LOCATION OF:

Page 1 of 2

County Wide Roadside Hazard Removal and that the Plans, Specifications and Contract
governing the work embraced in this improvement, and the method by which payment will be
made for said work is understood. The undersigned hereby proposes to undertake and complete
the work embraced in this improvement, or as much thereof as can be completed with the money
available, in accordance with the said Plans, Specifications and Contract, and the following
schedule of rates and prices:
NOTE: Unit bid prices for all items, all extensions, and total amount of bid shall be entered in figures.
Figures entered to the right of the decimal shall be interpreted as cents. All entries must be typed or
entered in ink.

BASE BID
Item PLAN ITEM DESCRIPTION UNIT PRICE TOTAL AMOUNT
No. QUANTITY (with Standard Item No.) in Dollars & Cents in Dollars & Cents
PREPARATION
1 Lump Sum Mabifization (0001) Lump Sum
2 Lump Sum Removal of Structures and Obstructions i Lump Sum
TRAFFIC
3 Lump Sum Project Temporary Traffic Control i Lump Sum
4 Lump Sum Traffic Control Supervisor - Lump Sum
5 80 Flaggers @ s o
HR (6980) | Per Hour
OTHER ITEMS
Roadside Cleanup
6 Estimate (7480) Estimate
7 Estimate Reimbursement for Third Party Damage - Estimate
(7725)
8 Calc. Minor Change (7728) Calculated
9 Lump Sum | SPCC Plan (7736) Lump Sum

TOTAL BASE BID AMOUNT

County Wide Roadside Hazard Removal
Okanogan County is an Equal Opportunity Employer
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BID PROPOSAL
Page 2 of 2

SIGNATURE PAGE

The undersigned further certifies that isfare thoroughly aware that
time is of the essence for completion of this contract within the time stated in the Special Provisions.

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

The undersigned hereby agrees to pay labor not less than the prevailing rates of wages in accordance
with the requirements of the Special Provisions for this project.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below, is attached hereto:

[ | CASHIER'S }
| CHECK
___or }
CERTIFIED } IN THE AMOUNT OF DOLLARS,

|| CHECK

PAYABLE TO OKANOGAN COUNTY

ora

[ | PROPOSAL IN THE AMOUNT OF 5% OF THE TOTAL AMOUNT BID
| BOND
Receipt is hereby acknowledged of Addend(um)(a) No(s). , , &
SIGNATURE OF AUTHORIZED OFFICIAL(S):

FIRM NAME:

BY:

Signature

PRINTED NAME:

TITLE:

ADDRESS:

CITY: STATE: ZIP:
PHONE: FAX:
Contractor's License #: FEDERAL ID #:

1. If the bidder is a corporation, this proposal must be executed by its duly authorized officials.

2. This proposal form is not transferable. Any alteration of the firm's name entered hereon without prior
permission from the Okanogan County Engineer will be cause for considering the proposal irregular
and subsequent rejection of the bid.

3. The Bid Bond Form provided by Okanogan County is the only acceptable Bid Bond.

4. Please refer to Section 1-02.6 of the Standard Specifications, "Preparation of Proposal," or "Article
4" of the Instructions to Bidders for building construction projects.

5. Should it be necessary to modify this proposal in writing, please make reference to the following
proposal number in your communication: .

County Wide Roadside Hazard Removal Page 2 of 2
Okanogan County is an Equal Opportunity Employer



Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2 That by signing the signature page of this proposal, | am
deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

DOT Form 272-036| EF
07/2011



Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Okanogan County, Washington, as Obligee, in the penal

sum of

Dollars (S ) for the payment of which the Principal and Surety bind

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,

by these presents.

The condition of the obligation is such that if the Obligee shall make any award to the
Principal for, County Wide Roadside Hazard Removal located in Okanogan County,
Washington, according to the terms of the proposal or bid made by the Principal therefor, and
the Principal shall duly make and enter into a contract with the Obligee in accordance with the
terms of said proposal or bid and award and shall give bond for the faithful performance
thereof, with the Surety or Sureties approved by the Obligee; or if the principal shall, in case of
failure so to do, pay and forfeit to the Obligee the penal amount of the deposit specified in the
call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full
force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and
liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 2019

Principal

Surety

Attorney-in-Fact




Local Agency Name

Local Agency Subcontractor List

wacalAgancy Ardmas Prepared in compliance with RCW 39.30.060 as amended

To Be Submitted with the Bid Proposal

Project Name

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract for
performance of the work of heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106
RCW, and electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to perform
the same work will result in your bid being non-responsive and therefore void.

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work of heating,
ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical as described in Chapter
19.28 RCW must be listed below. The work to be performed is to be listed below the subcontractor(s) name.

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060. and no

subcontractor s listed below to perform such work, the bidder certifies that the work will either (i) be

performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who will not contract directly
with the bidder.

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

* Bidder's are notified that is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc, are
considered electrical equipment and therefore considered part of electrical work, even if the installation is for future use
and no wiring or electrical current is connected during the project.

SR DOT Form 271-015A EF
Revised 08/2012



0 ka n Oga n CO u nty County Engineer
Department of Public Works Joshua L. Thomson, PE

1234-A Second Ave. S. —
Public Services Building
Okanogan, WA 98840-9723

Certification of Compliance with Wage Payment Statutes
This form must be submitted with the Bid Proposal or as a Supplement no later than 24 hours after the time
for delivery of the Bid Proposal, as provided for in Section 1-02.9 of the Contract Provisions.

The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date (May 21, 2019), the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and
binding citation and notice of assessment issued by the Department of Labor and Industries or
through a civil judgment entered by a court of limited or general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Bidder’s Business Name

Signature of Authorized Official*

Printed Name

Title

Date City State

Check One:
Sole Proprietorship 0  Partnership 0 Joint Venture 0 Corporation O

State of Incorporation, or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

* If a corporation, proposal must be executed in the corporate name by the president or vice-president
(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership,
proposal must be executed by a partner.
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PUBLIC WORKS CONTRACT

THIS AGREEMENT, made and entered into between the Board of County Commissioners of
Okanogan County, State of Washington, acting under and by virtue of Title 36 and Title 39 R.C.W. as
amended, hereinafter referred to as "The County," and

***Contractor Name***
or its heirs, executors, administrators, successors and assigns, hereinafter referred to as "The Contractor,"

WITNESSETH:

That in consideration of the terms and conditions contained herein and attached and made a part of this
Agreement, the parties hereto covenant and agree as follows:

1. The Contractor shall do all work and furnish all labor, tools, materials, and equipment necessary to
construct and complete the following for Okanogan County, Washington:

County Wide Roadside Hazard Removal

in accordance with and as described in the attached plans and specifications, and the 2018
Standard Specifications for Road, Bridge, and Municipal Construction, adopted by the
Washington State Department of Transportation, the American Public Works Association and
Okanogan County, which are by this reference incorporated herein and made a part hereof, and
shall perform any changes in the work in accordance with the Contract Documents.

The Contractor shall provide and bear the expense of all materials, labor, equipment, tools, and
work of any sort whatsoever that may be required for the transfer of materials and for constructing
and completing the work provided for in these contract documents.

2. Okanogan County hereby promises and agrees with the Contractor to employ, and does employ
the Contractor to provide the materials and to do and cause to be done the above described work
and to complete and finish the same in accordance with the attached plans and specifications and
the terms and conditions herein contained and hereby contracts to pay for the same according to
the attached specifications and the schedule of unit or itemized prices at the time and in the
manner and upon the conditions provided for in this contract.

3. The Contractor for himself/herself, and for his/her heirs, executors, administrators, successors, and
assigns, does hereby agree to the full performance of all the covenants herein contained upon the

part of the Contractor.

4. It is further provided that no liability shall attach to the County by reason of entering into this
contract, except as expressly provided herein.

5. The Contractor hereby certifies by execution of this contract that he is registered or licensed as
may be required by the laws of the State of Washington, Chapter 18.27 R.C.W.

IN WITNESS WHEREOF, the said Contractor has executed this instrument on the day and year first
written below, and the said Board of County Commissioners of Okanogan County has caused this
instrument to be executed by its Chairman in the name of the said Board and in the name of Okanogan

County Wide Roadside Hazard Removal Page 1
OKANOGAN COUNTY Department of Public Works An Equal Opportunity Employer



County, duly attested by its Clerk, and the seal of said Board to be hereunto affixed on the day and
year last written below.

Executed by the Contractor this day of , 2019.

CONTRACTOR:

By:

Signature Title

PRINTED NAME:

ADDRESS:

City State Zip

PHONE:

FAX Number:

State Of Washington Contractor's License Number:

Federal 1.D. Number:
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DATED at Okanogan, Washington this day of. ,2019.

BOARD OF COUNTY COMMISSIONERS
OKANOGAN COUNTY, WASHINGTON

Jim Detro, Chair
ATTEST:
Andy Hover, Member
Lalena Johns, Clerk of the Board Chris Branch, Member
County Wide Roadside Hazard Removal Page 2
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Contract Bond
Department of Public Works Construction

KNOW ALL PERSONS BY THESE PRESENTS, That

of , as Principal,

and as Surety, are jointly and
severally held and bound unto Okanogan County, in the penal sum of

Dollars

(% ), the payment of which we jointly and severally bind
ourselves, our heirs, executors, administrators, and assigns, and successors and assigns,
firmly by these presents.

The CONDITION of this bond is such that WHEREAS, on the

day of A.D., , the said

Principal, herein, executed a certain contract with Okanogan

County, by the terms, conditions, and provisions of which contract the said

Principal, herein, agree to furnish all material and do certain

work, to wit: That will undertake and complete the
construction of County Wide Roadside Hazard Removal according to the maps, plans and
specifications made a part of said contract, which contract as so executed, is hereunto
attached, is now referred to and by reference is incorporated herein and made a part hereof
as fully for all purposes as if here set forth at length. This bond shall cover all approved
change orders as if they were in the original contract. Similarly, the bond shall cover payment
of all taxes incurred on said contract under title 50 and 51 Revised Code of Washington
(RCW) and all taxes imposed on the Principle under Title 82 RCW.

NOW, THEREFORE, if the Principal herein shall faithfully and truly observe and comply with
the terms, conditions, and provisions of said contract in all respects and shall well and truly
and fully do and perform all matters and things by them undertaken to be performed under
said contract, upon the terms proposed therein, and within the time prescribed therein, and
until the same is accepted, and shall pay all laborers, mechanics, subcontractors, and
material men, and all persons who shall supply such contractor or subcontractor with
provisions and supplies for the carrying on of such work, and shall pay all taxes pursuant to
Title 50, and 51, and 82 RCW, and shall in all respects, faithfully perform said contract
according to law, then this obligation to be void, otherwise to remain in full force and effect.

WITNESS our hands this day of ,

Revised 09/2012




(Principal)

(Attorney-in-fact, Surety)

Name and Address Local Office of Agent

APPROVED:

Okanogan County
Deputy Civil Prosecutor

By:

Date:

Surety Bond No.

Okanogan County Contract No.

Revised 09/2012
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2018
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

Section 1-01, Definitions and Terms
August 6, 2018

1-01.3 Definitions
The following new term and definition is inserted before the definition for “Shoulder”:

Sensitive Area — Natural features, which may be previously altered by human activity,
that are present on or adjacent to the project location and protected, managed, or
regulated by local, tribal, state, or federal agencies.

The following new term and definition is inserted after the definition for “Working Drawings”:

WSDOT Form — Forms developed and maintained by WSDOT that are required or
available for use on a project. These forms can be downloaded from the forms catalogue
at:

http://wsdot.wa.gov/forms/pdfForms.html

Section 1-02, Bid Procedures and Conditions
October 30, 2018

1-02.4(1) General
This section is supplemented with the following:

Prospective Bidders are advised that the Contracting Agency may include a partially
completed Washington State Department of Ecology (Ecology) Transfer of Coverage
(Ecology Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP)
as part of the Bid Documents. When the Contracting Agency requires the transfer of
coverage of the CSWGP to the Contractor, an informational copy of the Transfer of
Coverage and the associated CSWGP will be included in the appendices. As a condition
of Section 1-03.3, the Contractor is required to complete sections |, Ill, and VIII of the
Transfer of Coverage and return the form to the Contracting Agency.

The Contracting Agency is responsible for compliance with the CSWGP until the end of

day that the Contract is executed. Beginning on the day after the Contract is executed,
the Contractor shall assume complete legal responsibility for compliance with the CSWGP

COUNTY WIDE ROADSIDE HAZARD REMOVAL 1
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and full implementation of all conditions of the CSWGP as they apply to the Contract
Work.

1-02.6.0PT15.GR1
(August 2, 2004)
The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.5 Proposal Forms
The first sentence of the first paragraph is revised to read:

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form
for any project on which the Bidder is eligible to Bid.

1-02.6 Preparation of Proposal
Item number 1 of the second paragraph is revised to read:

1. A unit price for each item (omitting digits more than two places to the right of the
decimal point),

In the third sentence of the fourth paragraph, “WSDOT Form 422-031" is revised to read
“WSDOT Form 422-031U".

The following new paragraph is inserted before the last paragraph:

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law
Compliance form (WSDOT Form 272-009). Failure to return this certification as part of
the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A
Contractor Certification of Wage Law Compliance form is included in the Proposal Forms.

Section 1-03, Award and Execution of Contract
January 2, 2018

1-03.3 Execution of Contract
The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the
signed Contracting Agency-prepared Contract, an insurance certification as required by
Section 1-07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer
of Coverage form for the Construction Stormwater General Permit with sections I, lll, and
VIII completed when provided, and shall be registered as a contractor in the state of
Washington.

1-03.5 Failure to Execute Contract
The first sentence is revised to read:

Failure to return the insurance certification and bond with the signed Contract as required
in Section 1-03.3, or failure to provide Disadvantaged, Minority or Women's Business
Enterprise information if required in the Contract, or failure or refusal to sign the Contract,
or failure to register as a contractor in the state of Washington, or failure to return the
completed Transfer of Coverage for the Construction Stormwater General Permit to the

COUNTY WIDE ROADSIDE HAZARD REMOVAL 2
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Contracting Agency when provided shall result in forfeiture of the proposal bond or deposit
of this Bidder.

Section 1-05, Control of Work
August 6, 2018

1-05.5 Vacant
This section, including title, is revised to read:

1-05.5 Tolerances
Geometrical tolerances shall be measured from the points, lines, and surfaces defined in

Contract documents.

A plus (+) tolerance increases the amount or dimension to which it applies, or raises a
deviation from level. A minus (-) tolerance decreases the amount or dimension to which it
applies, or lowers a deviation from level. Where only one signed tolerance is specified (+
or -), there is no specified tolerance in the opposing direction.

Tolerances shall not be cumulative. The most restrictive tolerance shall control.

Tolerances shall not extend the Work beyond the Right of Way or other legal boundaries
identified in the Contract documents. If application of tolerances causes the extension of
the Work beyond the Right of Way or legal boundaries, the tolerance shall be reduced for
that specific instance.

Tolerances shall not violate other Contract requirements. If application of tolerances
causes the Work to violate other Contract requirements, the tolerance shall be reduced
for that specific instance. If application of tolerances causes conflicts with other
components or aspects of the Work, the tolerance shall be reduced for that specific
instance.

1-05.9 Equipment
The following new paragraph is inserted before the first paragraph:

Prior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt

and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and
undercarriage. The Engineer will reject equipment from the site until it returns clean.

This section is supplemented with the following:

Upon completion of the Work, the Contractor shall completely remove all loose dirt and
vegetative debris from equipment before removing it from the job site.

Section 1-06, Control of Material
January 7, 2019

1-06.1(3) Aggregate Source Approval (ASA) Database
This section is supplemented with the following:

Regardless of status of the source, whether listed or not listed in the ASA database the
source owner may be asked to provide testing results for toxicity in accordance with
Section 9-03.21(1).

COUNTY WIDE ROADSIDE HAZARD REMOVAL 3
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1-06.2(2)D Quality Level Analysis
This section is supplemented with the following new subsection:

1-06.2(2)D5 Quality Level Calculation — HMA Compaction

The procedures for determining the quality level and pay factor for HMA compaction are

as follows:

1

Determine the arithmetic mean, X, for compaction of the lot:

'XJH = &
n
Where:
X= individual compaction test values for each sublot in the lot.
¥x = summation of individual compaction test values
n= total number test values

Compute the sample standard deviation, “S”, for each constituent:

ny x’ —(Zx)2 J
S=
n(n—l)

Where:
Sx?=  summation of the squares of individual compaction test values
(¥x)? = summation of the individual compaction test values squared

Compute the lower quality index (Qv):

X, —LSL
0=
Where:

LSL= 92.0

Determine Py (the percent within the lower Specification limit which corresponds
to a given Q) from Table 1. For negative values of Q, P. is equal to 100 minus
the table P.. Ifthe value of Q. does not correspond exactly to a figure in the

table, use the next higher value.
Determine the quality level (the total percent within Specification limits):

Quality Level = P.

Using the quality level from step 5, determine the composite pay factor (CPF)

from Table 2.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 4
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7. If the CPF determined from step 6 is 1.00 or greater: use that CPF for the
compaction lot; however, the maximum HMA compaction CPF using an LSL =
92.0 shall be 1.05.

8. If the CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using an
LSL = 91.5. The value thus determined shall be the HMA compaction CPF for
that lot; however, the maximum HMA compaction CPF using an LSL = 91.5 shall
be 1.00.

1-06.2(2)D1 Quality Level Analysis
The following new sentence is inserted after the first sentence:

The quality level calculations for HMA compaction are completed using the formulas in
Section 1-06.2(2)D5.

1-06.2(2)D4 Quality Level Calculation
The first paragraph (excluding the numbered list) is revised to read:

The procedures for determining the quality level and pay factors for a material, other than
HMA compaction, are as follows:

1-06.6 Recycled Materials
The first three sentences of the second paragraph are revised to read:

The Contractor shall submit a Recycled Material Utilization Plan on WSDOT Form 350-
075A within 30 calendar days after the Contract is executed. The plan shall provide the
Contractor’s anticipated usage of recycled concrete aggregates for meeting the
requirements of these Specifications. The quantity of recycled concrete aggregate will be
provided in tons and as a percentage of the Plan quantity for eligible material listed in
Section 9-03.21(1)E Table on Maximum Allowable percent (By Weight) of Recycled
Material.

The last paragraph is revised to read:

Within 30 calendar days after Physical Completion, the Contractor shall report the
quantity of recycled concrete aggregates that were utilized in the construction of the
project for each eligible item listed in Section 9-03.21(1)E. The Contractor’s report shall
be provided on WSDOT Form 350-075A, Recycled Materials Reporting.

1-06.6(1)A General
Item 1(a) in the second paragraph is revised to read:

a. The estimated costs for the Work for each material with 25 percent recycled concrete
aggregate. The cost estimate shall include for each material a documented price
quote from the supplier with the lowest total cost for the Work.

Section 1-07, Legal Relations and Responsibilities to the Public
April 1, 2019

1-07.5 Environmental Regulations
This section is supplemented with the following new subsections:

COUNTY WIDE ROADSIDE HAZARD REMOVAL 5



1-07.5(5) U.S. Army Corps of Engineers
When temporary fills are permitted, the Contractor shall remove fills in their entirety and
the affected areas returned to pre-construction elevations.

If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special
Provisions, the Contractor shall retain a copy of the permit or the verification letter (in the
case of a Nationwide Permit) on the worksite for the life of the Contract. The Contractor
shall provide copies of the permit or verification letter to all subcontractors involved with
the authorized work prior to their commencement of any work in waters of the U.S.

1-07.5(6) U.S. Fish/Wildlife Services and National Marine Fisheries Service
The Contracting Agency will provide fish exclusion and handling services if the Work
dictates. However, if the Contractor discovers any fish stranded by the project and a
Contracting Agency biologist is not available, they shall immediately release the fish into
a flowing stream or open water.

1-07.5(1) General
The first sentence is deleted and replaced with the following:

N2
COWO~NOURWN_2 OO~ WN =

No Work shall occur within areas under the jurisdiction of resource agencies unless

21 authorized in the Contract.

22

23  The third paragraph is deleted.

24

25 1-07.5(2) State Department of Fish and Wildlife

26  This section is revised to read:

27

28 In doing the Work, the Contractor shall:

29

30 1. Not degrade water in a way that would harm fish, wildlife, or their habitat.

31

32 2. Not place materials below or remove them from the ordinary high water line
33 except as may be specified in the Contract.

34

35 3. Not allow equipment to enter waters of the State except as specified in the
36 Contract.

3

38 4. Revegetate in accordance with the Plans, unless the Special Provisions permit
39 otherwise.

40

41 5. Prevent any fish-threatening silt buildup on the bed or bottom of any body of
42 water.

43

44 6. Ensure continuous stream flow downstream of the Work area.

45

46 7. Dispose of any project debris by removal, burning, or placement above high-
47 water flows.

48

49 8. Immediately notify the Engineer and stop all work causing impacts, if at any time,
50 as a result of project activities, fish are observed in distress or a fish kill occurs.
51

COUNTY WIDE ROADSIDE HAZARD REMOVAL 6
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If the Work in (1) through (3) above differs little from what the Contract requires, the
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract
items do not cover those areas, the Contracting Agency will pay pursuant to Section 1-
09.4. Work in (4) through (8) above shall be incidental to Contract pay items.

1-07.5(3) State Department of Ecology
This section is revised to read:

In doing the Work, the Contractor shall:

i

2.

Comply with Washington State Water Quality Standards.

Perform Work in such a manner that all materials and substances not specifically
identified in the Contract documents to be placed in the water do not enter
waters of the State, including wetlands. These include, but are not limited to,
petroleum products, hydraulic fluid, fresh concrete, concrete wastewater,
process wastewater, slurry materials and waste from shaft drilling, sediments,
sediment-laden water, chemicals, paint, solvents, or other toxic or deleterious
materials.

Use equipment that is free of external petroleum-based products.

Remove accumulations of soil and debris from drive mechanisms (wheels,
tracks, tires) and undercarriage of equipment prior to using equipment below the
ordinary high water line.

Clean loose dirt and debris from all materials placed below the ordinary high
water line. No materials shall be placed below the ordinary high water line
without the Engineer’s concurrence.

When a violation of the Construction Stormwater General Permit (CSWGP)
occurs, immediately notify the Engineer and fill out WSDOT Form 422-011,
Contractor ECAP Report, and submit the form to the Engineer within 48 hours
of the violation.

Once Physical Completion has been given, prepare a Notice of Termination
(Ecology Form ECY 020-87) and submit the Notice of Termination electronically
to the Engineer in a PDF format a minimum of 7 calendar days prior to submitting
the Notice of Termination to Ecology.

Transfer the CSWGP coverage to the Contracting Agency when Physical
Completion has been given and the Engineer has determined that the project
site is not stabilized from erosion.

Submit copies of all correspondence with Ecology electronically to the Engineer
in a PDF format within four calendar days.

1-07.5(4) Air Quality
This section is revised to read:

The Contractor shall comply with all regional clean air authority and/or State Department
of Ecology rules and regulations.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 7
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The air quality permit process may include additional State Environment Policy Act
(SEPA) requirements. Contractors shall contact the appropriate regional air pollution
control authority well in advance of beginning Work.

When the Work includes demolition or renovation of any existing facility or structure that
contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing
Material (PACM), the Contractor shall comply with the National Emission Standards for
Hazardous Air Pollutants (NESHAP).

Any requirements included in Federal and State regulations regarding air quality that
applies to the “owner or operator” shall be the responsibility of the Contractor.

1-07.7(1) General
The first sentence of the third paragraph is revised to read:

When the Contractor moves equipment or materials on or over Structures, culverts or
pipes, the Contractor may operate equipment with only the load-limit restrictions in
Section 1-07.7(2).

The first sentence of the last paragraph is revised to read:

Unit prices shall cover all costs for operating over Structures, culverts and pipes.

1-07.9(1) General
The last sentence of the sixth paragraph is revised to read:

Generally, the Contractor initiates the request by preparing standard form 1444 Request
for  Authorization of Additional Classification and Rate, available at
https://www.dol.gov/whd/recovery/dbsurvey/conformance.htm, and submitting it to the
Engineer for further action.

1-07.9(2) Posting Notices
The second sentence of the first paragraph (up until the colon) is revised to read:

The Contractor shall ensure the most current edition of the following are posted:
The revision dates are deleted from all items in the numbered list.
The following new items are inserted after item number 1:

2. Mandatory Supplement to EEOC P/E-1 published by US Department of Labor. Post
for projects with federal-aid funding.

3. Pay Transparency Nondiscrimination Provision published by US Department of
Labor. Post for projects with federal-aid funding.

Item number 2 through 12 are renumbered to 4 through 14, respectively.

1-07.11(2) Contractual Requirements
In this section, “creed” is revised to read “religion”.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 8
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Item numbers 1 through 9 are revised to read 2 through 10, respectively.
After the preceding Amendment is applied, the following new item number 1 is inserted:

1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear,
hostility and intimidation at all times. Behaviors that violate this requirement include
but are not limited to:

a. Persistent conduct that is offensive and unwelcome.
b. Conduct that is considered to be hazing.
c. Jokes about race, gender, or sexuality that are offensive.

d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexual
nature which interferes with a person’s ability to perform their job or creates an
intimidating, hostile, or offensive work environment.

e. Language or conduct that is offensive, threatening, intimidating or hostile based
on race, gender, or sexual orientation.

f.  Repeating rumors about individuals in the Work Site that are considered to be
harassing or harmful to the individual’s reputation.

1-07.11(5) Sanctions
This section is supplemented with the following:

Immediately upon the Engineer’s request, the Contractor shall remove from the Work site
any employee engaging in behaviors that promote harassment, humiliation, fear or
intimidation including but not limited to those described in these specifications.

1-07.11(6) Incorporation of Provisions
The first sentence is revised to read:

The Contractor shall include the provisions of Section 1-07.11(2) Contractual
Requirements (1) through (5) and the Section 1-07.11(5) Sanctions in every subcontract
including procurement of materials and leases of equipment.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The last sentence of the first paragraph is revised to read:

An SPCC Plan template and guidance information is available at
http://www.wsdot.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
prevent-report.

1-07.16(2)A Wetland and Sensitive Area Protection
The first sentence of the first paragraph is revised to read:

Existing wetland and other sensitive areas, where shown in the Plans or designated by
the Engineer, shall be saved and protected through the life of the Contract.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 9



~NoogbhwN -

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43

44
45
46
47
48
49
50

1-07.18 Public Liability and Property Damage Insurance
Item number 1 is supplemented with the following new sentence:

This policy shall be kept in force from the execution date of the Contract until the Physical
Completion Date.

Section 1-08, Prosecution and ProgressJanuary 7, 2019

1-08.1 Subcontracting
The first sentence of the seventh paragraph is revised to read:

All Work that is not performed by the Contractor will be considered as subcontracting
except: (1) purchase of sand, gravel, crushed stone, crushed slag, batched concrete
aggregates, ready-mix concrete, off-site fabricated structural steel, other off-site
fabricated items, and any other materials supplied by established and recognized
commercial plants; or (2) delivery of these materials to the Work site in vehicles owned
or operated by such plants or by recognized independent or commercial hauling
companies hired by those commercial plants.

The following new paragraph is inserted after the seventh paragraph:

The Contractor shall not use businesses (material suppliers, vendors, subcontractors,
etc.) with federal purchasing exclusions. Businesses with exclusions are identified using
the System for Award Management web page at www.SAM.gov.

1-08.5 Time for Completion
Item number 2 of the sixth paragraph is supplemented with the following:

f. A copy of the Notice of Termination sent to the Washington State Department of
Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the
Notice of Termination by Ecology; and no rejection of the Notice of Termination by
Ecology. This requirement will not apply if the Construction Stormwater General
Permit is transferred back to the Contracting Agency in accordance with Section 8-
01.3(16).

1-08.7 Maintenance During Suspension
The fifth paragraph is revised to read:

The Contractor shall protect and maintain all other Work in areas not used by traffic. All
costs associated with protecting and maintaining such Work shall be the responsibility of
the Contractor.

Section 1-09, Measurement and Payment
August 6, 2018

1-09.2(1) General Requirements for Weighing Equipment
The last paragraph is supplemented with the following:

When requested by the Engineer, the Contractor’s representative shall collect the tickets
throughout the day and provide them to the Engineer’s designated receiver, not later than
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive
no pay.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 10
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1-09.2(2) Specific Requirements for Batching Scales
The last sentence of the first paragraph is revised to read:

Batching scales used for concrete or hot mix asphalt shall not be used for batching
other materials.

1-09.10 Payment for Surplus Processed Materials
The following sentence is inserted after the first sentence of the second paragraph:

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantity
of Asphalt and quantity of RAP or other materials incorporated into the mix.

Section 2-01, Clearing, Grubbing, and Roadside Cleanup
April 1, 2019

2-01.2(3) Disposal Method No. 3 — Chipping
Item number 2 of the first paragraph is revised to read:

2. Chips shall be disposed outside of sensitive areas, and in areas that aren't in conflict
with permanent Work.

Section 2-02, Removal of Structures and Obstructions
April 2, 2018

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
In item number 3 of the first paragraph, the second sentence is revised to read:

For concrete pavement removal, a second vertical full depth relief saw cut offset 12 to 18
inches from and parallel to the initial saw cut is also required, unless the Engineer allows
otherwise.

Section 2-03, Roadway Excavation and Embankment
April 1, 2019

2-03.3(14)F Displacement of Unsuitable Foundation Materials
This section, including title, is revised to read:

2-03.3(14)F Vacant

Section 2-09, Structure Excavation

April 1, 2019

2-09.2 Materials

In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland
Cement Concrete” are revised to read:

Cement 9-01
Fine Aggregate for Concrete  9-03.1(2)

COUNTY WIDE ROADSIDE HAZARD REMOVAL 11
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2-09.3(3)B Excavation Using Open Pits — Extra Excavation
The last two paragraphs are deleted and replaced with the following:

The excavation height (Ht) shall be calculated within a vertical plane as the difference
between the lowest elevation in the excavation and the highest elevation of the ground
surface immediately adjacent to the excavation. Pavement thickness and other surface
treatments existing at the time of the excavation shall be included in the height calculation.

Submittals and Design Requirements

Excavations 4-feet and less in height do not require design and submittals. The Contractor
shall provide a safe work environment and shall execute the work in a manner that does
not damage adjacent pavements, utilities, or structures. If the Engineer determines the
Contractor’s work may potentially affect adjacent traffic, pavements, utilities, or structures,
the Engineer may request a Type 1 Working Drawing from the Contractor. The Contractor
shall explain in the Type 1 Working Drawing how the Engineer’'s concerns will be
addressed, why infrastructure will not be damaged by the work, and how worker safety
will be preserved.

For excavations that have soil types and slope geometries defined in WAC 296-155 part
N and are between 4-feet and 20-feet in height, the Contractor shall submit Type 2
Working Drawings. Required submittal elements include, at a minimum, the following:

1. A plan view showing the limits of the excavation and its relationship to traffic,
structures, utilities and other pertinent project elements. If the stability of the
excavation requires no-load zones or equipment setback distances, those shall
be shown on the plan view.

2. Atypical or controlling cross section showing the proposed excavation, original
ground line, and locations of traffic, existing structures, utilities, site constraints,
surcharge loads, or other conditions that could affect the stability of the slope. If
the stability of the excavation requires no-load zones or equipment setback
distances, those shall be shown in cross section.

3. Asummary clearly describing subsurface conditions, soil type for WAC 296-155
part N, and groundwater conditions, sequencing considerations, and governing
assumptions.

Where WAC 296-155 part N requires an engineer’s design, the Contractor shall submit
Type 2E Working Drawings. Required submittal elements include, at a minimum, the three
items above and the following additional items:

4. Supporting calculations for the design of the excavation, the soil and material
properties selected for design, and the justification for the selection for those
properties, in accordance with the WSDOT Geotechnical Design Manual M 46-
03.

5. Safety factors, or load and resistance factors used, and justification for their
selection, in accordance with the WSDOT Geotechnical Design Manual M 46-
03, and referenced AASHTO design manuals.

6. A monitoring plan to evaluate the excavation performance throughout its
design life.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 12
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7. Any supplemental subsurface explorations made by the Contractor to meet the
requirements for geotechnical design of excavation slopes, in accordance with
the WSDOT Geotechnical Design Manual M 46-03.

2-09.3(3)D Shoring and Cofferdams
The first sentence of the sixth paragraph is revised to read:

Structural shoring and cofferdams shall be designed for conditions stated in this Section
using methods shown in Division | Section 5 of the AASHTO Standard Specifications for
Highway Bridges Seventeenth Edition — 2002 for allowable stress design, or the AASHTO
LRFD Bridge Design Specifications for load and resistance factor design.

Section 3-01, Production from Quarry and Pit Sites
April 2, 2018

3-01.1 Description
The first paragraph is revised to read:

This Work shall consist of manufacturing and producing crushed and screened
aggregates including pit run aggregates of the kind, quality, and grading specified for use
in the construction of concrete, hot mix asphalt, crushed surfacing, maintenance rock,
ballast, gravel base, gravel backfill, gravel borrow, riprap, and bituminous surface
treatments of all descriptions.

Section 4-04, Ballast and Crushed Surfacing
April 2, 2018

4-04.3(5) Shaping and Compaction
This section is supplemented with the following new paragraph:

When using 100% Recycled Concrete Aggregate, the Contractor may submit a written
request to use a test point evaluation for compaction acceptance testing in lieu of
compacting to 95% of the standard density as determined by the requirements of Section
2-03.3(14)D. The test point evaluation shall be performed in accordance with SOP 738.

Section 5-01, Cement Concrete Pavement Rehabilitation
January 7, 2019

5-01.2 Materials
The reference for Concrete Patching Material is revised to read:

Concrete Patching Material, Grout, and Mortar 9-20.1

5-01.3(1)A1 Concrete Patching Materials
In this section, each reference to “9-20" is revised to read “9-20.1".

5-01.3(4) Replace Cement Concrete Panel
This section’s content is deleted and replaced with the following new subsections:

COUNTY WIDE ROADSIDE HAZARD REMOVAL 13
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5-01.3(4)A General

Curing, cold weather work, concrete pavement construction in adjacent lines, and
protection of pavement shall meet the requirements of Section 5-05.3(13) through Section
5-05.3(15). The Contractor, at no cost to the Contracting Agency, shall repair any damage
to existing pavement caused by the Contractor’s operations.

5-01.3(4)B Sawing and Dimensional Requirements

Concrete slabs to be replaced as shown in the Plans or staked by the Engineer shall be
at least 6.0 feet long and full width of an existing pavement panel. The portion of the panel
to remain in place shall have a minimum dimension of 6 feet in length and full panel width;
otherwise the entire panel shall be removed and replaced. There shall be no new joints
closer than 3.0 feet to an existing transverse joint or crack. A vertical full depth saw cut is
required along all longitudinal joints and at transverse locations and, unless the Engineer
allows otherwise, an additional vertical full depth relief saw cut located 12 to 18 inches
from and parallel to the initial longitudinal and transverse saw cut locations is also
required. Removal of existing cement concrete pavement shall not cause damage to
adjacent slabs that are to remain in place. In areas that will be ground, slab replacements
shall be performed prior to pavement grinding.

Side forms shall meet the requirements of Section 5-05.3(7)B whenever a sawed full
depth vertical face cannot be maintained.

5-01.3(4)C Dowel Bars and Tie Bars
For the half of a dowel bar or tie bar placed in fresh concrete, comply with the
requirements of Section 5-05.

For the half of a dowel bar or tie bar placed in hardened concrete, comply with the
Standard Plans and the following.

After drilling, secure dowel bars and tie bars into the existing pavement with either an
epoxy bonding agent Type | or |V as specified in Section 9-26.1, or a grout Type 2 for
non-shrink applications as specified in Section 9-20.3.

Dowel bars shall be placed at the mid depth of the concrete slab, centered over the
transverse joint, and parallel to the centerline and to the roadway surface, within the
tolerances in the table below. Dowel bars may be adjusted to avoid contact with existing
dowel bars in the transverse joint at bridge approach slabs or existing panels provided
the adjusted dowel bars meet the tolerances below.

Tie bars shall be placed at the mid depth of the concrete slab, centered over the joint,
perpendicular to centerline, and parallel to the roadway surface, within the tolerances in
the table below. The horizontal position of tie bars may be adjusted to avoid contact with
existing tie bars in the longitudinal joint where panel replacement takes place, provided
the adjusted tie bars meet the tolerances below.

Placement Tolerances
Dowel Bars Tie Bars
Vertical: Center of Bar to Center of Slab | + 1.00 inch max | + 1.00 inch max
Depth
Dowel Bar Centered Over the +1.00 inch max N/A
Transverse Joint

COUNTY WIDE ROADSIDE HAZARD REMOVAL 14



CoO~NOODOAWN-=-

Tie Bar Centered Over the Longitudinal N/A + 1.00 inch max

Joint

Parallel to Centerline Over the Length + 0.50 inch max N/A

of the Dowel Bar

Perpendicular to Longitudinal Joint N/A + 1.00 inch max

Over the Length of the Tie Bar
Parallel to Roadway Surface Over the +0.50 inch max | + 1.00 inch max
Length of the Bar

Dowel bars and tie bars shall be placed according to the Standard Plan when multiple
panels are placed. Panels shall be cast separately from the bridge approach slab.

Dowel bars to be drilled into existing concrete or at a new transverse contraction joint
shall have a parting compound, such as curing compound, grease, or other Engineer
accepted equal, applied to them prior to placement.

Clean the drilled holes in accordance with the epoxy or grout manufacturer’s instructions.
Holes shall be clean and dry at the time of placing the epoxy, or grout and tie bars.
Completely fill the void between the tie bar and the outer limits of the drilled hole with
epoxy or grout. Use retention rings to prevent leakage of the epoxy or grout and support
the tie bar to prevent movement until the epoxy or grout has cured the minimum time
recommended by the manufacturer.

5-01.3(4)D Foundation Preparation

The Contractor shall smooth the surfacing below the removed panel and compact it to the
satisfaction of the Engineer. Crushed surfacing base course, or hot mix asphalt may be
needed to bring the surfacing to grade prior to placing the new concrete.

If the material under the removed panel is uncompactable and the Engineer requires it,
the Contractor shall excavate the Subgrade 2 feet, place a soil stabilization construction
geotextile meeting the requirements of Section 9-33, and backfill with crushed surfacing
base course. This Work may include:

1. Furnishing and hauling crushed surfacing base course to the project site.
2. Excavating uncompactable material.

3. Furnishing and placing a soil stabilization construction geotextile.

4. Backfiling and compacting crushed surfacing base course.

5. Removing, hauling and restocking any unused crushed surfacing base course.

5-01.3(4)E Concrete Finishing
Grade control shall be the responsibility of the Contractor.

All panels shall be struck off level with the adjacent panels and floated to a smooth
surface.

Final finish texturing shall meet the requirements of Section 5-05.3(11).
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In areas where the Plans do not require grinding, the surface smoothness will be
measured with a 10-foot straightedge by the Engineer in accordance with Section 5-
05.3(12). If the replacement panel is located in an area that will be ground as part of
concrete pavement grinding in accordance with Section 5-01.3(9), the surface
smoothness shall be measured, by the Contractor, in conjunction with the smoothness
measurement done in accordance with Section 5-01.3(10).

5-01.3(4)F Joints

All transverse and longitudinal joints shall be sawed and sealed in accordance with
Section 5-05.3(8). The Contractor may use a hand pushed single blade saw for sawing
joints.

5-01.3(4)G Cracked Panels

Replacement panels that crack shall be repaired as specified in Section 5-05.3(22) at no
cost to the Contracting Agency. When repairing replacement panels that have cracked,
epoxy-coated dowel bars meeting the requirements of Section 9-07.5(1) may be
substituted for the corrosion resistant dowel bars specified.

5-01.3(4)H Opening to Traffic
Opening to traffic shall meet the requirements of Section 5-05.3(17).

5-01.3(5) Partial Depth Spall Repair
The second sentence of the third paragraph is revised to read:

All sandblasting residue shall be removed.

5-01.3(7) Sealing Existing Concrete Random Cracks
The second sentence of the second paragraph is revised to read:

Immediately prior to sealing, the cracks shall be clean.

5-01.3(8) Sealing Existing Longitudinal and Transverse Joint
The first sentence of the fifth paragraph is revised to read:

Immediately prior to sealing, the cracks shall be clean.

5-01.3(10) Pavement Smoothness
This section is revised to read:

Pavement surface smoothness for cement concrete pavement grinding on this project will
include International Roughness Index (IRI) testing. Ride quality will be evaluated using
the Mean Roughness Index (MRI) calculated by averaging the IRI data for the left and
right wheel path within the section.

Smoothness Testing Equipment and Operator Certification
Use an inertial profiler and operator that meet the requirements of Section 5-05.3(3)E.

Surface Smoothness

Operate the inertial profiler in accordance with AASHTO R 57. Collect two longitudinal
traces, one in each wheel path. Collect the control profile at locations designated in Table
2 prior to any pavement rehabilitation Work on the areas to be tested. Collect an
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acceptance profile at locations designated in Table 2 after completion of all cement
concrete pavement grinding on the project. Profiles shall be collected in a continuous
pass including areas excluded from pay adjustments. Provide notice to the Engineer a
minimum of seven calendar days prior to testing.

Table 2

Locations Requiring MRI Testing
Travel lanes where cement
concrete grinding is shown in Control profile
the plans
Additional locations
designated by the Engineer
Travel lanes with completed
cement concrete pavement Acceptance profile
| grinding
Bridges, approach panels
and 0.02 miles before and

Control profile

after bridges and approach Control and acceptance
panels and other excluded profile
areas within lanes requiring
testing
$amps, Shoulders and Do not test
apers

Within 30 calendar days after the Contractor's testing, the Engineer may perform
verification testing. If the verification testing shows a difference in MRI greater than the
10 percent, the following resolution process will be followed:

1. The profiles, equipment and procedures will be evaluated to determine the
cause of the difference.

2. If the cause of the discrepancy cannot be resolved the pavement shall be
retested with both profilers at a mutually agreed time. The two profilers will test
the section within 30 minutes of each other. If the retest shows a difference in
MRI equal or greater than the percentages shown in Table 2 of AASHTO R 54
the Engineer’s test results will be used for pavement smoothness acceptance.

The Contractor shall evaluate profiles for acceptance or corrective action using the
current version of ProVAL and provide the results including the profile data in unfiltered
electronic Engineering Research Division (ERD) file format to the Engineer within 3
calendar days of completing each days profile testing. If the profile data files are created
using an export option in the manufacturer’s software where filter settings can be
specified, use the filter settings that were used to create data files for certification.

Analyze the entire profile. Exclude areas listed in Table 3.

Table 3
Areas Excluded from MRI Acceptance Requirements
Location Exclude
Be_.glr)nlng and end of Pavement within 0.02 mile
grinding
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Bridges and approach slabs

The bridge and approach
slab and 0.02 mile from the
ends of the bridge or
approach slab

Defects in the existing
roadway identified by the
Contractor that adversely
affect the MRI such as dips,
depressions and wheel path

0.01-mile section containing

the defect and the 0.01-mile

section following the section
with the defect.

longitudinal joints."
'"The presence of defects is subject to verification by the
Engineer

Report the MRI results in inches per mile for each 0.01-mile section and each 0.10-mile
section. Do not truncate 0.10-mile sections for areas excluded from MRI acceptance
requirements. MRI requirements will not apply to 0.10-mile sections with more than three
0.01 mile-sections excluded. MRI requirements for the individual 0.01-mile sections shall
still apply. The Engineer will verify the analysis.

The MRI for each 0.10 mile of ground lane will comply with the following:

Maximum MRI of
Acceptance Profile per 0.10
Mile
78 inches/mile
0.6 x Control Profile MRI

Control Profile MRI per 0.10
Mile

<130 inches/mile
>130 inches/mile

The MRI for each 0.01 mile of the completed cement concrete grinding shall not exceed
160 inches/mile.

All Work is subject to parallel and transverse 10-foot straightedge requirements,
corrective work and disincentive adjustments.

Surface smoothness of travel lanes including areas subject to MRI testing shall not vary
more than % inch from the lower edge of a 10-foot straightedge placed on the surface
parallel to the centerline.

The smoothness perpendicular to the centerline will be measured with a 10-foot
straightedge within the lanes. There shall be not vertical elevation difference of more than
a % inch between lanes.

Pavement that does not meet these requirements will be subject to corrective Work. All
corrective Work shall be completed at no additional expense, including traffic control, to
the Contracting Agency. Pavement shall be repaired by one or more of the following
methods:

1. Diamond grinding.

2. By other method accepted by the Engineer.
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Repair areas shall be re-profiled to ensure they no longer require corrective Work. With
concurrence of the Engineer, a 10-foot straight edge may be used in place of the inertial
profiler.

If correction of the roadway as listed above either will not or does not produce satisfactory
results as to smoothness or serviceability the Engineer may accept the completed
pavement and a credit will be calculated in accordance with Section 5-01.5. Under these
circumstances, the decision whether to accept the completed pavement or to require
corrective work as described above shall be vested entirely in the Engineer.

5-01.5 Payment
This section is supplemented with the following:

“Grinding Smoothness Compliance Adjustment”, by calculation.
Grinding Smoothness Compliance Adjustments will be based on the requirements in
Section 5-01.3(10) and the following calculations:

A smoothness compliance adjustment will be calculated in the sum of minus $100
for each and every section of single traffic lane 0.01 mile in length and $1,000 for
each and every section of single traffic lane 0.10 mile in length that does not meet
the requirements in Section 5-01.3(10) after corrective Work.

Section 5-02, Bituminous Surface Treatment
April 1, 2019

5-02.3(5) Application of Aggregates
The first sentence of the eleventh paragraph is revised to read:

The Contractor shall use a pickup broom in all curbed areas, on all bridges, within city
limits, within sensitive areas, and where shown in the Plans both before the application
of emulsified asphalt and during the final brooming operation.

Section 5-04, Hot Mix Asphalt
April 1, 2019

5-04.1 Description
The last sentence of the first paragraph is revised to read:

The manufacture of HMA may include additives or processes that reduce the optimum
mixing temperature (Warm Mix Asphalt) or serve as a compaction aid in accordance with

these Specifications.

5-04.2 Materials
The reference to “Warm Mix Asphalt Additive” is revised to read “HMA Additive”.

5-04.2(1) How to Get an HMA Mix Design on the QPL
The last bullet in the first paragraph is revised to read:

* Do not include HMA additives that reduce the optimum mixing temperature or serve
as a compaction aid when developing a mix design or submitting a mix design for
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QPL evaluation. The use of HMA additives is not part of the process for obtaining
approval for listing a mix design on the QPL. Refer to Section 5-04.2(2)B.

In the table, “WSDOT Standard Practice QC-8" is revised to read “WSDOT Standard Practice
QC-8 located in the WSDOT Materials Manual M 46-01".

5-04.2(1)C Mix Design Resubmittal for QPL Approval
Item number 3 of the first paragraph is revised to read:

3. Changes in modifiers used in the asphalt binder.

5-04.2(2)B Using Warm Mix Asphalt Processes
This section, including title, is revised to read:

5-04.2(2)B Using HMA Additives

The Contractor may, at the Contractor’s discretion, elect to use additives that reduce the
optimum mixing temperature or serve as a compaction aid for producing HMA. Additives
include organic additives, chemical additives and foaming processes. The use of
Additives is subject to the following:

» Do not use additives that reduce the mixing temperature in accordance with
Section 5-04.3(6) in the production of High RAP/Any RAS mixtures.

»  Before using additives, obtain the Engineer’s approval using WSDOT Form 350-
076 to describe the proposed additive and process.

5-04.3(3)A Mixing Plant
Item number 5 of the first paragraph is revised to read:

5. Provide HMA sampling equipment that complies with FOP for AASHTO T 168:
«  Use a mechanical sampling device accepted by the Engineer, or

*  Platforms or devices to enable sampling from the truck transport without entering
the truck transport for sampling HMA.

5-04.3(4) Preparation of Existing Paved Surfaces
The first sentence of the fourth paragraph is revised to read:

Unless otherwise allowed by the Engineer, use cationic emulsified asphalt CSS-1, CSS-
1h, or Performance Graded (PG) asphalt for tack coat.

5-04.3(6) Mixing
The first paragraph is revised to read:

The asphalt supplier shall introduce recycling agent and anti-stripping additive, in the
amount designated on the QPL for the mix design, into the asphalt binder prior to
shipment to the asphalt mixing plant.

The seventh paragraph is revised to read:
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Upon discharge from the mixer, ensure that the temperature of the HMA does not exceed
the optimum mixing temperature shown on the accepted Mix Design Report by more than
25°F, or as allowed by the Engineer. When an additive is included in the manufacture of
HMA, do not heat the additive (at any stage of production including in binder storage
tanks) to a temperature higher than the maximum recommended by the manufacturer of
the additive.

5-04.3(7) Spreading and Finishing
The last row of the table is revised to read:

| % inch [ 0.25 feet [ 0.30 feet ]

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA
The following new paragraph is inserted after the first paragraph:

The Contracting Agency's combined aggregate bulk specific gravity (Gsb) blend as shown
on the HMA Mix Design will be used for VMA calculations until the Contractor submits a
written request for a Gsb test. The new Gsb will be used in the VMA calculations for HMA
from the date the Engineer receives the written request for a Gsb retest. The Contractor
may request aggregate specific gravity (Gsb) testing be performed by the Contracting
Agency twice per project. The Gsb blend of the combined stockpiles will be used to
calculate voids in mineral aggregate (VMA) of any HMA produced after the new Gsb is
determined.

5-04.3(9)A1 Test Section — When Required, When to Stop
The following new row is inserted after the second row in Table 9:

VMA Minimum PF; of 0.95 None*
based on the criteria in
Section 5-04.3(9)B4?

5-04.3(9)A2 Test Section — Evaluating the HMA Mixture in a Test Section
In Table 9a, the test property “Gradation, Asphalt Binder, and V." is revised to read “Gradation,
Asphalt Binder, VMA, and V,"

In Table 9a, the first column of the third row is revised to read:

Aggregates:
Sand Equivalent
Uncompacted Void
Content
Fracture

5-04.3(9)B3 Mixture Statistical Evaluation — Acceptance Testing
In Table 11, “V3” is revised to read “VMA and Va"

5-04.3(9)B5 Mixture Statistical Evaluation — Composite Pay Factors (CPF)
The following new row is inserted above the last row in Table 12:

Voids in Mineral Aggregate 2
(VMA)
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5-04.3(9)B7 Mixture Statistical Evaluation — Retests
The second to last sentence is revised to read:

The sample will be tested for a complete gradation analysis, asphalt binder content, VMA
and V,, and the results of the retest will be used for the acceptance of the HMA mixture
in place of the original mixture sublot sample test results.

5-04.3(10)A HMA Compaction — General Compaction Requirements
The last paragraph is revised to read:

On bridge decks and on roadway approaches within five feet of a bridge/back of pavement
seat, rollers shall not be operated in a vibratory mode, defined as a mode in which the
drum vibrates vertically. However, unless otherwise noted on the plans, rollers may be
operated in an oscillatory mode, defined as a mode in which the drum vibrates in the
horizontal direction only.

5-04.3(10)C1 HMA Compaction Statistical Evaluation — Lots and Sublots
The bulleted item in the fourth paragraph is revised to read:

«  For a compaction lot in progress with a compaction CPF less than 0.75 using an LSL
= 91.5, a new compaction lot will begin at the Contractor’s request after the Engineer
is satisfied that material conforming to the Specifications can be produced. See also
Section 5-04.3(11)F.

5-04.3(10)C2 HMA Compaction Statistical Evaluation — Acceptance Testing
In the table, “WSDOT FOP for AASHTO T 355" is revised to read “FOP for AASHTO T 355”.

5-04.3(10)C3 HMA Statistical Compaction — Price Adjustments
In the first paragraph, “WSDOT FOP for AASHTO T 355" is revised to read “FOP for AASHTO
T 355",

The first sentence in the second paragraph is revised to read:
For each HMA compaction lot (that is accepted by Statistical Evaluation) which does not
meet the criteria in the preceding paragraph, the compaction lot shall be evaluated in
accordance with Section 1-06.2(2)D5 to determine the appropriate Composite Pay Factor
(CPF).

The last two paragraphs are revised to read:

Determine the Compaction Price Adjustment (CPA) from the table below, selecting the
equation for CPA that corresponds to the value of CPF determined above.

Calculating HMA Compaction Price Adjustment (CPA)
Value of CPF Equation for Calculating CPA
When CPF > 1.00 CPA =[1.00 x (CPF — 1.00)] x Q x
upP
When CPF = 1.00 CPA = $0
When CPF < 1.0 CPA =[0.60 x (CPF —1.00)] x Q x
uUP
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Where

CPA = Compaction Price Adjustment for the compaction lot ($)

CPF = Composite Pay Factor for the compaction lot (maximum is 1.05)
Q = Quantity in the compaction lot (tons)

UP = Unit price of the HMA in the compaction lot ($/ton)

5-04.3(10)C4 HMA Statistical Compaction — Requests for Retesting
The first sentence is revised to read:

For a compaction sublot that has been tested with a nuclear density gauge that did not
meet the minimum of 91.5 percent of the theoretical maximum density in a compaction
lot with a CPF below 1.00 and thus subject to a price reduction or rejection, the Contractor
may request that a core, taken at the same location as the nuclear density test, be used
for determination of the relative density of the compaction sublot.

5-04.3(13) Surface Smoothness
The second to last paragraph is revised to read:

When concrete pavement is to be placed on HMA, the surface tolerance of the HMA shall
be such that no surface elevation lies above the Plan grade minus the specified Plan
depth of concrete pavement. Prior to placing the concrete pavement, bring any such
irregularities to the required tolerance by grinding or other means allowed by the Engineer.

5-04.5 Payment
The paragraph following the Bid item “Crack Sealing-LF", per linear foot is revised to read:

The unit Contract price per linear foot for “Crack Sealing-LF” shall be full payment for all
costs incurred to perform the Work described in Section 5-04.3(4)A.

Section 5-05, Cement Concrete Pavement
April 1, 2019

5-05.1 Description
In the first paragraph, “portland cement concrete” is revised to read “cement concrete”.

5-05.2 Materials
In the first paragraph, the reference to “Portland Cement” is revised to read:

Cement 9-01

In the first paragraph, the section reference for Concrete Patching Material is revised to read
“9-20.1".

The second paragraph is revised to read:

Cementitious materials are considered to be the following: portland cement, blended
hydraulic cement, fly ash, ground granulated blast furnace slag and microsilica fume.

5-05.3(1) Concrete Mix Design for Paving
The table title in item number 4 is revised to read Concrete Batch Weights.
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In item 4a, “Portland Cement” is revised to read “Cement”.

5-05.3(3)E Smoothness Testing Equipment
This section is revised to read:

Inertial profilers shall meet all requirements of AASHTO M 328 and be certified in
accordance with AASHTO R 56 within the preceding 12 months.

The inertial profiler operator shall be certified as required by AASHTO R 56 within three
years preceding profile measurement.

Equipment or operator certification by other states or a profiler certification facility will be
accepted provided the certification meets the requirements of AASHTO R 56.
Documentation verifying certification by another state shall be submitted to the Engineer
a minimum of 14 calendar days prior to profile measurement. Equipment certification
documentation shall include the information required by part 8.5 and 8.6 of AASHTO R
56. Operator documentation shall include a statement from the certifying state that
indicates the operator is certified to operate the inertial profiler to be used on the project.
The decision whether another state’s certification meets the requirements of AASHTO R
56 shall be vested entirely in the Engineer.

5-05.3(4) Measuring and Batching Materials
Item number 2 is revised to read:

2. Batching Materials — On all projects requiring more than 2,500 cubic yards of
concrete for paving, the batching plant shall be equipped to proportion aggregates
and cement by weight by means of automatic and interlocked proportioning devices

of accepted type.

5-05.3(4)A Acceptance of Portland Cement Concrete Pavement
This section’s title is revised to read:

Acceptance of Portland Cement or Blended Hydraulic Cement Concrete
Pavement

The first sentence is revised to read:

Acceptance of portland cement or blended hydraulic cement concrete pavement shall be

as provided under statistical or nonstatistical acceptance.

5-05.3(7) Placing, Spreading, and Compacting Concrete
This section’s content is deleted.

5-05.3(10) Tie Bars and Corrosion Resistant Dowel Bars
The first sentence of the last paragraph is revised to read:

The tie bar holes shall be clean before grouting.

5-05.3(12) Surface Smoothness
This section is revised to read:
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Pavement surface smoothness for this project will include International Roughness Index
(IRI) testing. The Contractor shall perform IRI testing on each through lane, climbing lane,
and passing lane, greater than 0.25 mile in length and these lanes will be subject to
incentive/disincentive adjustments. Ride quality will be evaluated using the Mean
Roughness Index (MRI) calculated by averaging the IRl data for the left and right wheel
path within the section.

Ramps, shoulders and tapers will not be included in MRI testing for pavement
smoothness and will not be subject to incentive adjustments. All Work is subject to parallel
and transverse 10-foot straightedge requirements, corrective work and disincentive
adjustments.

Operate the inertial profiler in accordance with AASHTO R 57. Collect two longitudinal
traces, one in each wheel path. Collect profile data after completion of all concrete paving
on the project in a continuous pass including areas excluded from pay adjustments.
Provide notice to the Engineer a minimum of seven calendar days prior to testing.

Within 30 calendar days after the Contractor’s testing, the Engineer may perform
verification testing. If the verification testing shows a difference in MRI greater than the
percentages shown in Table 2 of AASHTO R 54 the following resolution process will be
followed:

1. The profiles, equipment and procedures will be evaluated to determine the
cause of the difference.

2. If the cause of the discrepancy cannot be resolved the pavement shall be
retested with both profilers at a mutually agreed time. The two profilers will test
the section within 30 minutes of each other. If the retest shows a difference in
MRI equal or greater than the percentages shown in Table 2 of AASHTO R 54
the Engineer’s test results will be used to establish pay adjustments.

Surface smoothness of travel lanes not subject to MRI testing will be measured with a 10-
foot straightedge no later than 5:00 p.m. of the day following the placing of the concrete.
The completed surface of the wearing course shall not vary more than % inch from the
lower edge of a 10-foot straightedge placed on the surface parallel to the centerline.

Smoothness perpendicular to the centerline will be measured with a 10-foot straightedge
across all lanes with the same cross slope, including shoulders when composed of
cement concrete pavement. The overlapping 10-foot straightedge measurement shall be
discontinued at a point 6 inches from the most extreme outside edge of the finished
cement concrete pavement. The completed surface of the wearing course shall not vary
more than % inch from the lower edge of a 10-foot straightedge placed on the surface
perpendicular to the centerline. Any deviations in excess of the above tolerances shall be
corrected.

The Contractor shall evaluate profiles for acceptance, incentive payments, disincentive
payments, or corrective action using the current version of ProVAL and provide the results
including the profile data in unfiltered electronic Engineering Research Division (ERD) file
format to the Engineer within 2 calendar days of completing testing each section of
pavement. If the profile data files are created using an export option in the manufacturer’s
software where filter settings can be specified, use the filter settings that were used to
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create data files for certification. Analyze the entire profile. Exclude any areas specifically
identified in the Contract. Exclude from the analysis the first 100 feet after the start of the
paving operations and last 100 feet prior to the end of the paving operation, the first 100
feet on either side of bridge Structures and bridge approach slab. Report the MRI results
in inches per mile for each 52.8 foot section and horizontal distance measurements in
project stationing to the nearest foot. Include pay adjustments in the results. The Engineer
will verify the analysis.

Corrective work for pavement smoothness may be taken by the Contractor prior to MRI
testing. After completion of the MRI testing the Contractor shall measure the smoothness
of each 52.8-foot section with an MRI greater than 125 inches per mile with a 10-foot
straightedge within 14 calendar days or as allowed by the Engineer. The Contractor shall
identify all locations that require corrective work and provide the straight edge
measurements at each location that exceeds the allowable limit to the Engineer. If all
measurements in a 52.8-foot section comply with smoothness requirements, the
Contractor shall provide the maximum measurement to the Engineer and a statement that
corrective work is not required. Unless allowed by the Engineer, corrective work shall be
taken by the Contractor for pavement identified by the Contractor or Engineer that does
not meet the following requirements:

1. The completed surface shall be of uniform texture, smooth, uniform as to crown
and grade, and free from defects of all kinds.

2. The completed surface shall not vary more than % inch from the lower edge of
a 10-foot straightedge placed on the surface parallel to the centerline.

3. The completed surface shall vary not more than % inch in 10 feet from the rate
of transverse slope shown in the Plans.

All corrective work shall be completed at no additional expense, including traffic control,
to the Contracting Agency. Corrective work shall not begin until the concrete has reached
its design strength unless allowed by the Engineer. Pavement shall be repaired by one or
more of the following methods:

1. Diamond grinding; repairs shall not reduce pavement thickness by more than %
inch less than the thickness shown in the Plans. When required by the Engineer,
the Contractor shall verify the thickness of the concrete pavement by coring.
Thickness reduction due to corrective work will not be included in thickness
measurements for calculating the Thickness Deficiency in Section 5-05.5(1)A.

2. Removal and replacement of the cement concrete pavement.
3. By other method allowed by the Engineer.

For repairs following MRI testing the repaired area shall be checked by the Contractor
with a 10-foot straightedge to ensure it no longer requires corrective work. With
concurrence of the Engineer an inertial profiler may be used in place of the 10-foot straight
edge.

If correction of the roadway as listed above either will not or does not produce satisfactory
results as to smoothness or serviceability the Engineer may accept the completed
pavement and a credit will be calculated in accordance with Section 5-05.5. The credit
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will be in addition to the price adjustment for MRI. Under these circumstances, the
decision whether to accept the completed pavement or to require corrective work as
described above shall be vested entirely in the Engineer.

5-05.3(22) Repair of Defective Pavement Slabs
The last sentence of the fourth paragraph is revised to read:

All sandblasting residue shall be removed.

5-05.4 Measurement
Item number 3 of the second paragraph is revised to read:

3. The depth shall be determined in accordance with Section 5-05.5(1). The depth
utilized to calculate the volume shall not exceed the Plan depth plus 0.04 feet.

The third paragraph is revised to read:

The volume of cement concrete pavement in each thickness lot shall equal the measured
length x width x thickness measurement.

The last paragraph is revised to read:

The calculation for cement concrete compliance adjustment is the volume of concrete
represented by the CPF and the Thickness deficiency adjustment.

5-05.5 Payment
The paragraph following the Bid item “Cement Conc. Pavement”, per cubic yard is

supplemented with the following:

All costs associated with performing the magnetic pulse induction thickness testing shall
be included in the unit Contract price per cubic yard for “Cement Conc. Pavement”.

The Bid item “Ride Smoothness Compliance Adjustment”, by calculation, and the paragraph
following this bid item are revised to read:

“Ride Smoothness Compliance Adjustment”’, by calculation.

Smoothness Compliance Adjustments will be based on the requirements in Section 5-
05.3(12) and the following calculations:

1. Final MRI acceptance and incentive/disincentive payments for pavement
smoothness will be calculated as the average of the ten 52.8-foot sections in
each 528 feet in accordance with the price adjustment schedule.

a. For sections of a lane that are a minimum of 52.8 feet and less than 528
feet, the price adjustment will be calculated using the average of the 52.8
foot MRI values and the price adjustment prorated for the length of the
section.

b. MRI values per 52.8-feet that were measured prior to corrective work will
be included in the 528 foot price adjustment for sections with corrective

work.
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2. In addition to the price adjustment for MRI a smoothness compliance adjustment
will be calculated in the sum of minus $1000.00 for each and every section of
single traffic lane 52.8 feet in length in that does not meet the 10-foot straight
edge requirements in Section 5-05.3(12) after corrective Work.

Price Adjustment Schedule

MRI for each 528 ft. | Pay Adjustment
section Schedule
in. / mi. $/0.10 mi.

<30 2400
30 2400
31 2320
32 2240
33 2160
34 2080
35 2000
36 1920
37 1840
38 1760
39 1680
40 1600
41 1520
42 1440
43 1360
44 1280
45 1200
46 1120
47 1040
48 960
49 880
50 800
51 720
52 640
53 560
54 480
55 400
56 320
57 240
58 160
59 80

60 0

61 0

62 0

63 0

64 0

65 0

66 0

67 0

68 0
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69 0

70 0

71 0

72 0

73 0

74 0

75 0

76 -80
77 -160
78 -240
79 -320
80 -400
81 -480
82 -560
83 -640
84 -720
85 -800
86 -880
87 -960
88 -1040
89 -1120
90 -1200
91 -1280
92 -1360
93 -1440
94 -1520
95 -1600
96 -1680
97 -1760
98 -1840
99 -1920
100 -2000
101 -2080
102 -2160
103 -2240
104 -2320
105 -2400
106 -2480
107 -2560
108 -2640
109 -2720
110 -2800
111 -2880
112 -2960
113 -3040
114 -3120
115 -3200
116 -3280
117 -3360
118 -3440
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119 -3520
120 -3600
121 -3680
122 -3760
123 -3840
124 -3920
2125 -4000

The bid item “Portland Cement Concrete Compliance Adjustment”, by calculation, and the
paragraph following this bid item are revised to read:

“Cement Concrete Compliance Adjustment”, by calculation.

Payment for “Cement Concrete Compliance Adjustment” will be calculated by multiplying
the unit Contract price for the cement concrete pavement, times the volume for
adjustment, times the percent of adjustment determined from the calculated CPF and the
Deficiency Adjustment listed in Section 5-05.5(1)A.

5-05.5(1) Pavement Thickness
This section is revised to read:

Cement concrete pavement shall be constructed in accordance with the thickness
requirements in the Plans and Specifications. Tolerances allowed for Subgrade
construction and other provisions, which may affect thickness, shall not be construed to
modify such thickness requirements.

P I QT (T G G QP G G §
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20 Thickness measurements in each lane paved shall comply with the following:
21
Thickness Testing of Cement Concrete Pavement
Thickness Lot Size 15 panels maximum
. . . Engineer will select testing locations in
'tl)';'uckness test location determined accordance with WSDOT TM 716
method B.
Sample method AASHTO T 359
Contractor provides, places, and
Sample preparation performed by secures disks in the presence of the
Engineer’
Measurement method AASHTO T 359
Thickness measurement performed | Contractor, in the presence of the
by Engineer?
'Reflectors shall be located at within 0.5 feet of the center of the panel. The
Contractor shall supply a sufficient number of 300 mm-diameter round
reflectors meeting the requirements of AASHTO T 359 to accomplish the
required testing.
2The Contractor shall provide all equipment and materials needed to perform
the testing.
22
23 Thickness measurements shall be rounded to the nearest 0.01 foot.
24
25 Each thickness test location where the pavement thickness is deficient by more than 0.04
26 foot, shall be subject to price reduction or corrective action as shown in Table 2.
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Table 2
Thickness Deficiency
0.04' < Thickness Deficiency < 10
0.06’
0.06’ < Thickness deficiency < o5
0.08’

Remove and replace the panels or the
panels may be accepted with no
payment at the discretion of the
Engineer.

Thickness deficiency > 0.08’

The price reduction shall be computed by multiplying the percent price reduction in Table
2 by the unit Contract price by the volume of pavement represented by the thickness test

lot.

Additional cores may be taken by the Contractor to determine the limits of an area that
has a thickness deficiency greater than 0.04 feet. Cores shall be taken at the approximate
center of the panel. Only the panels within the limits of the deficiency area as determined
by the cores will be subject to a price reduction or corrective action. The cores shall be
taken in the presence of the Engineer and delivered to the Engineer for measurement. All
costs for the additional cores including filling the core holes with patching material meeting
the requirements of Section 9-20 will be the responsibility of the Contractor.

5-05.5(1)A Thickness Deficiency of 0.05 Foot or Less
This section, including title, is revised to read:

5-05.5(1)A Vacant

T N SR . M . D e Y
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20 5-05.5(1)B Thickness Deficiency of More Than 0.05 Foot

21 This section, including title, is revised to read:

22

23 5-05.5(1)B Vacant

24

25 Section 6-01, General Requirements for Structures

26 January 7, 2019

27  This section is supplemented with the following new subsections:

28

29 6-01.16 Repair of Defective Work

30 6-01.16(1) General

31 When using repair procedures that are described elsewhere in the Contract
32 Documents, the Working Drawing submittal requirements of this Section shall not
33 apply to those repairs unless noted otherwise.

34

35 Repair procedures for defective Work shall be submitted as Type 2 Working
36 Drawings. Type 2E Working Drawings shall be submitted when required by the
a7 Engineer. As an alternative to submitting Type 2 or 2E Working Drawings, defective
38 Work within the limits of applicability of a pre-approved repair procedure may be
39 repaired using that procedure. Repairs using a pre-approved repair procedure shall
40 be submitted as a Type 1 Working Drawing.
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Pre-approved repair procedures shall consist of the following:
+  The procedures listed in Section 6-01.16(2)
» For precast concrete, repair procedures in the annual plant approval
process documents that have been approved for use by the Contracting
Agency.
All Working Drawings for repair procedures shall include:
»  Adescription of the defective Work including location, extent and pictures
*  Materials to be used in the repair. Repairs using manufactured products
shall include written manufacturer recommendations for intended uses of
the product, surface preparation, mixing, aggregate extension (if
applicable), ambient and surface temperature limits, placement methods,
finishing and curing.
»  Construction procedures
»  Plan details of the area to be repaired

»  Calculations for Type 2E Working Drawings

Material manufacturer’s instructions and recommendations shall supersede any
conflicting requirements in pre-approved repair procedures.

The Engineer shall be notified prior to performing any repair procedure and shall be
given an opportunity to inspect the repair work being performed.

6-01.16(2) Pre-Approved Repair Procedures
6-01.16(2)A Concrete Spalls and Poor Consolidation (Rock Pockets,
Honeycombs, Voids, etc.)
This repair shall be limited to the following areas:

«  Areas that are not on top Roadway surfaces (with or without an overlay)
including but not limited to concrete bridge decks, bridge approach
slabs or cement concrete pavement

*  Areas that are not underwater

» Areas that are not on precast barrier, except for the bottom 4 inches
(but not to exceed 1 inch above blockouts)

Areas that do not affect structural adequacy as determined by the
Engineer.

The repair procedure is as follows:

1. Remove all loose and unsound concrete. Impact breakers shall not
exceed 15 pounds in weight when removing concrete adjacent to
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reinforcement or other embedments and shall not exceed 30 pounds
in weight otherwise. Operate impact breakers at angles less than 45
degrees as measured from the surface of the concrete to the tool and
moving away from the edge of the defective Work. Concrete shall be
completely removed from exposed surfaces of existing steel reinforcing
bars. If half or more of the circumference of any steel reinforcing bar is
exposed, if the reinforcing bar is loose or if the bond to existing concrete
is poor then concrete shall be removed at least % inch behind the
reinforcing bar. Do not damage any existing reinforcement. Stop work
and allow the Engineer to inspect the repair area after removing all
loose and unsound concrete. Submit a modified repair procedure when
required by the Engineer.

Square the edges of the repair area by cutting an edge perpendicular
to the concrete surface around the repair area. The geometry of the
repair perimeter shall minimize the edge length and shall be
rectangular with perpendicular edges, avoiding reentrant corners. The
depth of the cut shall be a minimum of % inch, but shall be reduced if
necessary to avoid damaging any reinforcement. For repairs on vertical
surfaces, the top edge shall slope up toward the front at a 1-vertical-to-
3-horizontal slope.

Remove concrete within the repair area to a depth at least matching
the cut depth at the edges. Large variations in the depth of removal
within short distances shall be avoided. Roughen the concrete surface.
The concrete surface should be roughened to at least Concrete
Surface Profile (CSP) 5 in accordance with ICRI Guideline No. 310.2R,
unless a different CSP is recommended by the patching material
manufacturer.

Inspect the concrete repair surface for delaminations, debonding,
microcracking and voids using hammer tapping or a chain drag.
Remove any additional loose or unsound concrete in accordance with
steps 1 through 3.

Select a patching material in accordance with Section 9-20.2 that is
appropriate for the repair location and thickness. The concrete patching
material shall be pumpable or self-consolidating as required for the
type of placement that suits the repair. The patching material shall have
a minimum compressive strength at least equal to the specified
compressive strength of the concrete.

Prepare the concrete surface and reinforcing steel in accordance with
the patching material manufacturer’'s recommendations. At a minimum,
clean the concrete surfaces (including perimeter edges) and reinforcing
steel using oil-free abrasive blasting or high-pressure (minimum 5,000
psi) water blasting. All dirt, dust, loose particles, rust, laitance, oil, film,
microcracked/bruised concrete or foreign material of any sort shall be
removed. Damage to the epoxy coating on steel reinforcing bars shall
be repaired in accordance with Section 6-02.3(24)H.
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.

Construct forms if necessary, such as for patching vertical or overhead
surfaces or where patching extends to the edge or corner of a
placement.

When recommended by the patching material manufacturer, saturate
the concrete in the repair area and remove any free water at the
concrete surface to obtain a saturated surface dry (SSD) substrate.
When recommended by the patching material manufacturer, apply a
primer, scrub coat or bonding agent to the existing surfaces. Epoxy
bonding agents, if used, shall be Type Il or Type V in accordance with
Section 9-26.1.

Place and consolidate the patching material in accordance with the
manufacturer’'s recommendations. Work the material firmly into all
surfaces of the repair area with sufficient pressure to achieve proper
bond to the concrete.

The patching material shall be textured, cured and finished in
accordance  with the patching material  manufacturer's
recommendations and/or the requirements for the repaired component.
Protect the newly placed patch from vibration in accordance with
Section 6-02.3(6)D.

When the completed repair does not match the existing concrete color
and will be visible to the public, a sand and cement mixture that is color
matched to the existing concrete shall be rubbed, brushed, or applied
to the surface of the patching material and the concrete.

6-01.10 Utilities Supported by or Attached to Bridges

In the third paragraph,

“Federal Standard 595" is revised to read “SAE AMS Standard 595".

6-01.12 Final Cleanup
The second sentence of the first paragraph is revised to read:

Structure decks shall be clean.

The second paragraph is deleted.

Section 6-02, Concrete Structures

April 1, 2019

6-02.1 Description

The first sentence is revised to read:

This Work consists of the construction of all Structures (and their parts) made of portland
cement or blended hydraulic cement concrete with or without reinforcement, including
bridge approach slabs.

6-02.2 Materials

In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland
Cement Concrete” are revised to read:
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Cement 9-01
Aggregates for Concrete 9-03.1

The reference to metakaolin is deleted.

6-02.3(2) Proportioning Materials
The second paragraph is revised to read:

Unless otherwise specified, the Contractor shall use Type | or Il portland cement or
blended hydraulic cement in all concrete as defined in Section 9-01.2(1).

The last sentence of the fifth paragraph is revised to read:

With the Engineer’s written concurrence, microsilica fume may be used in all
classifications of Class 4000, Class 3000, and commercial concrete and is limited to a
maximum of 10 percent of the cementitious material.

6-02.3(2)A Contractor Mix Design
The last sentence of the last paragraph is revised to read:

For all other concrete, air content shall be a minimum of 4.5 percent and a maximum of
7.5 percent for all concrete placed above the finished ground line unless noted otherwise.

6-02.3(2)A1 Contractor Mix Design for Concrete Class 4000D
Item number 5 of the first paragraph is deleted.

Item number 6 of the first paragraph (after the preceding Amendment is applied) is
renumbered to 5.

6-02.3(2)B Commercial Concrete
The second paragraph is revised to read:

Where concrete Class 3000 is specified for items such as, culvert headwalls, plugging
culverts, concrete pipe collars, pipe anchors, monument cases, Type PPB, PS, |, FB and
RM signal standards, pedestals, cabinet bases, guardrail anchors, fence post footings,
sidewalks, concrete curbs, curbs and gutters, and gutters, the Contractor may use
commercial concrete. If commercial concrete is used for sidewalks, concrete curbs, curbs
and gutters, and gutters, it shall have a minimum cementitious material content of 564
pounds per cubic yard of concrete, shall be air entrained, and the tolerances of Section

6-02.3(5)C shall apply.

6-02.3(4) Ready-Mix Concrete
The first sentence of the first paragraph is revised to read:

All concrete, except lean concrete, shall be batched in a prequalified manual, semi-
automatic, or automatic plant as described in Section 6-02.3(4)A.

6-02.3(4)D Temperature and Time For Placement
The following is inserted after the first sentence of the first paragraph:

The upper temperature limit for placement for Class 4000D concrete may be increased
to a maximum of 80°F if allowed by the Engineer.
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6-02.3(5)C Conformance to Mix Design
Item number 1 of the second paragraph is revised to read:

1. Cement weight plus 5 percent or minus 1 percent of that specified in the mix design.

6-02.3(6)A1 Hot Weather Protection
The first paragraph is revised to read:

Co~NOoOOOhA,WN =

The Contractor shall provide concrete within the specified temperature limits. Cooling of
the coarse aggregate piles by sprinkling with water is permitted provided the moisture
content is monitored, the mixing water is adjusted for the free water in the aggregate and
the coarse aggregate is removed from at least 1 foot above the bottom of the pile.
Sprinkling of fine aggregate piles with water is not allowed. Refrigerating mixing water or
replacing all or part of the mixing water with crushed ice is permitted, provided the ice is
completely melted by placing time.

The second sentence of the second paragraph is revised to read:

These surfaces include forms, reinforcing steel, steel beam flanges, and any others that
touch the concrete.

6-02.3(7) Vacant
This section, including title, is revised to read:

6-02.3(7) Tolerances
Unless noted otherwise, concrete construction tolerances shall be in accordance with this
section. Tolerances in this section do not apply to cement concrete pavement.

Horizontal deviation of roadway crown points, cross-slope break points, and curb, barrier
or railing edges from alignment or work line: £1.0 inch

Deviation from plane: £0.5 inch in 10 feet
Deviation from plane for roadway surfaces: +0.25 inch in 10 feet

Deviation from plumb or specified batter: £0.5 inch in 10 feet, but not to exceed a total of
+1.5 inches

Vertical deviation from profile grade for roadway surfaces: £1 inch

Vertical deviation of top surfaces (except roadway surfaces): £0.75 inch

Thickness of bridge decks and other structural slabs not at grade: £0.25 inch

Length, width and thickness of elements such as columns, beams, crossbeams,
diaphragms, corbels, piers, abutments and walls, including dimensions to constructron

joints in initial placements: +0.5 inch, -0.25 inch

Length, width and thickness of spread footing foundations: +2 inches, -0.5 inch
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Horizontal location of the as-placed edge of spread footing foundations: The greater of
+2% of the horizontal dimension of the foundation perpendicular to the edge and +0.5
inch. However, the tolerance shall not exceed +2 inches.

Location of opening, insert or embedded item at concrete surface: 0.5 inch
Cross-sectional dimensions of opening: £0.5 inch

Bridge deck, bridge approach slab, and bridge traffic barrier expansion joint gaps with a
specified temperature range, measured at a stable temperature: £0.25 inch

Horizontal deviation of centerline of bearing pad, oak block or other bearing assembly:
+0.125 inch

Horizontal deviation of centerline of supported element from centerline of bearing pad,
oak block or other bearing assembly +0.25 inch

Vertical deviation of top of bearing pad, oak block or other bearing assembly: +0.125 inch

6-02.3(10)C Finishing Equipment
The first paragraph is revised to read:

The finishing machine shall be self-propelled and be capable of forward and reverse
movement under positive control. The finishing machine shall be equipped with augers
and a rotating cylindrical single or double drum screed. The finishing machine shall have
the necessary adjustments to produce the required cross section, line, and grade. The
finishing machine shall be capable of raising the screeds, augers, and any other parts of
the finishing mechanical operation to clear the screeded surface, and returning to the
specified grade under positive control. Unless otherwise allowed by the Engineer, a
finishing machine manufacturer technical representative shall be on site to assist the first
use of the machine on the Contract.

The first sentence of the second paragraph is revised to read:

For bridge deck widening of 20 feet or less, and for bridge approach slabs, or where
jobsite conditions do not allow the use of the conventional configuration finishing
machines, or modified conventional machines as described above; the Contractor may
submit a Type 2 Working Drawing proposing the use of a hand-operated motorized power
screed such as a “Texas” or “Bunyan” screed.

6-02.3(10)D4 Monitoring Bridge Deck Concrete Temperature After Placement
This section, including title, is revised to read:

6-02.3(10)D4 Vacant

6-02.3(10)D5 Bridge Deck Concrete Finishing and Texturing
In the third subparagraph of the first paragraph, the last sentence is revised to read:

The Contractor shall texture the bridge deck surface to within 3-inches minimum and 24-
inches maximum of the edge of concrete at expansion joints, within 1-foot minimum and
2-feet maximum of the curb line, and within 3-inches minimum and 9-inches maximum of
the perimeter of bridge drain assemblies.
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6-02.3(10)F Bridge Approach Slab Orientation and Anchors
The second to last paragraph is revised to read:

The compression seal shall be a 2% inch wide gland and shall conform to Section 9-
04.1(4).

The last paragraph is deleted.

6-02.3(13)A Strip Seal Expansion Joint System
In item number 3 of the third paragraph, “Federal Standard 595 is revised to read “SAE AMS
Standard 595"

6-02.3(13)B Compression Seal Expansion Joint System
The first paragraph is revised to read:

Compression seal glands shall conform to Section 9-04.1(4) and be sized as shown in
the Plans.

6-02.3(14)C Pigmented Sealer for Concrete Surfaces
This section is supplemented with the following new paragraph:

Pigmented Sealer Materials shall be a product listed in the current WSDOT Qualified
Products List (QPL). If the pigmented sealer material is not listed in the current WSDOT
QPL, a sample shall be submitted to the State Materials Laboratory in Tumwater for
evaluation and acceptance in accordance with Section 9-08.3.

6-02.3(20) Grout for Anchor Bolts and Bridge Bearings
The second, third and fourth paragraphs are revised to read:

Grout shall be a workable mix with a viscosity that is suitable for the intended application.
Grout shall not be placed outside of the manufacturer recommended range of thickness.
The Contractor shall receive concurrence from the Engineer before using the grout.

Field grout cubes and cylinders shall be fabricated and tested in accordance with Section
9-20.3 when requested by the Engineer, but not less than once per bridge pier or once
per day.

Before placing grout, the substrate on which it is to be placed shall be prepared as
recommended by the manufacturer to ensure proper bonding. The grout shall be cured
as recommended by the manufacturer. The grout may be loaded when a minimum of
4,000 psi compressive strength is attained.

The fifth paragraph is deleted.

6-02.3(23) Opening to Traffic
This section is supplemented with the following new paragraph:

After curing bridge approach slabs in accordance with Section 6-02.3(11), the

bridge approach slabs may be opened to traffic when a minimum compressive strength
of 2,500 psi is achieved.
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6-02.3(24)C Placing and Fastening
This section is revised to read:

The Contractor shall position reinforcing steel as the Plans require and shall ensure that
the steel is set within specified tolerances. Adjustments to reinforcing details outside of
specified tolerances to avoid interferences and for other purposes are acceptable when
approved by the Engineer.

When spacing between bars is 1 foot or more, they shall be tied at all intersections. When
spacing is less than 1 foot, every other intersection shall be tied. If the Plans require
bundled bars, they shall be tied together with wires at least every 6 feet. All epoxy-coated
bars in the top mat of the bridge deck shall be tied at all intersections, however they may
be tied at alternate intersections when spacing is less than 1 foot in each direction and
they are supported by continuous supports meeting all other requirements of supports for
epoxy-coated bars. Other epoxy-coated bars shall also be tied at all intersections, but
shall be tied at alternate intersections when spacing is less than 1 foot in each direction.
Wire used for tying epoxy-coated reinforcing steel shall be plastic coated. Tack welding
is not permitted on reinforcing steel.

Abrupt bends in the steel are permitted only when one steel member bends around
another. Vertical stirrups shall pass around main reinforcement or be firmly attached to it.

For slip-formed concrete, the reinforcing steel bars shall be tied at all intersections and
cross braced to keep the cage from moving during concrete placement. Cross bracing
shall be with additional reinforcing steel. Cross bracing shall be placed both longitudinally
and transversely.

After reinforcing steel bars are placed in a traffic or pedestrian barrier and prior to slip-
form concrete placement, the Contractor shall check clearances and reinforcing steel bar
placement. This check shall be accomplished by using a template or by operating the slip-
form machine over the entire length of the traffic or pedestrian barrier. All clearance and
reinforcing steel bar placement deficiencies shall be corrected by the Contractor before
slip-form concrete placement.

Precast concrete supports (or other accepted devices) shall be used to maintain the
concrete coverage required by the Plans. The precast concrete supports shall:

1. Have a bearing surface measuring not greater than 2 inches in either dimension, and

2. Have a compressive strength equal to or greater than that of the concrete in which
they are embedded.

In slabs, each precast concrete support shall have either: (1) a grooved top that will hold
the reinforcing bar in place, or (2) an embedded wire that protrudes and is tied to the
reinforcing steel. If this wire is used around epoxy-coated bars, it shall be coated with
plastic.

Precast concrete supports may be accepted based on a Manufacturer’s Certificate of
Compliance.
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In lieu of precast concrete supports, the Contractor may use metal or all-plastic supports
to hold uncoated bars. Any surface of a metal support that will not be covered by at least
%2 inch of concrete shall be one of the following:

1. Hot-dip galvanized after fabrication in keeping with AASHTO M232 Class D;

2. Coated with plastic firmly bonded to the metal. This plastic shall be at least 3/32
inch thick where it touches the form and shall not react chemically with the
concrete when tested in the State Materials Laboratory. The plastic shall not
shatter or crack at or above -5°F and shall not deform enough to expose the
metal at or below 200°F; or

3. Stainless steel that meet the requirements of ASTM A493, Type 302. Stainless
steel chair supports are not required to be galvanized or plastic coated.

In lieu of precast concrete supports, epoxy-coated reinforcing bars may be supported by
one of the following:

1. Metal supports coated entirely with a dielectric material such as epoxy or plastic,
2. Other epoxy-coated reinforcing bars, or
3. All-plastic supports.

Damaged coatings on metal bar supports shall be repaired prior to placing concrete.

All-plastic supports shall be lightweight, non-porous, and chemically inert in concrete. All-
plastic supports shall have rounded seatings, shall not deform under load during normal
temperatures, and shall not shatter or crack under impact loading in cold weather. All-
plastic supports shall be placed at spacings greater than 1 foot along the bar and shall
have at least 25 percent of their gross place area perforated to compensate for the
difference in the coefficient of thermal expansion between plastic and concrete. The
shape and configuration of all-plastic supports shall permit complete concrete
consolidation in and around the support.

A “mat” is two adjacent and perpendicular layers of reinforcing steel. In bridge decks, top
and bottom mats shall be supported adequately enough to hold both in their proper
positions. If bar supports directly support, or are directly supported on No. 4 bars, they
shall be spaced at not more than 3-foot intervals (or not more than 4-foot intervals for
bars No. 5 and larger). Wire ties to girder stirrups shall not be considered as supports. To
provide a rigid mat, the Contractor shall add other supports and tie wires to the top mat
as needed.

Unless noted otherwise, the minimum concrete cover for main reinforcing bars shall be:
3 inches to a concrete surface deposited against earth without intervening forms.
2% inches to the top surface of a concrete bridge deck or bridge approach slab.

2 inches to a concrete surface when not specified otherwise in this section or in the
Contract documents.
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1%2 inches to a concrete barrier or curb surface.
Except for top cover in bridge decks and bridge approach slabs, minimum concrete cover
to ties and stirrups may be reduced by % inch but shall not be less than 1 inch. Minimum

concrete cover shall also be provided to the outermost part of mechanical splices and
headed steel reinforcing bars.

Reinforcing steel bar location, concrete cover and clearance shall not vary more than the
following tolerances from what is specified in the Contract documents:

Reinforcing bar location for members 12 inches or less in thickness: £0.25 inch

Reinforcing bar location for members greater than 12 inches in thickness: +0.375
inch

Reinforcing bar location for bars placed at equal spacing within a plane: the greater
of either £1 inch or +1 bar diameter within the plane. The total number of bars shall

not be fewer than that specified.
The clearance between reinforcement shall not be less than the greater of the bar
diameter or 1 inch for unbundled bars. For bundled bars, the clearance between

bundles shall not be less than the greater of 1 inch or a bar diameter derived from
the equivalent total area of all bars in the bundle.

Longitudinal location of bends and ends of bars: £1 inch
Embedded length of bars and length of bar lap splices:
No. 3 through No. 11: -1 inch
No. 14 through No. 18: -2 inches
Concrete cover measured perpendicular to concrete surface (except for the top
;Li:rkf]ace of bridge decks, bridge approach slabs and other roadway surfaces): £0.25

Concrete cover measured perpendicular to concrete surface for the top surface of
bridge decks, bridge approach slabs and other roadway surfaces: +0.25 inch, -0 inch

Before placing any concrete, the Contractor shall:
1. Clean all mortar from reinforcement, and
2. Obtain the Engineer's permission to place concrete after the Engineer has

inspected the placement of the reinforcing steel. (Any concrete placed without
the Engineer’s permission shall be rejected and removed.)

6-02.3(25)H Finishing
The last paragraph is revised to read:

The Contractor may repair defects in prestressed concrete girders in accordance with
Section 6-01.16.
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32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

6-02.3(25)1 Fabrication Tolerances
Item number 12 of the first paragraph is revised to read:

12. Stirrup Projection from Top of Girder:
Wide flange thin deck and slab girders:  + %z inch
All other girders: + % inch

6-02.3(27) Concrete for Precast Units
The last sentence of the first paragraph is revised to read:

Type Il portland cement or blended hydraulic cement is permitted to be used in precast
concrete units.

6-02.3(28)B Casting
In the second paragraph, the reference to Section 6-02.3(25)B is revised to read Section 6-
02.3(25)C.

6-02.3(28)D Contractors Control Strength
In the first paragraph, “WSDOT FOP for AASHTO T 23" is revised to read “FOP for AASHTO
T23.

6-02.3(28)E Finishing
This section is supplemented with the following:

The Contractor may repair defects in precast panels in accordance with Section 6-01.16.

Section 6-03, Steel Structures
January 7, 2019

6-03.2 Materials
In the first paragraph, the material reference for Paints is revised to read:

Paints and Related Materials 9-08

6-03.3(25)A3 Ultrasonic Inspection
The first paragraph (up until the colon) is revised to read:

Complete penetration groove welds on plates 5/16 inch and thicker in the following welded
assemblies or Structures shall be 100 percent ultrasonically inspected:

6-03.3(33) Bolted Connections
The first paragraph is supplemented with the following:

After final tightening of the fastener components, the threads of the bolts shall at a
minimum be flush with the end of the nut.

The following is inserted after the third sentence of the fourth paragraph:
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When galvanized bolts are specified, tension-control galvanized bolts are not permitted.

Section 6-05, Piling
January 2, 2018

6-05.3(9)A Pile Driving Equipment Approval
The fourth sentence of the second paragraph is revised to read:

For prestressed concrete piles, the allowable driving stress in kips per square inch shall

be 0.095-,/f'; plus prestress in tension, and 0.85fc minus prestress in compression,
where f'c is the concrete compressive strength in kips per square inch.

Section 6-07, Painting
January 7, 2019

6-07.1 Description
The first sentence is revised to read:

This work consists of containment, surface preparation, shielding adjacent areas from
work, testing and disposing of debris, furnishing and applying paint, and cleaning up after
painting is completed.

6-07.2 Materials
The material reference for Paint is revised to read:

Paint and Related Materials 9-08

6-07.3(1)A Work Force Qualifications for Shop Application of Paint
This section is supplemented with the following new sentence:

The work force may be accepted based on the approved facility.

6-07.3(1)B Work Force Qualifications for Field Application of Paint
The first two paragraphs are revised to read:

The Contractor preparing the surface and applying the paint shall be certified under
SSPCOQP 1 or NACE International Institute Contractor Accreditation Program (NIICAP)
AS 1.

The Contractor removing and otherwise disturbing existing paint containing lead and
other hazardous materials shall be certified under SSPC-QP 2, Category Aor NIICAP AS
2.

The third paragraph (up until the colon) is revised to read:

In lieu of the above SSPC or NIICAP certifications, the Contractor performing the specified
work shall complete both of the following actions:

Item number 2 of the third paragraph is revised to read:
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2.

The Contractor’s quality control inspector(s) for the project shall be NACE-certified
CIP Level 3 or SSPC Protective Coating Inspector (PCI) Level 3.

6-07.3(2) Submittals
The first paragraph is supplemented with the following:

Each component of the plan shall identify the specification section it represents.

6-07.3(2)B Contractor’s Quality Control Program Submittal Component
The numbered list in the first paragraph is revised to read:

1.

Description of the inspection procedures, tools, techniques and the acceptance
criteria for all phases of work.

Procedure for implementation of corrective action for non-conformance work.

The paint system manufacturer's recommended methods of preventing defects.

The Contractor’s frequency of quality control inspection for each phase of work.

Example of each completed form(s) of the daily quality control report used to
document the inspection work and tests performed by the Contractor’s quality control
personnel.

6-07.3(2)C Paint System Manufacturer and Paint System Information Submittal
Component
Item number 1 is revised to read:

1.

Product data sheets and Safety Data Sheets (SDS) on the paint materials, paint
preparation, and paint application, as specified by the paint manufacturer, including:

a.

b.

All application instructions, including the mixing and thinning directions.
Recommended spray nozzles and pressures.

Minimum and maximum drying time between coats.

Restrictions on temperature and humidity.

Repair procedures for shop and field applied coatings.

Maximum dry film thickness for each coat.

Minimum wet film thickness for each coat to achieve the specified minimum dry
film thickness.

6-07.3(2)D Hazardous Waste Containment, Collection, Testing, and Disposal
Submittal Component
The first paragraph (up until the colon) is revised to read:
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The hazardous waste containment, collection, testing, and disposal shall meet all Federal
and State requirements, and the submittal component of the painting plan shall include
the following:

6-07.3(2)E Cleaning and Surface Preparation Submittal Component
Item 1(b) of the first paragraph is revised to read::

b. Type, manufacturer, and brand of abrasive blast material and all associated
additives, including Safety Data Sheets (SDS).

6-07.3(3)B Quality Control and Quality Assurance for Field Application of Paint
The last sentence of the first paragraph (excluding the numbered list) is revised to read:

The Contractor’'s quality control operations shall include a minimum monitoring and
documenting the following for each working day:

Iltem number 1 in the fourth paragraph is revised to read:

1. Environmental conditions for painting in accordance with ASTM E 337.
Iltem number 4 in the fourth paragraph is revised to read:

4. Pictorial of surface preparation guides in accordance with SSPC-VIS 1, 3, 4, and 5.
Item number 5 in the fourth paragraph is revised to read:

5. Surface profile by Keanne-Tator comparator in accordance with ASTM D 4417 and
SSPC PA17.

6-07.3(4) Paint System Manufacturer’s Technical Representative
This section is revised to read:

The paint system manufacturer’s representative shall be present at the jobsite for the pre-
painting conference and for the first day of paint application, and shall be available to the
Contractor and Contracting Agency for consultation for the full project duration.

6-07.3(5) Pre-Painting Conference
The second paragraph is revised to read:

If the Contractor’s key personnel change between any work operations, an additional
conference shall be held if requested by the Engineer.

6-07.3(6)A Paint Containers
In item number 2 of the first paragraph, “Federal Standard 595” is revised to read “SAE AMS

Standard 595”.

6-07.3(6)B Paint Storage
Iltem number 2 of the second paragraph is revised to read:

2. The Contractor shall monitor and document daily the paint material storage facility
with a high-low recording thermometer device.
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1 6-07.3(7) Paint Sampling and Testing
2  The first two paragraphs are revised to read:
3
4 The Contractor shall provide the Engineer 1 quart of each paint representing each lot.
5 Samples shall be accompanied with a Safety Data Sheet.
6
7 If the quantity of paint required for each component of the paint system for the entire
8 project is 20 gallons or less, then the paint system components will be accepted as
9 specified in Section 9-08.1(7).
10
11 6-07.3(8)A Paint Film Thickness Measurement Gages
12 The first paragraph is revised to read:
13
14 Paint dry film thickness measurements shall be performed with either a Type 1 pull-off
16 gage or a Type 2 electronic gage as specified in SSPC Paint Application Specification No.
16 2, Procedure for Determining Conformance to Dry Coating Thickness Requirements.
17
18  6-07.3(9) Painting New Steel Structures
19  The last sentence of the second paragraph is revised to read:

Welded shear connectors are not required to painted.
The last paragraph is revised to read:

Temporary attachments or supports for scaffolding, containment or forms shall not
damage the paint system.

6-07.3(9)A Paint System
The first paragraph is revised to read:

The paint system applied to new steel surfaces shall consist of the following:

WWWWNRNNNNNMDNDNMNMNDDND
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Option 1 (component based paint system):

34

35 Primer Coat — Inorganic Zinc Rich 9-08.1(2)C

36 Intermediate Coat — Moisture Cured Polyurethane 9-08.1(2)G

37 Intermediate Stripe Coat — Moisture Cured Polyurethane 9-08.1(2)G

38 Top Coat — Moisture Cured Polyurethane 9-08.1(2)H

39

40 Option 2 (performance based paint system):

41

42 Primer Coat — Inorganic Zinc Rich 9-08.1(2)M

43 Intermediate Coat — Epoxy 9-08.1(2)M

44 Intermediate Stripe Coat — Epoxy 9-08.1(2)M

45 Top Coat — Polyurethane 9-08.1(2)M

46

47  The following new paragraph is inserted after the first paragraph:

48

49 Paints and related materials shall be products listed in the current WSDOT Qualified
50 Products List (QPL). Component based paint systems shall be listed on the QPL in the
51 applicable sections of Section 9-08. Performance based systems shall be listed on the
52 current Northeast Protective Coatings Committee (NEPCOAT) Qualified Products List “A”
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as listed on the WSDOT QPL in Section 9-08.1(2)M. If the paint and related materials for
the component based system is not listed in the current WSDOT QPL, a sample shall be
submitted to the State Materials Laboratory in Tumwater for evaluation and acceptance
in accordance with Section 9-08.

6-07.3(9)C Mixing and Thinning Paint
This section is revised to read:

The Contractor shall thoroughly mix paint in accordance with the manufacturer’s written
recommendations and by mechanical means to ensure a uniform and lump free
composition. Paint shall not be mixed by means of air stream bubbling or boxing. Paint
shall be mixed in the original containers and mixing shall continue until all pigment or
metallic powder is in suspension. Care shall be taken to ensure that the solid material that
has settled to the bottom of the container is thoroughly dispersed. After mixing, the
Contractor shall inspect the paint for uniformity and to ensure that no unmixed pigment or
lumps are present.

Catalysts, curing agents, hardeners, initiators, or dry metallic powders that are packaged
separately may be added to the base paint in accordance with the paint manufacturer’s
written recommendations and only after the paint is thoroughly mixed to achieve a uniform
mixture with all particles wetted. The Contractor shall then add the proper volume of
curing agent to the correct volume of base and mix thoroughly. The mixture shall be used
within the pot life specified by the manufacturer. Unused portions shall be discarded at
the end of each work day. Accelerants are not permitted except as allowed by the
Engineer.

The Contractor shall not add additional thinner at the application site except as allowed
by the Engineer. The amount and type of thinner, if allowed, shall conform to the
manufacturer’s specifications. If recommended by the manufacturer and allowed by the
Engineer, a measuring cup shall be used for the addition of thinner to any paint with
graduations in ounces. No un-measured addition of thinner to paint will be allowed. Any
paint found to be thinned by unacceptable methods will be rejected.

When recommended by the manufacturer, the Contractor shall constantly agitate paint
during application by use of paint pots equipped with mechanical agitators.

The Contractor shall strain all paint after mixing to remove undesirable matter, but without
removing the pigment or metallic powder.

Paint shall be stored and mixed in a secure, contained location to eliminate the potential
for spills into State waters and onto the ground and highway surfaces.

6-07.3(9)D Coating Thickness
This section is revised to read:

Dry film thickness shall be measured in accordance with SSPC Paint Application
Specification No. 2, Procedure for Determining Conformance to Dry Coating Thickness
Requirements.

The minimum dry film thickness of the primer coat shall not be less than 2.5 mils.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 47



CoO~NOOOBEWN—

The minimum dry film thickness of each coat (combination of intermediate and
intermediate stripe, and top) shall be not less than 3.0 mils.

The dry film thickness of each coat shall not be thicker than the paint manufacturer’s
recommended maximum thickness.

The minimum wet film thickness of each coat shall be specified by the paint manufacturer
to achieve the minimum dry film thickness.

Film thickness, wet and dry, will be measured by gages conforming to Section 6-07.3(8)A.

Wet measurements will be taken immediately after the paint is applied in accordance with
ASTM D4414. Dry measurements will be taken after the coating is dry and hard in
accordance with SSPC Paint Application Specification No. 2.

Each painter shall be equipped with wet film thickness gages and shall be responsible for
performing frequent checks of the paint film thickness throughout application.

Coating thickness measurements may be made by the Engineer after the application of
each coat and before the application of the succeeding coat. In addition, the Engineer
may inspect for uniform and complete coverage and appearance. One hundred percent
of all thickness measurements shall meet or exceed the minimum wet film thickness. In
areas where wet film thickness measurements are impractical, dry film thickness
measurements may be made. If a question arises about an individual coat’s thickness or
coverage, it may be verified by the use of a Tooke gage in accordance with ASTM D4138.

If the specified number of coats does not produce a combined dry film thickness of at
least the sum of the thicknesses required per coat, if an individual coat does not meet the
minimum thickness, or if visual inspection shows incomplete coverage, the coating
system will be rejected and the Contractor shall discontinue painting and surface
preparation operations and shall submit a Type 2 Working Drawing of the repair proposal.
The repair proposal shall include documentation demonstrating the cause of the less-
than-minimum thickness, along with physical test results, as necessary, and modifications
to Work methods to prevent similar results. The Contractor shall not resume painting or
surface preparation operations until receiving the Engineer's acceptance of the
completed repair.

6-07.3(9)E Surface Temperature Requirements Prior to Application of Paint
This section, including title, is revised to read:

6-07.3(9)E Environmental Condition Requirements Prior to Application of
Paint
Paint shall be applied only during periods when:

1. Air and steel temperatures are in accordance with the paint manufacturer’s
recommendations but in no case less than 35°F nor greater than 115°F.

2. Steel surface temperature is a minimum of 5°F above the dew point.
3. Steel surface is not wet.

4. Relative humidity is within the manufacturer’s recommended range.
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5. The anticipated ambient temperature will remain above 35°F or the
manufacturer’s minimum temperature, whichever is greater, during the paint
drying and curing period.

Application will not be allowed if conditions are not favorable for proper application and
performance of the paint.

CoO~NOOGOhWN

Paint shall not be applied when weather conditions are unfavorable to proper curing. If a

10 paint system manufacturer’s recommendations allow for application of a paint under
11 environmental conditions other than those specified, the Contractor shall submit a Type
12 2 Working Drawing consisting of a letter from the paint manufacturer specifying the
13 environmental conditions under which the paint can be applied. Application of paint under
14 environmental conditions other than those specified in this section will not be allowed
15 without the Engineer’s concurrence.

16

17

18  6-07.3(9)F Shop Surface Cleaning and Preparation
19  The last sentence is revised to read:

20

21 The entire steel surface to be painted, including surfaces specified in Section 6-07.3(9)G
22 to receive a mist coat of primer, shall be cleaned to a near white condition in accordance
23 with SSPC-SP 10, Near-white Metal Blast Cleaning, and shall be in this condition
24 immediately prior to paint application.

25

26 6-07.3(9)G Application of Shop Primer Coat
27  The first paragraph is supplemented with the following:

28

29 Repairs of the shop primer coat shall be prepared in accordance with the painting plan.
30 Shop primer coat repair paint shall be selected from the approved component based or
31 performance based paint system in accordance with Section 6-07.3(10)H.

32

33 6-07.3(9)H Containment for Field Coating
34  This section is revised to read:

35

36 The Contractor shall use a containment system in accordance with Section 6-07.3(10)A
a7 for surface preparation and prime coating of all uncoated areas remaining, including bolts,
38 nuts, washers, and splice plates.

39

40 During painting operations of the intermediate, stripe and top coats the Contractor shall
41 furnish, install, and maintain drip tarps below the areas to be painted to contain all spilled
42 paint, buckets, brushes, and other deleterious material, and prevent such materials from
43 reaching the environment below or adjacent to the structure being painted. Drip tarps
44 shall be absorbent material and hung to minimize puddling. The Contractor shall evaluate
45 the project-specific conditions to determine the specific type and extent of containment
46 needed to control the paint emissions and shall submit a containment plan in accordance
47 with Section 6-07.3(2).

48

49  6-07.3(9)l Application of Field Coatings
50 This section is revised to read:

51
52 An on-site supervisor shall be present for each work shift at the bridge site.
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Upon completion of erection Work, all uncoated or damaged areas remaining, including
bolts, nuts, washers, and splice plates, shall be prepared in accordance with Section 6-
07.3(9)F, followed by a field primer coat of a zinc-rich primer and final coats of paint
selected from the approved component or performance based paint system in
accordance with Section 6-07.3(10)H. . The intermediate, intermediate stripe, and top
coats shall be applied in accordance with the manufacturer’s written recommendations.

Upon completion of erection Work, welds for steel column jackets may be prepared in
accordance with SSPC-SP 15, Commercial Grade Power Tool Cleaning.

The minimum drying time between coats shall be as shown in the product data sheets,
but not less than 12 hours. The Contractor shall determine whether the paint has cured
sufficiently for proper application of succeeding coats.

The maximum time between intermediate and top coats shall be in accordance with the
manufacturer's written recommendations. If the maximum time between coats is
exceeded, all newly coated surfaces shall be prepared to SSPC-SP 7, Brush-off Blast
Cleaning, and shall be repainted with the same paint that was cleaned, at no additional
cost to the Contracting Agency.

Each coat shall be applied in a uniform layer, completely covering the preceding coat.
The Contractor shall correct runs, sags, skips, or other deficiencies before application of
succeeding coats. Such corrective work may require re-cleaning, application of additional
paint, or other means as determined by the Engineer, at no additional cost to the
Contracting Agency.

Dry film thickness measurements will be made in accordance with Section 6-07.3(9)D.

All paint damage that occurs shall be repaired in accordance with the manufacturer’s
written recommendations. On bare areas or areas of insufficient primer thickness, the
repair shall include field-applied zinc-rich primer and the final coats of paint selected from
the approved component or performance based paint system in accordance with Section
6-07.3(10)H. On areas where the primer is at least equal to the minimum required dry film
thickness, the repair shall include the application of the final two coats of the paint system.
All paint repair operations shall be performed by the Contractor at no additional cost or
time to the Contracting Agency.

6-07.3(10)A Containment
The first sentence of the third paragraph is revised to read.

Emissions shall be assessed by Visible Emission Observations (Method A) in SSPC
Technology Update No. 7, Conducting Ambient Air, Soil, and Water Sampling of Surface
Preparation and Paint Disturbance Activities, Section 6.2 and shall be limited to the Level
A Acceptance Criteria Option Level 0 Emissions standard.

6-07.3(10)D Surface Preparation Prior to Overcoat Painting
The first paragraph is revised to read:

The Contractor shall remove any visible oil, grease, and road tar in accordance with
SSPC-SP 1, Solvent Cleaning.
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The second paragraph is revised to read:

Following any preparation by SSPC-SP1, all steel surfaces to be painted shall be
prepared in accordance with SSPC-SP 7, Brush-off Blast Cleaning. Surfaces inaccessible
to brush-off blast shall be prepared in accordance with SSPC-SP 3, Power Tool Cleaning,
as allowed by the Engineer.

The first sentence of the third paragraph is revised to read:

Following brush-off blast cleaning, the Contractor shall perform spot abrasive blast
cleaning in accordance with SSPC-SP 6, Commercial Blast Cleaning.

The second to last sentence of the third paragraph is revised to read:

For small areas, as allowed by the Engineer, the Contractor may substitute cleaning in
accordance with SSPC-SP 15, Commercial Grade Power Tool Cleaning.

6-07.3(10)G Treatment of Pack and Rust Gaps
The second paragraph is revised to read:

Pack rust forming a gap between steel surfaces of [1s to % inch shall be cleaned to a
depth of at least one half of the gap width. The gaps shall be cleaned and prepared in
accordance with SSPC-SP6. The cleaned gap shall be treated with rust penetrating
sealer, prime coated, and then caulked to form a watertight seal along the top edge and
the two sides of the steel pieces involved, using the rust penetrating sealer and caulk as
accepted by the Engineer. The bottom edge or lowest edge of the steel pieces involved
shall not be caulked.

The third paragraph is supplemented with the following:
Caulk shall be a single-component urethane sealant conforming to Section 9-08.7.

The fifth paragraph is revised to read:

At locations where gaps between steel surfaces exceed % inch, the Contractor shall clean
and prepare the gap in accordance SSPC-SP86, apply the rust penetrating sealer, apply
the prime coat, and then fill the gap with foam backer rod material as accepted by the
Engineer. The foam backer rod material shall be of sufficient diameter to fill the crevice or
gap. The Contractor shall apply caulk over the foam backer rod material to form a
watertight seal.

This section is supplemented with the following new paragraph:

Caulk and backer rod, if needed, shall be placed prior to applying the top coat. The
Contractor, with the concurrence of the Engineer, may apply the rust penetrating sealer
after application of the prime coat provided the primer is removed in the areas to be
sealed. The areas to be sealed shall be re-cleaned and re-prepared in accordance with
SSPC-SP6.

6-07.3(10)H Paint System
The first paragraph is revised to read:
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1 The paint system applied to existing steel surfaces shall consist of the following five-coat
2 system:
3
4 Option 1 (component based system):
5
6 Primer Coat — Zinc-filled Moisture Cured Polyurethane  9-08.1(2)F
7 Primer Stripe Coat - Moisture Cured Polyurethane 9-08.1(2)F
8 Intermediate Coat - Moisture Cured Polyurethane 9-08.1(2)G
9 Intermediate Stripe Coat - Moisture Cured Polyurethane 9-08.1(2)G
10 Top Coat - Moisture Cured Polyurethane 9-08.1(2)H
11
12 Option 2 (performance based system):
13
14 Primer Coat — Zinc-rich Epoxy 9-08.1(2)N
15 Primer Stripe Coat — Epoxy 9-08.1(2)N
16 Intermediate Coat — Epoxy 9-08.1(2)N
17 Intermediate Stripe Coat — Epoxy 9-08.1(2)N
18 Top Coat — Polyurethane 9-08.1(2)N
19
20 The following new paragraph is inserted after the first paragraph:
21
22 Paints and related materials shall be a product listed in the current WSDOT Qualified
23 Products List (QPL). Component based paint systems shall be listed on the QPL in the
24 applicable sections of Section 9-08. Performance based systems shall be listed on the
25 current Northeast Protective Coatings Committee (NEPCOAT) Qualified Products List “B”
26 as listed on the WSDOT QPL in Section 9-08.1(2)N. If the paint and related material for
27 the component based system is not listed in the current WSDOT QPL, a sample shall be
28 submitted to the State Materials Laboratory in Tumwater for evaluation and acceptance
29 in accordance with Section 9-08.
30

31 6-07.3(10)d Mixing and Thinning Paint

32  This section is revised to read:

33

34 Mixing and thinning paint shall be in accordance with Section 6-07.3(9)C.
35

36 6-07.3(10)K Coating Thickness

37  This section is revised to read:

38

39 Coating thickness shall be in accordance with Section 6-07.3(9)D except the minimum
40 dry film thickness of each coat (combination of primer and primer stripe, combination of
41 intermediate and intermediate stripe, and top) shall not be less than 3.0 mils.

42

43  6-07.3(10)L Environmental Condition Requirements Prior to Application of
44  Paint

45  This section is revised to read:

46

47 Environmental conditions shall be in accordance with Section 6-07.3(9)E.

48

49 6-07.3(10)M Steel Surface Condition Requirements Prior to Application of
50 Paint

51  The third paragraph is revised to read:

52
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46
47
48
49
50
51
52

Edges of existing paint shall be feathered in accordance with SSPC-PA 1, Shop, Field,
and Maintenance Coating of Metals, Note 15.20.

6-07.3(10)N Field Coating Application Methods
The third sentence is revised to read:

The Contractor may apply stripe coat paint using spray or brush but shall follow spray
application using a brush to ensure complete coverage around structural geometric
irregularities and to push the paint into gaps between existing steel surfaces and around
rivets and bolts.

6-07.3(10)O Applying Field Coatings
The second to last paragraph is revised to read:

Each application of primer, primer stripe, intermediate, intermediate stripe, and top coat
shall be considered as separately applied coats. The Contractor shall not use a preceding
or subsequent coat to remedy a deficiency in another coat. The Contractor shall apply the
top coat to at least the minimum specified top coat thickness, to provide a uniform
appearance and consistent finish coverage.

6-07.3(10)P Field Coating Repair
The second sentence is revised to read:

Repair areas shall be cleaned of all damaged paint and the system reapplied using all
coats typical to the paint system and shall meet the minimum coating thickness.

6-07.3(11)A Painting of Galvanized Surfaces
This section is revised to read:

All galvanized surfaces receiving paint shall be prepared for painting in accordance with
the ASTM D 6386. The method of preparation shall be brush-off in accordance with
SSPC-SP16 Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel,
Stainless Steels, and Non-Ferrous Metals or as otherwise allowed by the Engineer. The
Contractor shall not begin painting until receiving the Engineer’s acceptance of the
prepared galvanized surface. For galvanized bolts used for replacement of deteriorated
existing rivets, the Contractor, with the concurrence of the Engineer and after successful
demonstration testing, may prepare galvanized surfaces in accordance with SSPC-SP1
followed by SSPC-SP2, Hand Tool Cleaning or SSPC-SP3, Power Tool Cleaning. The
demonstration testing shall include adhesion testing of the first coat of paint over
galvanized bolts, nuts, and washers or a representative galvanized surface. Adhesion
testing shall be performed in accordance with ASTM D 4541 for 600 psi minimum
adhesion. A minimum of 3 successful tests shall be performed on the galvanized surface
prepared and painted using the same methods and materials to be used on the
galvanized bolts, nuts and washers in the field.

6-07.3(11)A2 Paint Coat Materials
This section is revised to read:

The Contractor shall paint the dry surface as follows:

1. The first coat over a galvanized surface shall be an epoxy polyamide conforming
to Section 9-08.1(2)E . In the case of galvanized bolts used for replacement of
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11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52

deteriorated existing rivets and for small surface areas less than or equal to one
square foot, an intermediate moisture cured polyurethane conforming to Section
9-08.1(2)G may be used as a first coat. In both cases the first coat shall be
compatible with galvanizing and as recommended by the top coat manufacturer.

2. The second coat shall be a top coat moisture cured aliphatic polyurethane
conforming to Section 9-08.1(2)H or a top coat polyurethane conforming to
Section 6-07.3(10)H Option 2 NEPCOAT performance based paint specification
compatible with the first coat as recommended by the manufacturer.

Each coat shall be dry before the next coat is applied. All coats applied in the shop shall
be dried hard before shipment.

6-07.3(11)B Powder Coating of Galvanized Surfaces
This section is revised to read:

Powder coating of galvanized surfaces shall consist of the following coats:

1. The first coat shall be an epoxy powder primer coat conforming to Section 9-
08.2.

2. The second coat shall be a polyester finish coat conforming to Section 9-08.2.

6-07.3(11)B3 Galvanized Surface Cleaning and Preparation
The first three paragraphs are revised to read:

Galvanized surfaces receiving the powder coating shall be cleaned and prepared for
coating in accordance with ASTM D 7803, and the project-specific powder coating plan.

Assemblies conforming to the ASTM D 7803 definition for newly galvanized steel shall
receive surface smoothing and surface cleaning in accordance with ASTM D 7803,
Section 5, and surface preparation in accordance with ASTM D 7803, Section 5.1.3.

Assemblies conforming to the ASTM D 7803 definition for partially weathered galvanized
steel shall be checked and prepared in accordance with ASTM D 7803, Section 6, before
then receiving surface smoothing and surface cleaning in accordance with ASTM D 7803,
Section 5, and surface preparation in accordance with ASTM D 7803, Section 5.1.3.

The fourth paragraph (up until the colon) is revised to read:
Assemblies conforming to the ASTM D 7803 definition for weathered galvanized steel
shall be prepared in accordance with ASTM D 7803, Section 7 before then receiving
surface smoothing and surface cleaning in accordance with ASTM D 7803, Section 5, and
surface preparation in accordance with ASTM D 7803, Section 5.3 except as follows:

6-07.3(11)B5 Testing
Item number 4 in the first paragraph is revised to read:

4. Adhesion testing in accordance with ASTM D 4541 for 600 psi minimum adhesion
for the complete two-component system.

The second sentence of the fourth paragraph is revised to read:
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Rejected assemblies shall be repaired or recoated by the Contractor, at no additional
expense to the Contracting Agency, in accordance with the powder coating
manufacturer’s recommendation as detailed in the project-specific powder coating plan,
until the assemblies satisfy the acceptance testing requirements.

6-07.3(12) Painting Ferry Terminal Structures
This section is revised to read:

—_
SO~ WN-—

Painting of ferry terminal Structures shall be in accordance with Section 6-07.3 as

11 supplemented below.

12

13  This section is supplemented with the following new subsections:

14

15 6-07.3(12)A Painting New Steel Ferry Terminal Structures

16 Painting of new steel Structures shall be in accordance with Section 6-07.3(9) except that
17 all coatings (primer, intermediate, intermediate stripe, and top) shall be applied in the shop
18 with the following exceptions:

19

20 1. Steel surfaces to be field welded.

21

22 2. Steel surfaces to be greased.

23

24 3. The length of piles designated in the Plans not requiring painting.

25

26 The minimum drying time between coats shall be as shown in the product data sheets,
27 but not less than 12 hours. The Contractor shall determine whether the paint has cured
28 sufficiently for proper application of succeeding coats.

29

30 6-07.3(12)A1 Paint Systems

31 Paint systems for Structural Steel, which includes vehicle transfer spans and towers,
32 pedestrian overhead loading structures and towers, upland structural steel and other
33 elements as designated in the Special Provisions shall be as specified in Section 6-
34 07.3(9)A.

35

36 Paint systems for Piling, Landing Aids and Life Ladders shall be as specified in the
37 Special Provisions.

38

39 6-07.3(12)A2 Paint Color

40 Paint colors shall be as specified in the Special Provisions.

41

42 6-07.3(12)A3 Coating Thickness

43 Coating thicknesses shall be as specified in the Special Provisions.

44

45 6-07.3(12)A4 Application of Field Coatings

46 An on-site supervisor shall be present for each work shift at the project site.

47

48 Upon completion of erection Work, all uncoated or damaged areas remaining,
49 including bolts, nuts, washers, splice plates, and field welds shall be prepared in
50 accordance with SSPC-SP 1, Solvent Cleaning, followed by SSPC-SP 11, Power
51 Tool Cleaning to Bare Metal. Surface preparation shall be measured according to
52 SSPC-VIS 3. SSPC-SP 11 shall be performed for a minimum distance of 1 inch from
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the uncoated or damaged area. In addition, intact shop-applied coating surrounding
the area shall be abraded or sanded for a distance of 6 inches out from the properly
prepared clean/bare metal areas to provide adequate roughness for application of
field coatings. All sanding dust and contamination shall be removed prior to
application of field coatings.

Field applied paint for Structural Steel shall conform to Section 6-07.3(10)H, as
applicable. Field applied paint for Piling, Landing Aids and Life Ladders shall be as
specified in the Special Provisions.

For areas above the tidal zone, the minimum drying time between coats shall be as
shown in the product data sheets, but not less than 12 hours. For areas within the
tidal zone, the minimum drying time between coats shall be as recommended by the
paint system manufacturer. The Contractor shall determine whether the paint has
cured sufficiently for proper application of succeeding coats.

The maximum time between intermediate and top coats shall be in accordance with
the manufacturer’s written recommendations. If the maximum time between coats is
exceeded, all newly coated surfaces shall be prepared to SSPC-SP 3, Power Tool
Cleaning, and shall be repainted with the same paint that was cleaned, at no
additional cost to the Contracting Agency.

Each coat shall be applied in a uniform layer, completely covering the preceding coat.
The Contractor shall correct runs, sags, skips, or other deficiencies before application
of succeeding coats. Such corrective work may require re-cleaning, application of
additional paint, or other means as determined by the Engineer, at no additional cost
to the Contracting Agency.

Surface preparation for underwater locations shall consist of removing all dirt, oil,
grease, loose paint, loose rust, and marine growth from the area that is to be
repaired. The sound paint surrounding the damaged area shall be roughened to
meet the requirements of the manufacturer. Paint for underwater applications shall
be as specified in the Special Provisions and shall be applied in accordance with the
manufacturer’s recommendations.

6-07.3(12)B Painting Existing Steel Ferry Terminal Structures
Painting of existing steel structures shall be in accordance with Section 6-07.3(10) as
supplemented by the following.

6-07.3(12)B1 Containment

Containment for full removal shall be in accordance with Section 6-07.3(10)A.
Containment for overcoat systems shall be in accordance with all applicable Permits
as required in the Special Provisions.

Prior to cleaning the Contractor shall enclose all exposed electrical and mechanical
equipment to seal out dust, water, and paint. Non-metallic surfaces shall not be
abrasive blasted or painted. Unless otherwise specified, the following metallic
surfaces shall not be painted and shall be protected from abrasive blasting and
painting:

1. Galvanized and stainless steel surfaces not previously painted,
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2. Non-skid surfaces,

3. Unpainted intentionally greased surfaces,

4. Equipment labels, identification plates, tags, etc.,
5. Fire and emergency containers or boxes,

6. Mechanical hardware such as hoist sheaves, hydraulic cylinders, gear
boxes, wire rope, etc.

The Contractor shall submit a Type 2 Working Drawing consisting of materials and
equipment used to shield components specified to not be cleaned and painted.

The Contractor shall shut off the power prior to working around electrical equipment.
The Contractor shall follow the lock-out/tag-out safety provisions of the WAC 296-
803 and all other applicable safety standards.

6-07.3(12)B2 Surface Preparation

For applications above high water and within the tidal zone, surface preparation for
overcoat painting shall be in accordance with SSPC-SP 1, Solvent Cleaning, followed
by SSPC-SP 3, Power Tool Cleaning. Use of wire brushes is not allowed. After SP 3
cleaning has been completed all surfaces exhibiting coating failure down to the steel
substrate, and those exhibiting visible corrosion, shall be prepared down to clean
bare steel in accordance with SSPC-SP 15, Commercial Grade Power Tool
Cleaning. Surface preparation shall be measured according to SSPC-VIS 3. SSPC-
SP 15 shall be performed for a minimum distance of 1 inch from the area exhibiting
failure or visible corrosion. In addition, intact shop-applied coating surrounding the
repair area shall be abraded or sanded for a distance of 6 inches out from the
properly prepared clean/bare metal areas to provide adequate roughness for
application of repair coatings. All sanding dust and contamination shall be removed
prior to application of repair coatings. Surface preparation for full paint removal shall
be in accordance with Section 6-07.3(10)E except SSPC-SP 11 will be permitted as
detailed in the Contractor’s painting plan and as allowed by the Engineer.

Surface preparation for underwater locations shall consist of removing all dirt, oil,
grease, loose paint, loose rust, and marine growth from the area that is to be
repaired. The sound paint surrounding the damaged area shall be roughened as
required by the coating manufacturer.

Removed marine growth may be released to state waters provided the marine growth
is not mixed with contaminants (paint, oil, rust, etc.) and it shall not accumulate on
the sea bed. All marine growth containing contaminants shall be collected for proper
disposal.

Surface preparation for the underside of bridge decks (consisting of either a steel
grid system of main bars or tees and a light gauge metal form, in-filled with concrete
or a corrugated light gauge metal form, infilled with concrete) shall be in accordance
with SSPC-SP 2, Hand Tool Cleaning or SSPC-SP 3, Power Tool Cleaning with the
intent of not causing further damage to the light gauge metal form. Following removal
of any pack rust and corroded sections from the underside of the bridge deck,
cleaning and flushing to remove salts and prior to applying the primer coat, the
Contractor shall seal the entire underside of the deck system with rust-penetrating
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sealer. Damage to galvanized metal forms and/or grids shall be repaired in
accordance with ASTM A 780, with the preferred method of repair using paints
containing zinc dust.

6-07.3(12)B3 Paint Systems

Paints systems for Structural Steel, which includes vehicle transfer spans and
towers, pedestrian overhead loading structures and towers, upland structural steel
and other elements as designated in the Special Provisions shall be as specified in
Section 6-07.3(10)H.

Paint systems for Piling, Landing Aids, Life Ladders, underside of vehicle transfer
span bridge decks, non-skid surface treated areas, and anti-graffiti coatings shall be
as specified in the Special Provisions.

6-07.3(12)B4 Paint Color
Paint colors shall be as specified in the Special Provisions.

6-07.3(12)B5 Coating Thickness
Coating thicknesses shall be as specified in the Special Provisions.

6-07.3(12)B6 Application of Field Coatings
Application of field coatings shall be in accordance with Section 6-07.3(10)O and
Section 6-07.3(12)A2 except for the following:

1. All coatings applied in the field shall be applied using a brush or roller. Spray
application methods may be used if allowed by the Engineer.

2. Applied coatings shall not be immersed until the coating has been cured as
required by the coating manufacturer.

3. Non-skid surface treatment products shall be applied in accordance with
the manufacturer’'s recommendations.

4. Anti-graffiti coatings shall be applied in one coat following application of the
top coat, where specified in the Plans.

6-07.3(14)B Reference Standards
The second standard reference (to SSPC CS 23.00), and its accompanying title, is revised to
read:

SSPC CS 23.00 Specification for the Application of Thermal Spray Coatings

(Metallizing) of Aluminum, Zinc, and Their Alloys and
Composites for the Corrosion Protection of Steel

Section 6-08, Bituminous Surfacing on Structure Decks
January 7, 2019

6-08.3(7)A Concrete Deck Preparation
The first sentence of the first paragraph is revised to read:

The Contractor, with the Engineer, shall inspect the exposed concrete deck to establish
the extent of bridge deck repair in accordance with Section 6-09.3(6).
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6-08.3(8)A Structure Deck Preparation
The second sentence of the last paragraph is revised to read:

Prior to applying the primer or sheet membrane, all dust and loose material shall be
removed from the Structure Deck.

Section 6-09, Modified Concrete Overlays
January 7, 2019

6-09.3 Construction Requirements
This section is supplemented with the following new subsection:

6-09.3(15) Sealing and Texturing Concrete Overlay

After the requirements for checking for bond have been met, all joints and visible cracks
shall be filled and sealed with a high molecular weight methacrylate resin (HMWM).
Cracks 116 inch and greater in width shall receive two applications of HMWM.
Immediately following the application of HMWM, the wetted surface shall be coated with
sand for abrasive finish.

After all cracks have been filled and sealed and the HMWM resin has cured, the concrete
overlay surface shall receive a longitudinally sawn texture in accordance with Section 6-
02.3(10)D5.

Traffic shall not be permitted on the finished concrete until it has reached a minimum
compressive strength of 3,000 psi as verified by rebound number determined in
accordance with ASTM C805 and the longitudinally sawn texture is completed.

6-09.3(1)B Rotary Milling Machines
This section is revised to read:

Rotary milling machines used to remove an upper layer of existing concrete overlay, when
present, shall have a maximum operating weight of 50,000 pounds and conform to

Section 6-08.3(5)B.

6-09.3(1)C Hydro-Demolition Machines
The first sentence of this section is revised to read:

Hydro-demolition machines shall consist of filtering and pumping units operating in
conjunction with a remote-controlled robotic device, using high-velocity water jets to

remove sound concrete to the nominal scarification depth shown in the Plans with a single
pass of the machine, and with the simultaneous removal of deteriorated concrete.

6-09.3(1)D Shot Blasting Machines
This section, including title, is revised to read:

6-09.3(1)D Vacant

6-09.3(1)E Air Compressor
This section is revised to read:
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Air compressors shall be equipped with oil traps to eliminate oil from being blown onto
the bridge deck.

6-09.3(1)J Finishing Machine
This section is revised to read:

The finishing machine shall meet the requirements of Section 6-02.3(10) and the following
requirements:

The finishing machine shall be equipped with augers, followed by an oscillating,
vibrating screed, vibrating roller tamper, or a vibrating pan, followed by a rotating
cylindrical double drum screed. The vibrating screed, roller tamper or pan shall be of
sufficient length and width to properly consolidate the mixture. The vibrating
frequency of the vibrating screed, roller tamper or pan shall be variable with positive
control.

6-09.3(2) Submittals
ltem number 1 and 2 are revised to read:

1

A Type 1 Working Drawing consisting of catalog cuts and operating parameters of
the hydro-demolition machine selected by the Contractor for use in this project to
scarify concrete surfaces.

A Type 1 Working Drawing consisting of catalog cuts, operating parameters, axle
loads, and axle spacing of the rotary milling machine (if used to remove an upper
layer of existing concrete overlay when present).

The first sentence of item number 3 is revised to read:

A Type 2 Working Drawing of the Runoff Water Disposal Plan.

6-09.3(5)A General

The first sentence of the fourth paragraph is revised to read:

All areas of the deck that are inaccessible to the selected scarifying machine shall be
scarified to remove the concrete surface matrix to a maximum nominal scarification depth
shown in the Plans by a method acceptable to the Engineer.

This section is supplemented with the following:

Concrete process water generated by scarifying concrete surface and removing existing
concrete overlay operations shall be contained, collected, and disposed of in accordance
with Section 5-01.3(11) and Section 6-09.3(5)C, and the Section 6-09.3(2) Runoff Water
Disposal Plan.

6-09.3(5)B Testing of Hydro-Demolition and Shot Blasting Machines
This section’s title is revised to read:

Testing of Hydro-Demolition Machines

The second paragraph is revised to read:
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In the “sound” area of concrete, the equipment shall be programmed to remove concrete
to the nominal scarification depth shown in the Plans with a single pass of the machine.

6-09.3(5)D Shot Blasting
This section, including title, is revised to read:

6-09.3(5)D Vacant

6-09.3(5)E Rotomilling
This section, including title, is revised to read:

6-09.3(5)E Removing Existing Concrete Overlay Layer by Rotomilling

When the Contractor elects to remove the upper layer of existing concrete overlay, when
present, by rotomilling prior to final scarifying, the entire concrete surface of the bridge
deck shall be milled to remove the surface matrix to the depth specified in the Plans with
a tolerance as specified in Section 6-08.3(5)B. The operating parameters of the rotary
milling machine shall be monitored in order to prevent the unnecessary removal of
concrete below the specified removal depth.

6-09.3(6) Further Deck Preparation
The first paragraph is revised to read::

Once the lane or strip being overlaid has been cleaned of debris from scarifying, the
Contractor, with the Engineer, shall perform a visual inspection of the scarified surface.

The Contractor shall mark those areas of the existing bridge deck that are authorized by
the Engineer for further deck preparation by the Contractor.

Item number 4 of the second paragraph is deleted.
The first sentence of the third paragraph is deleted.

6-09.3(6)A Equipment for Further Deck Preparation
This section is revised to read:

Further deck preparation shall be performed using either power driven hand tools
conforming to Section 6-09.3(1)A, or hydro-demolition machines conforming to Section

6-09.3(1)C.

6-09.3(6)B Deck Repair Preparation
The second paragraph is deleted.

The last sentence of the second paragraph (after the preceding Amendment is applied) is
revised to read:

In no case shall the depth of a sawn vertical cut exceed % inch or to the top of the top
steel reinforcing bars, whichever is less.

The first sentence of the third to last paragraph is revised to read:

Where existing steel reinforcing bars inside deck repair areas show deterioration greater
than 20-percent section loss, the Contractor shall furnish and place steel reinforcing bars
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alongside the deteriorated bars in accordance with the details shown in the Standard
Plans.

The last paragraph is deleted.

6-09.3(7) Surface Preparation for Concrete Overlay
The first seven paragraphs are deleted and replaced with the following:

Following the completion of any required further deck preparation the entire lane or strip
being overlaid shall be cleaned to be free from oil and grease, rust and other foreign
material that may still be present. These materials shall be removed by detergent-cleaning
or other method accepted by the Engineer followed by sandblasting.

After detergent cleaning and sandblasting is completed, the entire lane or strip being
overlaid shall be cleaned in final preparation for placing concrete.

Hand tool chipping, sandblasting and cleaning in areas adjacent to a lane or strip being
cleaned in final preparation for placing concrete shall be discontinued when final
preparation is begun. Scarifying and hand tool chipping shall remain suspended until the
concrete has been placed and the requirement for curing time has been satisfied.
Sandblasting and cleaning shall remain suspended for the first 24 hours of curing time
after the completion of concrete placing.

Scarification, and removal of the upper layer of concrete overlay when present, may
proceed during the final cleaning and overlay placement phases of the Work on adjacent
portions of the Structure so long as the scarification and concrete overlay removal
operations are confined to areas which are a minimum of 100 feet away from the defined
limits of the final cleaning or overlay placement in progress. If the scarification and
concrete overlay removal impedes or interferes in any way with the final cleaning or
overlay placement as determined by the Engineer, the scarification and concrete overlay
removal Work shall be terminated immediately and the scarification and concrete overlay
removal equipment removed sufficiently away from the area being prepared or overlaid
to eliminate the conflict. If the grade is such that water and contaminants from the
scarification and concrete overlay removal operation will flow into the area being prepared
or overlaid, the scarification and concrete overlay removal operation shall be terminated
and shall remain suspended for the first 24 hours of curing time after the completion of
concrete placement.

6-09.3(11) Placing Concrete Overlay
The first sentence of item number 3 in the fourth paragraph is revised to read:

Concrete shall not be placed when the temperature of the concrete surface is less than
45°F or greater than 75°F, and wind velocity at the construction site is in excess of 10
mph.

6-09.3(12) Finishing Concrete Overlay
The third paragraph is deleted.

The last paragraph is deleted.

6-09.3(13) Curing Concrete Overlay
The first sentence of the first paragraph is revised to read:
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As the finishing operation progresses, the concrete shall be immediately covered with a
single layer of clean, new or used, wet burlap.

The last sentence of the second paragraph is deleted.

The following two new paragraphs are inserted after the second paragraph:
As an alternative to the application of burlap and fog spraying described above, the
Contractor may propose a curing system using proprietary curing blankets specifically
manufactured for bridge deck curing. The Contractor shall submit a Type 2 Working

Drawing consisting of details of the proprietary curing blanket system, including product
literature and details of how the system is to be installed and maintained.

The wet curing regimen as described shall remain in place for a minimum of 42-hours.
The last paragraph is deleted.

6-09.3(14) Checking for Bond
The first sentence of the first paragraph is revised to read:

After the requirements for curing have been met, the entire overlaid surface shall be
sounded by the Contractor, in a manner accepted by and in the presence of the Engineer,
to ensure total bond of the concrete to the bridge deck.

The last sentence of the first paragraph is deleted.
The second paragraph is deleted.

Section 6-10, Concrete Barrier
August 6, 2018

6-10.2 Materials
In the first paragraph, the reference to “Portland Cement” is revised to read:

Cement 9-01

6-10.3(6) Placing Concrete Barrier
The first two sentences of the first paragraph are revised to read:

Precast concrete barriers Type 2, Type 4, Type F, precast single slope barrier, and
transitions shall rest on a paved foundation shaped to a uniform grade and section. The
foundation surface for precast concrete barriers Type 2, Type 4, Type F, precast single
slope barrier, and transitions shall meet this test for uniformity: When a 10-foot
straightedge is placed on the surface parallel to the centerline for the barrier, the surface
shall not vary more than % inch from the lower edge of the straightedge.
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Section 6-11, Reinforced Concrete Walls
April 2, 2018

6-11.2 Materials

In the first paragraph, the reference to “Aggregates for Portland Cement Concrete’ is revised
to read:

Aggregates for Concrete 9-03.1

Section 6-12, Noise Barrier Walls
August 6, 2018

6-12.2 Materials
In the first paragraph, the reference to “Aggregates for Portland Cement Concrete” is revised
to read:

Aggregates for Concrete 9-03.1
The first paragraph is supplemented with the following new material reference:
Noise Barrier Wall Access Door 9-06.17

6-12.3(9) Access Doors and Concrete Landing Pads
The second paragraph is deleted and replaced with the following:

All frame and door surfaces, except stainless steel surfaces, shall be painted in
accordance with Section 6-07.3(9). Primer shall be applied to all non-stainless steel
surfaces. All primer coated exposed metal surfaces shall be field painted with the
remaining Section 6-07.3(9)A paint system coats. The top coat, when dry, shall match the
color specified in the Plans or Special Provisions.

This section is supplemented with the following:
Access door deadbolt locks shall be capable of accepting a Best CX series core. The
Contractor shall furnish and install a spring-loaded construction core lock with each lock.

The Engineer will furnish the permanent Best CX series core for the Contractor to install
at the conclusion of the project.

Section 6-13, Structural Earth Walls
August 6, 2018

6-13.2 Materials
In the first paragraph, the reference to “Aggregates for Portland Cement Concrete” is revised
to read:

Aggregates for Concrete 9-03.1

6-13.3(4) Precast Concrete Facing Panel and Concrete Block Fabrication
Item number 1 of the sixth paragraph is revised to read:
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1. Vertical dimensions shall be + %5 inch of the Plan dimension, and the rear height
shall not exceed the front height.

ltem number 3 of the sixth paragraph is revised to read:

3. All other dimensions shall be + % inch of the Plan dimension.

Section 6-14, Geosynthetic Retaining Walls
April 2, 2018

6-14.2 Materials
In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland

Cement Concrete” are revised to read:

Cement 9-01
Aggregates for Concrete 9-03.1

Section 6-15, Soil Nail Walls
January 7, 2019

6-15.3(7) Shotcrete Facing
The last paragraph is supplemented with the following:

After final tightening of the nut, the threads of the soil nail shall at a minimum be flush with
the end of the nut.

Section 6-16, Soldier Pile and Soldier Pile Tieback Walls
April 2, 2018

6-16.2 Materials
In the first paragraph, the reference to “Aggregates for Portland Cement Concrete” is revised

to read:
Aggregates for Concrete 9-03.1

Section 6-18, Shotcrete Facing
April 1, 2019

6-18.2 Materials
The reference to metakaolin is deleted.

6-18.3(3) Testing
In the last sentence of the first paragraph, “AASHTO T 24” is revised to read “ASTM C1604".

6-18.3(3)B Production Testing
In the last sentence, “AASHTO T 24" is revised to read “ASTM C1604”.

6-18.3(4) Qualifications of Contractor’s Personnel

In the last sentence of the second paragraph, "AASHTO T 24" is revised to read “ASTM
C1604",
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Section 6-19, Shafts
January 7, 2019

6-19.2 Materials
In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland
Cement Concrete” are revised to read:

Cement 9-01
Aggregates for Concrete 9-03.1

6-19.3(1)A Shaft Construction Tolerances
The last paragraph is supplemented with the following:

The elevation of the top of the reinforcing cage for drilled shafts shall be within +6 inches
and -3 inches from the elevation shown in the Plans.

6-19.3(2)D Nondestructive QA Testing Organization and Personnel
Item number 4 in the first paragraph is revised to read:

4. Personnel preparing test reports shall be a Professional Engineer, licensed under
Title 18 RCW, State of Washington, and shall seal the report in accordance with WAC
196-23-020.

6-19.3(3)C Conduct of Shaft Casing Installation and Removal and Shaft
Excavation Operations
The first paragraph is supplemented with the following:

In no case shall shaft excavation and casing placement extend below the bottom of shaft
excavation as shown in the Plans.

6-19.3(6)E Thermal Wire and Thermal Access Point (TAPS)
The third sentence of the third paragraph is revised to read:

The thermal wire shall extend from the bottom of the reinforcement cage to the top of the
shaft, with a minimum of 5-feet of slack wire provided above the top of shaft.

The following new sentence is inserted after the third sentence of the third paragraph:
All thermal wires in a shaft shall be equal lengths.

6-19.3(9)D Nondestructive QA Testing Results Submittal
The last sentence of the first paragraph is revised to read:

Results shall be a Type 2E Working Drawing presented in a written report.

Section 7-02, Culverts
April 2, 2018

7-02.2 Materials

In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland
Cement Concrete” are revised to read:
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Cement 9-01
Aggregates for Concrete 9-03.1

7-02.3(6)A4 Excavation and Bedding Preparation
The first sentence of the third paragraph is revised to read:

The bedding course shall be a 6-inch minimum thickness layer of culvert bedding material,
defined as granular material either conforming to Section 9-03.12(3) or to AASHTO
Grading No. 57 as specified in Section 9-03.1(4)C.

Section 7-05, Manholes, Inlets, Catch Basins, and Drywells
August 6, 2018

7-05.3 Construction Requirements
The fourth sentence of the third paragraph is deleted.

Section 7-08, General Pipe Installation Requirements
April 2, 2018

7-08.3(3) Backfilling
The fifth sentence of the fourth paragraph is revised to read:

All compaction shall be in accordance with the Compaction Control Test of Section 2-
03.3(14)D except in the case that 100% Recycled Concrete Aggregate is used.

The following new sentences are inserted after the fifth sentence of the fourth paragraph:

When 100% Recycled Concrete Aggregate is used, the Contractor may submit a written
request to use a test point evaluation for compaction acceptance. Test Point evaluation
shall be performed in accordance with SOP 738.

Section 8-01, Erosion Control and Water Pollution Control
April 1, 2019

8-01.1 Description
This section is revised to read:

This Work consists of furnishing, installing, maintaining, removing and disposing of best
management practices (BMPs), as defined in the Washington Administrative Code (WAC)
173-201A, to manage erosion and water quality in accordance with these Specifications
and as shown in the Plans or as designated by the Engineer.

The Contracting Agency may have a National Pollution Discharge Elimination System
Construction Stormwater General Permit (CSWGP) as identified in the Contract Special
Provisions. The Contracting Agency may or may not transfer coverage of the CSWGP to
the Contractor when a CSWGP has been obtained. The Contracting Agency may not
have a CSWGP for the project but may have another water quality related permit as
identified in the Contract Special Provisions or the Contracting Agency may not have
water quality related permits but the project is subject to applicable laws for the Work.
Section 8-01 covers all of these conditions.
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This section is supplemented with the following new subsection:

8-01.1(1) Definitions
1. pH Affected Stormwater

a.

C.

Stormwater contacting green concrete (concrete that has set/stiffen but is still
curing), recycled concrete, or engineered soils (as defined in the Construction
Stormwater General Permit (CSWGP)) as a natural process

pH monitoring shall be performed in accordance with the CSWGP, or Water
Quality Standards (WQS in accordance with WAC 173-201A (surface) or 173-
200C (ground)) when the CSWGP does not apply

May be neutralized and discharged to surface waters or infiltrated

2. pH Affected Non-Stormwater

a.

Conditionally authorized in accordance with CSWGP Special Condition §.1.C.,
uncontaminated water contacting green concrete, recycled concrete, or
engineered soils (as defined in the CSWGP)

Shall not be categorized as cementitious wastewater/concrete wastewater, as
defined below

Shall be managed and treated in accordance with the CSWGP, or WQS when
the CSWGP does not apply

pH adjustment and dechlorination may be necessary, as specified in the
CSWGP or in accordance with WQS when the CSWGP does not apply

May be neutralized, treated, and discharged to surface waters in accordance
with the CSWGP, with the exception of water-only shaft drilling slurry. Water-only
shaft drilling slurry may be treated, neutralized, and infiltrated but not discharged
to surface waters (Refer to Special Conditions S1.C. Authorized Discharges and
S1.d Prohibited Discharges of the CSWGP)

3. Cementitious Wastewater/Concrete Wastewater

a.

Any water that comes into contact with fine cementitious particles or slurry; any
water used in the production, placement and/or clean-up of cementitious
products; any water used to cut, grind, wash, or otherwise modify cementitious
products

When any water, including stormwater, commingles with cementitious
wastewater/concrete wastewater, the resulting water is considered cementitious
wastewater/concrete wastewater and shall be managed to prevent discharge to
waters of the State, including ground water

CSWGP Examples include: water used for or resulting from concrete
truck/mixer/pumper/tool/chute rinsing or washing, concrete saw cutting and
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surfacing (sawing, coring, grinding, roughening, hydro-demolition, bridge and
road surfacing)

d. Cannot be neutralized and discharged or infiltrated

8-01.2 Materials
The first paragraph is revised to read:

Materials shall meet the requirements of the following sections:

Corrugated Polyethylene Drain Pipe 9-05.1(6)
Quarry Spalls and Permeable Ballast 9-13
Erosion Control and Roadside Planting 9-14
Construction Geotextile 9-33

The second paragraph is deleted.

8-01.3(1) General
This section is revised to read:

Adaptive management shall be employed throughout the duration of the project for the
implementation of erosion and water pollution control permit requirements for the current
condition of the project site. The adaptive management includes the selection and
utilization of BMPs, scheduling of activities, prohibiting unacceptable practices,
implementing maintenance procedures, and other managerial practices that when used
singularly or in combination, prevent or reduce the release of pollutants to waters of the
State. The adaptive management shall use the means and methods identified in this
section and means and methods identified in the Washington State Department of
Transportation’s Temporary Erosion and Sediment Control Manual or the Washington
State Department of Ecology’s Stormwater Management Manuals for construction
stormwater.

The Contractor shall install a high visibility fence along the lines shown in the Plans or as
instructed by the Engineer.

Throughout the life of the project, the Contractor shall preserve and protect the delineated
preservation area, acting immediately to repair or restore any high visibility fencing
damaged or removed.

All discharges to surface waters shall comply with surface water quality standards as
defined in Washington Administrative Code (WAC) Chapter 173-201A. All discharges to

groundwater shall comply with groundwater quality standards WAC Chapter 173-200. The
Contractor shall comply with the CSWGP when the project is covered by the CSWGP.

Work, at a minimum, shall include the implementation of:

1. Sediment control measures prior to ground disturbing activities to ensure all
discharges from construction areas receive treatment prior to discharging from
the site.

2. Flow control measures to prevent erosive flows from developing.
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3. Water management strategies and pollution prevention measures to prevent
contamination of waters that will be discharged to surface waters or the ground.

4. Erosion control measures to stabilize erodible earth not being worked.

5. Maintenance of BMPs to ensure continued compliant performance.

6. Immediate corrective action if evidence suggests construction activity is not in
compliance. Evidence includes sampling data, olfactory or visual evidence such
as the presence of suspended sediment, turbidity, discoloration, or oil sheen in

discharges.

To the degree possible, the Contractor shall coordinate this Work with permanent
drainage and roadside restoration Work the Contract requires.

Clearing, grubbing, excavation, borrow, or fill within the Right of Way shall never expose
more erodible earth than as listed below:

Western Washington Eastern Washington
(West of the Cascade (East of the Cascade
Mountain Crest) Mountain Crest)
May 1 through April 1 through
September 30 I ES October 31 17 Acres
October 1 November 1
through April 5 Acres through March 5 Acres
30 31

The Engineer may increase or decrease the limits based on project conditions.

Erodible earth is defined as any surface where soils, grindings, or other materials may be
capable of being displaced and transported by rain, wind, or surface water runoff.

Erodible earth not being worked, whether at final grade or not, shall be covered within the
specified time period (see the table below), using BMPs for erosion control.

Western Washington Eastern Washington
(West of the Cascade (East of the Cascade
Mountain Crest) Mountain Crest)
October 1 October 1
; 2 days 5 days
througg April e througg June st P
November 1
May 1 to 7 c!ays through March 10 <_jays
September 30 maximum 31 maximum

When applicable, the Contractor shall be responsible for all Work required for compliance
with the CSWGP including annual permit fees.

If the Engineer, under Section 1-08.6, orders the Work suspended, the Contractor shall
continue to comply with this division during the suspension.
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8-01.3(1)A Submittals
This section’s content is deleted.

This section is supplemented with the following new subsection:

8-01.3(1)A1 Temporary Erosion and Sediment Control Plan

Temporary Erosion and Sediment Control (TESC) Plans consist of a narrative section and
plan sheets that meets the Washington State Department of Ecology’s Stormwater
Pollution Prevention Plan (SWPPP) requirement in the CSWGP. For projects that do not
require a CSWGP but have the potential to discharge to surface waters of the state, an
abbreviated TESC plan shall be used, which may consist of a narrative and/or plan sheets
and shall demonstrate compliance with applicable codes, ordinances and regulations,
including the water quality standards for surface waters; Chapter 173-201A of the
Washington Administrative Code (WAC) and water quality standards for groundwaters in
accordance with Chapter 173-200 WAC.

The Contractor shall either adopt the TESC Plan in the Contract or develop a new TESC
Plan. If the Contractor adopts the TESC Plan in scenarios in which the CSWGP is
transferred to the Contractor, the Contractor shall modify the TESC Plan to match the
Contractor’'s schedule, method of construction, and to include all areas that will be used
to directly support construction activity such as equipment staging yards, material storage
areas, or borrow areas. TESC Plans shall include all high visibility fence shown in the
Plans. All TESC Plans shall meet the requirements of the current edition of the WSDOT
Temporary Erosion and Sediment Control Manual M 3109 and be adaptively managed
throughout construction based on site inspections and required sampling to maintain
compliance with the CSWGP, or WQS when no CSWGP applies. The Contractor shall
develop a schedule for implementation of the TESC work and incorporate it into the
Contractor’s progress schedule.

The Contractor shall submit their TESC Plan (either the adopted plan or new plan) as
Type 2 Working Drawings. At the request of the Engineer, updated TESC Plans shall be
submitted as Type 1 Working Drawings.

8-01.3(1)B Erosion and Sediment Control (ESC) Lead
This section is revised to read:

The Contractor shall identify the ESC Lead at the preconstruction discussions and in the
TESC Plan. The ESC Lead shall have, for the life of the Contract, a current Certificate of
Training in Construction Site Erosion and Sediment Control from a course approved by
the Washington State Department of Ecology. The ESC Lead must be onsite or on call at
all times throughout construction. The ESC Lead shall be listed on the Emergency
Contact List required under Section 1-05.13(1).

The ESC Lead shall implement the TESC Plan. Implementation shall include, but is not
limited to:

1. Installing, adaptively managing, and maintaining temporary erosion and
sediment control BMPs to assure continued performance of their intended
function. Damaged or inadequate BMPs shall be corrected immediately.

2. Updating the TESC Plan to reflect current field conditions.
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3. Discharge sampling and submitting Discharge Monitoring Reports (DMRs) to
the Washington State Department of Ecology in accordance with the CSWGP.

4. Develop and maintain the Site Log Book as defined in the CSWGP. When the
Site Log Book or portion thereof is electronically developed, the electronic
documentation must be accessible onsite. As a part of the Site Log Book, the
Contractor shall develop and maintain a tracking table to show that identified
TESC compliance issues are fully resolved within 10 calendar days. The table
shall include the date an issue was identified, a description of how it was
resolved, and the date the issue was fully resolved.

The ESC Lead shall also inspect all areas disturbed by construction activities, all on-site
erosion and sediment control BMPs, and all stormwater discharge points at least once
every calendar week and within 24-hours of runoff events in which stormwater discharges
from the site. Inspections of temporarily stabilized, inactive sites may be reduced to once
every calendar month. The Washington State Department of Ecology’'s Erosion and
Sediment Control Site Inspection Form, located at https://ecology.wa.gov/Regulations-
Permits/Permits-certifications/Stormwater-general-permits/Construction-stormwater-
permit, shall be completed for each inspection and a copy shall be submitted to the
Engineer no later than the end of the next working day following the inspection.

8-01.3(1)C Water Management
This section is supplemented with the following new subsections:

8-01.3(1)C5 Water Management for In-Water Work Below Ordinary High
Water Mark (OHWM)

Work over surface waters of the state (defined in WAC 173-201A-010) or below the
OHWM (defined in RCW 90.58.030) shall comply with water quality standards for surface
waters of the State of Washington.

8-01.3(1)C6 Environmentally Acceptable Hydraulic Fluid

All equipment containing hydraulic fluid that extends from a bridge deck over surface
waters of the state or below the OHWM, shall be equipped with a biodegradable hydraulic
fluid. The fluid shall achieve either a Pw1 Environmental Persistence Classification stated
in ASTM D6046 (260% biodegradation in 28 days) or equivalent standard. Alternatively,
hydraulic fluid that meets International Organization for Standardization (ISO 15380), the
European Union Ecolabel, or equivalent certification will also be accepted.

The Contractor shall submit a Type 1 Working Drawing consisting of a manufacturer
catalog cut of the hydraulic fluid used.

The designation of biodegradable hydraulic fluid does not mean fluid spills are
acceptable. The Contractor shall respond to spills to land or water in accordance with the
Contract, the associated SPCC Plan, and all applicable local, state, and federal
regulations.

8-01.3(1)C7 Turbidity Curtain

All Work for the turbidity curtain shall be in accordance with the manufacturer's
recommendations for the site conditions. Removal procedures shall be developed and
used to minimize silt release and disturbance of silt. The Contractor shall submit a Type
2 Working Drawing, detailing product information, installation and removal procedures,
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equipment and workforce needs, maintenance plans, and emergency repair/replacement
plans.

Turbidity curtain materials, installation, and maintenance shall be sufficient to comply with
water quality standards.

The Contractor shall notify the Engineer 10 days in advance of removing the turbidity
curtain. All components of the turbidity curtain shall be removed from the project.

8-01.3(1)C1 Disposal of Dewatering Water
This section is revised to read:

When uncontaminated groundwater is encountered in an excavation on a project it may
be infiltrated within vegetated areas of the right of way not designated as Sensitive Areas
or incorporated into an existing stormwater conveyance system at a rate that will not
cause erosion or flooding in any receiving surface water.

Alternatively, the Contractor may pursue independent disposal and treatment alternatives
that do not use the stormwater conveyance system provided it is in compliance with the
applicable WACs and permits.

8-01.3(1)C2 Process Wastewater
This section is revised to read:

Wastewater generated on-site as a byproduct of a construction process shall not be
discharged to surface waters of the State. Some sources of process wastewater may be
infiltrated in accordance with the CSWGP. Some sources of process wastewater may be
disposed via independent disposal and treatment alternatives in compliance with the
applicable WACs and permits.

8-01.3(1)C3 Shaft Drilling Slurry Wastewater
This section is revised to read:

Wastewater generated on-site during shaft drilling activity shall be managed and disposed
of in accordance with the requirements below. No shaft drilling slurry wastewater shall be
discharged to surface waters of the State. Neither the sediment nor liquid portions of the
shaft drilling slurry wastewater shall be contaminated, as detectable by visible or olfactory
indication (e.g., chemical sheen or smell).

1.  Water-only shaft drilling slurry or water slurry with accepted flocculants may be
infiltrated on-site. Flocculants used shall meet the requirements of Section 9-
14.5(1) or shall be chitosan products listed as General Use Level Designation
(GULD) on the Washington State Department of Ecology’s stormwater treatment
technologies webpage for construction treatment. Infiltration is permitted if the
following requirements are met:

a. Wastewater shall have a pH of 6.5 — 8.5 prior to discharge.
b. The amount of flocculant added to the slurry shall be kept to the minimum

needed to adequately settle out solids. The flocculant shall be thoroughly
mixed into the slurry.
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The slurry removed from the shaft shall be contained in a leak proof cell or
tank for a minimum of 3 hours.

The infiltration rate shall be reduced if needed to prevent wastewater from
leaving the infiltration location. The infiltration site shall be monitored
regularly during infiltration activity. All wastewater discharged to the ground
shall fully infiltrate and discharges shall stop before the end of each work
day.

Drilling spoils and settled sediments remaining in the containment cell or
tank shall be disposed of in accordance with Section 6-19.3(4)F.

Infiltration locations shall be in upland areas at least 150 feet away from
surface waters, wells, on-site sewage systems, aquifer sensitive recharge
areas, sole source aquifers, well head protection areas, and shall be
marked on the plan sheets before the infiltration activity begins.

Prior to infiltration, the Contractor shall submit a Shaft Driling Slurry
Wastewater Management and Infiliration Plan as a Type 2 Working
Drawing. This Plan shall be kept on-site, adapted if needed to meet the
construction requirements, and updated to reflect what is being done in the
field. The Working Drawing shall include, at a minimum, the following
information:

i. Plan sheet showing the proposed infiltration location and all surface
waters, wells, on-site sewage systems, aquifer-sensitive recharge
areas, sole source aquifers, and well-head protection areas within 150
feet.

ii. The proposed elevation of soil surface receiving the wastewater for
infiltration and the anticipated phreatic surface (i.e., saturated soil).

iii. The source of the water used to produce the slurry.
iv. The estimated total volume of wastewater to be infiltrated.
v. The accepted flocculant to be used (if any).

vi. The controls or methods used to prevent surface wastewater runoff
from leaving the infiltration location.

vii. The strategy for removing slurry wastewater from the shaft and
containing the slurry wastewater once it has been removed from the
shaft.

viii. The strategy for monitoring infiltration activity and adapting methods to
ensure compliance.

ix. A contingency plan that can be implemented immediately if it becomes
evident that the controls in place or methods being used are not
adequate.
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X. The strategy for cleaning up the infiltration location after the infiltration
activity is done. Cleanup shall include stabilizing any loose sediment
on the surface within the infiltration area generated as a byproduct of
suspended solids in the infiltrated wastewater or soil disturbance
associated with BMP placement and removal.

2. Shaft drilling mineral slurry, synthetic slurry, or slurry with polymer additives not
allowed for infiltration shall be contained and disposed of by the Contractor at
an accepted disposal facility in accordance with Section 2-03.3(7)C. Spoils that
have come into contact with mineral slurry shall be disposed of in accordance
with Section 6-19.3(4)F.

8-01.3(1)C4 Management of Off-Site Water
This section is revised to read:

Prior to clearing and grubbing, the Contractor shall intercept all sources of off-site surface
water and overland flow that will run-on to the project. Off-site surface water run-on shall
be diverted through or around the project in a way that does not introduce construction
related pollution. It shall be diverted to its preconstruction discharge location in a manner
that does not increase preconstruction flow rate and velocity and protects contiguous
properties and waterways from erosion. The Contractor shall submit a Type 2 Working
Drawing consisting of the method for performing this Work.

8-01.3(1)E Detention/Retention Pond Construction
This section is revised to read:

Permanent or temporary ponds shall be constructed before beginning other grading and
excavation Work in the area that drains into that pond. Detention/retention ponds may be
constructed concurrently with grading and excavation when allowed by the Engineer.
Temporary conveyances shall be installed concurrently with grading in accordance with
the TESC Plan so that newly graded areas drain to the pond as they are exposed.

8-01.3(2) Seeding, Fertilizing, and Mulching
This section’s title is revised to read:

8-01.3(2) Temporary Seeding and Mulching

8-01.3(2)A Preparation for Application
This section is revised to read:

A cleated roller, crawler fractor, or similar equipment, which forms longitudinal
depressions at least 2 inches deep shall be used for compaction and preparation of the
surface to be seeded. The entire area shall be uniformly covered with longitudinal
depressions formed perpendicular to the natural flow of water on the slope. The soil shall
be conditioned with sufficient water so the longitudinal depressions remain in the soil
surface until completion of the seeding.

8-01.3(2)A1 Seeding
This section is deleted in its entirety.

8-01.3(2)A2 Temporary Seeding
This section is deleted in its entirety.
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8-01.3(2)B Seeding and Fertilizing
This section, including title, is revised to read:

8-01.3(2)B Temporary Seeding

Temporary grass seed shall be a commercially prepared mix, made up of low growing
grass species that will grow without irrigation at the project location, and accepted by the
Engineer. The application rate shall be two pounds per 1000 square feet.

The Contractor shall notify the Engineer not less than 24 hours in advance of any seeding
operation and shall not begin the Work until areas prepared or designated for seeding
have been accepted. Following the Engineer’s acceptance, seeding of the accepted
slopes shall begin immediately.

Temporary seeding may be sown at any time allowed by the Engineer. Temporary seeding
shall be sown by one of the following methods:

1. A hydro seeder that utilizes water as the carrying agent, and maintains
continuous agitation through paddie blades. It shall have an operating capacity
sufficient to agitate, suspend, and mix into a homogeneous slurry the specified
amount of seed and water or other material. Distribution and discharge lines
shall be large enough to prevent stoppage and shall be equipped with a set of
hydraulic discharge spray nozzles that will provide a uniform distribution of the
slurry.

2. Blower equipment with an adjustable disseminating device capable of
maintaining a constant, measured rate of material discharge that will ensure an
even distribution of seed at the rates specified.

3. Power-drawn drills or seeders.

4. Areas in which the above methods are impractical may be seeded by hand
methods.

When seeding by hand, the seed shall be incorporated into the top % inch of soil by hand
raking or other method that is allowed by the Engineer.

Seed applied using a hydroseeder shall have a tracer added to visibly aid uniform
application. This tracer shall not be harmful to plant, aquatic, or animal life. If Short-Term
Mulch is used as a tracer, the application rate shall not exceed 250 pounds per acre.

Seed and fertilizer may be applied in one application provided that the fertilizer is placed
in the hydroseeder tank no more than 1 hour prior to application.

8-01.3(2)D Mulching
This section, including title, is revised to read:

8-01.3(2)D Temporary Mulching

Temporary mulch shall be straw, wood strand, or HECP mulch and shall be used for the
purpose of erosion control by protecting bare soil surface from particle displacement.
Mulch shall not be applied below the anticipated water level of ditch slopes, pond bottoms,
and stream banks. HECP mulch shall not be used within the Ordinary High Water Mark.
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Non-HECP mulches applied below the anticipated water level shall be removed or
anchored down so that it cannot move or float, at no additional expense to the Contracting

Agency.

Straw or wood strand mulch shall be applied at a rate to achieve at least 95 percent visual
blockage of the soil surface.

Short Term Mulch shall be hydraulically applied at the rate of 2500 pounds per acre and
may be applied in one lift.

Moderate Term Mulch and Long Term Mulch shall be hydraulically applied at the rate of
3500 pounds per acre with no more than 2000 pounds applied in any single lift.

Mulch sprayed on signs or sign Structures shall be removed the same day.

Areas not accessible by mulching equipment shall be mulched by accepted
hand methods.

8-01.3(2)F Dates for Application of Final Seed, Fertilizer, and Mulch
This section is deleted in its entirety.

8-01.3(2)G Protection and Care of Seeded Areas
This section is deleted in its entirety.

8-01.3(2)H Inspection
This section is deleted in its entirety.

8-01.3(2)] Mowing
This section is deleted in its entirety.

8-01.3(3) Placing Biodegradable Erosion Control Blanket
This section’s title is revised to read:

8-01.3(3) Placing Erosion Control Blanket
The first sentence of the first paragraph is revised to read:

Erosion Control Blankets are used as an erosion prevention device and to enhance the
establishment of vegetation.

The second paragraph is revised to read:

When used to enhance the establishment of seeded areas, seeding and fertilizing shall
be done prior to blanket installation.

8-01.3(4) Placing Compost Blanket
This section is revised to read:

Compost blankets are used for erosion control. Compost blanket shall be only be placed
on ground surfaces that are steeper than 3-foot horizontal and 1-foot vertical though
steeper slopes shall be broken by wattles or compost socks placed according to the
Standard Plans. Compost shall be placed to a depth of 3 inches over bare soil. An organic

COUNTY WIDE ROADSIDE HAZARD REMOVAL 77



—_
W ~NoOUOhWN-—-

A EAEBADAMBARAWOWOWWWWWOLWWNNMNMNNNNNNNNN 2232233
AWON_LOOCOONOODORWON_,LP,OCOOO~NOOUODRWN=_20OCO~NOOOITEWN =

45
46
47
48
49
50
51
52

tackifier shall be placed over the entire composted area when dry or windy conditions are
present or expected. The tackifier shall be applied immediately after the application of
compost to prevent compost from leaving the composted area.

Medium compost shall be used for the compost blanket. Compost may serve the purpose
of soil amendment as specified in Section 8-02.3(6).

8-01.3(5) Plastic Covering
The first paragraph is revised to read:

Erosion Control — Plastic coverings used to temporarily cover stockpiled materials,
slopes or bare soils shall be installed and maintained in a way that prevents water from
intruding under the plastic and prevents the plastic cover from being damaged by wind.
Plastic coverings shall be placed with at least a 12-inch overlap of all seams and be a
minimum of 6 mils thick. Use soil stabilization and energy dissipation BMPs to minimize
the erosive energy flows coming off sloped areas of plastic (e.g., toe of slope). When
feasible, prevent the clean runoff from plastic from hitting bare soil. Direct flows from
plastic to stabilized outlet areas.

8-01.3(7) Stabilized Construction Entrance
The first paragraph is revised to read:

Temporary stabilized construction entrance shall be constructed in accordance with the
Standard Plans, prior to construction vehicles entering the roadway from locations that
generate sediment track out on the roadway. Material used for stabilized construction
entrance shall be free of extraneous materials that may cause or contribute to track out.

8-01.3(8) Street Cleaning
This section is revised to read:

Self-propelled pickup street sweepers shall be used to remove and collect dirt and other
debris from the Roadway. The street sweeper shall effectively collect these materials and
prevent them from being washed or blown off the Roadway or into waters of the State.
Street sweepers shall not generate fugitive dust and shall be designed and operated in
compliance with applicable air quality standards. Material collected by the street sweeper
shall be disposed of in accordance with Section 2-03.3(7)C.

When allowed by the Engineer, power broom sweepers may be used in non-sensitive
areas. The broom sweeper shall sweep dirt and other debris from the roadway into the
work area. The swept material shall be prevented from entering or washing into waters of
the State.

Street washing with water will require the concurrence of the Engineer.

8-01.3(12) Compost Socks
The first two sentences of the first paragraph are revised to read:

Compost socks are used to disperse flow and sediment. Compost socks shall be installed
as soon as construction will allow but before flow conditions create erosive flows or
discharges from the site. Compost socks shall be installed prior to any mulching or
compost placement.
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8-01.3(13) Temporary Curb
The last two sentences of the second paragraph are revised to read:

Temporary curbs shall be a minimum of 4 inches in height. Temporary curb shall be
installed so that ponding does not occur in the adjacent roadway.

8-01.3(14) Temporary Pipe Slope Drain
The third and fourth paragraphs are revised to read:

The pipe fittings shall be water tight and the pipe secured to the slope with metal posts,
wood stakes, or sand bags.

The water shall be discharged to a stabilized conveyance, sediment trap, stormwater
pond, rock splash pad, or vegetated strip, in a manner to prevent erosion and maintain
water quality compliance.

The last paragraph is deleted.

8-01.3(15) Maintenance
This section is revised to read:

Erosion and sediment control BMPs shall be maintained or adaptively managed as
required by the CSWGP until the Engineer determines they are no longer needed. When
deficiencies in functional performance are identified, the deficiencies shall be rectified
immediately.

The BMPs shall be inspected on the schedule outlined in Section 8-01.3(1)B for damage
and sediment deposits. Damage to or undercutting of BMPs shall be repaired
immediately.

In areas where the Contractor’s activities have compromised the erosion control functions
of the existing grasses, the Contractor shall overseed at no additional cost to the

Contracting Agency.

The quarry spalls of construction entrances shall be refreshed, replaced, or screened to
maintain voids between the spalls for collecting mud and dirt.

Unless otherwise specified, when the depth of accumulated sediment and debris reaches
approximately % the height of the BMP the deposits shall be removed. Debris or
contaminated sediment shall be disposed of in accordance with Section 2-03.3(7)C.
Clean sediments may be stabilized on-site using BMPs as allowed by the Engineer.

8-01.3(16) Removal
This section is revised to read:

The Contractor shall remove all temporary BMPs, all associated hardware and associated
accumulated sediment deposition from the project limits prior to Physical Completion
unless otherwise allowed by the Engineer. When the temporary BMP materials are made
of natural plant fibers unaltered by synthetic materials the Engineer may allow leaving the
BMP in place.
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The Contractor shall remove BMPs and associated hardware in a way that minimizes soil
disturbance. The Contractor shall permanently stabilize all bare and disturbed soil after
removal of BMPs. If the installation and use of the erosion control BMPs have compacted
or otherwise rendered the soil inhospitable to plant growth, such as construction
entrances, the Contractor shall take measures to rehabilitate the soil to facilitate plant
growth. This may include, but is not limited to, ripping the soil, incorporating soil
amendments, or seeding with the specified seed.

At the request of the Contractor and at the sole discretion of the Engineer the CSWGP
may be transferred back to the Contracting Agency. Approval of the Transfer of Coverage
request will require the following:

1. All other Work required for Contract Completion has been completed.

2. All Work required for compliance with the CSWGP has been completed to the
maximum extent possible. This includes removal of BMPs that are no longer
needed and the site has undergone all Stabilization identified for meeting the
requirements of Final Stabilization in the CSWGP.

3. An Equitable Adjustment change order for the cost of Work that has not been
completed by the Contractor.

4. Submittal of the Washington State Department of Ecology Transfer of Coverage
form (Ecology form ECY 020-87a) to the Engineer.

If the Engineer approves the transfer of coverage back to the Contracting Agency, the
requirement in Section 1-07.5(3) for the Contractor’s submittal of the Notice of
Termination form to the Washington State Department of Ecology will not apply.

8-01.4 Measurement
This section’s content is deleted and replaced with the following new subsections:

8-01.4(1) Lump Sum Bid for Project (No Unit Items)

When the Bid Proposal contains the item “Erosion Control and Water Pollution
Prevention” there will be no measurement of unit or force account items for Work defined
in Section 8-01 except as described in Sections 8-01.4(3) and 8-01.4(4). Also, except as
described in Section 8-01.4(3), all of Sections 8-01.4(2) and 8-01.5(2) are deleted.

8-01.4(2) Item Bids

When the Proposal does not contain the items “Erosion Control and Water Pollution
Prevention”, Section 8-01.4(1) and 8-01.5(1) are deleted and the Bid Proposal will contain
some or all of the following items measured as noted.

ESC lead will be measured per day for each day that an inspection is made and a
report is filed.

Erosion control blanket and plastic covering will be measured by the square yard
along the ground slope line of surface area covered and accepted.

Turbidity curtains will be measured by the linear foot along the ground line of the
installed curtain.
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Check dams will be measured per linear foot one time only along the ground line of
the completed check dam. No additional measurement will be made for check dams
that are required to be rehabilitated or replaced due to wear.

Stabilized construction entrances will be measured by the square yard by ground
slope measurement for each entrance constructed.

Tire wash facilities will be measured per each for each tire wash installed.

Street cleaning will be measured by the hour for the actual time spent cleaning
pavement, refilling with water, dumping and transport to and from cleaning locations
within the project limits, as authorized by the Engineer. Time to mobilize the
equipment to or from the project limits on which street cleaning is required will not be
measured.

Inlet protections will be measured per each for each initial installation at a
drainage structure.

Silt fence, gravel filter, compost berms, and wood chip berms will be measured by
the linear foot along the ground line of the completed barrier.

Wattles and compost socks will be measured by the linear foot.

Temporary curbs will be measured by the linear foot along the ground line of the
completed installation.

Temporary pipe slope drains will be measured by the linear foot along the flow line
of the pipe.

Coir logs will be measured by the linear foot along the ground line of the completed
installation.

Outlet protections will be measured per each initial installation at an outlet location.

Temporary seeding, temporary mulching, and tackifiers will be measured by the acre
by ground slope measurement.

Compost blanket will be measured by the square yard by ground slope surface area
covered and accepted.

8-01.4(3) Reinstating Unit Items with Lump Sum Erosion Control and

Water Pollution Prevention ;

The Contract Provisions may establish the project as lump sum, in accordance with
Section 8-01.4(1) and also include one or more of the items included above in Section 8-
01.4(2). When that occurs, the corresponding measurement provision in Section 8-
01.4(2) is not deleted and the Work under that item will be measured as specified.

8-01.4(4) Items not included with Lump Sum Erosion Control and Water

Pollution Prevention
Compost blanket will be measured by the square yard by ground slope surface area

covered and accepted.
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1 Temporary mulch will be measured by the acre by ground slope surface area covered and
2 accepted.
3
4 High visibility fence will be measured by the linear foot along the ground line of the
5 completed fence.
6
7 8-01.5 Payment
8  This section’s content is deleted and replaced with the following new subsections:
9
10 8-01.5(1) Lump Sum Bid for Project (No Unit Items)
11 Payment will be made for the following Bid item when it is included in the Proposal:
12
13 “Erosion Control and Water Pollution Prevention”, lump sum.
14
15 The lump sum Contract price for “Erosion Control and Water Pollution Prevention”
16 shall be full pay to perform the Work as described in Section 8-01 except for costs
17 compensated by Bid Proposal items inserted through Contract Provisions as
18 described in Section 8-01.4(2). Progress payments for the lump sum item “Erosion
19 Control and Water Pollution Prevention” will be made as follows:
20
21 1. The Contracting Agency will pay 15 percent of the bid amount for the initial
22 set up for the item. Initial set up includes the following:
23
24 a. Acceptance of the TESC Plan provided by the Contracting Agency or
25 submittal of a new TESC Plan,
26
27 b. Submittal of a schedule for the installation of the BMPs, and
28
29 c. ldentifying water quality sampling locations.
30
31 2. 70 percent of the bid amount will be paid in accordance with Section 1-09.9.
32
33 3. Once the project is physically complete and copies of the all reports
34 submitted to the Washington State Department of Ecology have been
35 submitted to the Engineer, and, if applicable, transference of the CSWGP
36 back to the Contracting Agency is complete, the remaining 15 percent of
i the bid amount shall be paid in accordance with Section 1-09.9.
38
39 8-01.5(2) Item Bids
40 ‘ESC Lead", per day.
41
42 “Turbidity Curtain”, per linear foot.
43
44 “Erosion Control Blanket”, per square yard.
45
46 “Plastic Covering”, per square yard.
47
48 “Check Dam”, per linear foot.
49
50 “Inlet Protection”, per each.
51
52 “Gravel Filter Berm”, per linear foot.
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“Stabilized Construction Entrance”, per square yard.

“Street Cleaning”, per hour.

“Silt Fence”, per linear foot.

“Wood Chip Berm”, per linear foot.

“Compost Berm”, per linear foot.

“Wattle”, per linear foot.

“Compost Sock”, per linear foot.

“Coir Log”, per linear foot.

“Temporary Curb”, per linear foot.

“Temporary Pipe Slope Drain”, per linear foot.

“Temporary Seeding”, per acre.

“Temporary Mulching”, per acre.

“Compost Blanket”, per square yard.

“Outlet Protection”, per each.

“Tackifier’, per acre.

“Erosion/Water Pollution Control”, by force account as provided in Section 1-09.6.
Maintenance and removal of erosion and water pollution control devices including
removal and disposal of sediment, stabilization and rehabilitation of soil disturbed
by these activities, and any additional Work deemed necessary by the Engineer to

control erosion and water pollution will be paid by force account in accordance with
Section 1-09.6.

To provide a common Proposal for all Bidders, the Contracting Agency has entered an
amount in the Proposal to become a part of the Contractor’s total Bid.

8-01.5(3) Reinstating Unit Items with Lump Sum Erosion Control and
Water Pollution Prevention

The Contract may establish the project as lump sum, in accordance with Section 8-01.4(1)
and also reinstate the measurement of one or more of the items described in Section 8-
01.4(2), except for Erosion/Water Pollution Control, by force account. When that occurs,
the corresponding payment provision in Section 8-01.5(2) is not deleted and the Work
under that item will be paid as specified.
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8-01.5(4) ltems not included with Lump Sum Erosion Control and Water
Pollution Prevention
Payment will be made for the following Bid item when it is included in the Proposal:

“High Visibility Fence®, per linear foot.

Section 8-02, Roadside Restoration
April 1, 2019

This section, including all subsections, is revised to read:

8-02.1 Description

This Work consists of preserving, maintaining, establishing and augmenting vegetation
on the roadsides and within mitigation or sundry site areas. It includes vegetation
preservation, weed and pest control, furnishing and placing topsoil, compost, and soil
amendments, and furnishing and planting seed, sod and plants of all forms and container
types. It includes performing plant establishment activities and soil bioengineering. Work
shall be performed in accordance with these Specifications and as shown in the Plans or
as designated by the Engineer.

Trees, whips, shrubs, ground covers, cuttings, live stakes, live poles, live branches,
rhizomes, tubers, rootstock, and seedlings will hereinafter be referred to collectively as
“plants” or “plant material’. Grass, wildflowers, and other plant materials installed in seed
form will hereinafter be referred to collectively as “seed”.

8-02.2 Materials
Materials shall meet the requirements of the following sections:

Erosion Control and Roadside Planting 9-14
Water 9-25.2

Botanical identification and nomenclature of plant materials shall be based on
descriptions by Hitchcock and Cronquist in “Flora of the Pacific Northwest’. Botanical
identification and nomenclature of plant material not found in "Flora" shall be based on
Bailey in “Hortus Third” or superseding editions and amendments or as referenced in
the Plans.

8-02.3 Construction Requirements
8-02.3(1) Responsibility During Construction
The Contractor shall prepare, install, and ensure adequate and proper care of all
roadside seeded, planted, and lawn areas on the project until all plant establishment
periods required by the Contract are complete or until Physical Completion of the
project, whichever is last.

Adequate and proper care shall include, but is not limited to, keeping all plant material
in a healthy, growing condition by watering, pruning, and other actions deemed
necessary for plant health. This Work shall include keeping the project area free from
insect infestation, weeds or unwanted vegetation, litter, and other debris along with
retaining the finished grades and mulch in a neat uniform condition.

Existing desirable vegetation shall be saved and protected unless removal is required
by the Contract or allowed by the Engineer.
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The Contractor shall have sole responsibility for the maintenance and appearance of
the roadside restoration.

8-02.3(2) Work Plans
Three Work Plan submittals exist under this Section:

1. Roadside Work Plan: This plan is required when Work will disturb the
roadside beyond 20 feet from the pavement or where trees or native
vegetation will be removed, the Contractor shall submit a Type 2 Working
Drawing.

2. Weed and Pest Control Plan: This plan is required when the proposal
contains the item "Weed and Pest Control," and prior to application of any
chemicals or weed control activities, the Contractor shall submit a Type 2
Working Drawing.

3. Plant Establishment Plan: This plan is required when the proposal contains
the item "PSIPE__", and prior to completion of Initial Planting, the
Contractor shall submit a Type 2 Working Drawing.

8-02.3(2)A Roadside Work Plan

The Roadside Work Plan shall define the expected impacts to the roadside and
restoration resulting from Work necessary to meet all Contract requirements.
The Contractor shall define how the roadside restoration Work included in the
Contract will be phased and coordinated with project Work such as earthwork,
staging, access, erosion and water pollution control, irrigation, etc. The
Roadside Work Plan shall include the following:

1. Limiting impacts to roadsides:

a. Limits of Work including locations of staging or parking.

b. Means and methods for vegetation protection (in accordance with
Section 1-07.16(2)).

c. Locations outside of clearing limits where vegetation shall be
removed to provide access routes or other needs to accomplish
the Work.

d. Plans for removal, preservation and stockpile of topsoil or other
native materials, if outside of clearing and grubbing limits and
within the project limits.

2. Roadside Restoration:

a. Plan for propagation and procurement of plants, ground
preparation for planting, and installation of plants.

b. Means and methods to limit soil compaction where seeding and
planting are to occur, such as steel plates, hog fuel access roads,
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wood mats for sensitive areas (including removal) and
decompaction for unavoidable impacts.

c. Plan and timing to incorporate or remove erosion control items.

3. Lawn Installation:

a. Schedule for lawn installation work.
b. Establishment and maintenance of lawns.

8-02.3(2)B Weed and Pest Control Plan
The Weed and Pest Control Plan shall describe all weed and pest control needs
for the project.

The plan shall be prepared and signed by a licensed Commercial Pest Control
Operator or Consultant. The plan for control of weeds and pests on the Contract
in accordance with Section 8-02.3(3) shall include the following:

1. Names of plan preparer and pesticide operators, including contact
information. The Contractor shall furnish the Engineer evidence that all
operators are licensed with appropriate endorsements, and that the
pesticide used is registered for use by the Washington State
Department of Agriculture.

2. Means and methods of weed control, including mechanical and/or
chemical.

3. Schedule for weed control including re-entry times for pesticide
application by pesticide type.

4. Proposed pesticide use in accordance with Section 8-02.3(3)A: name,
application rate, and Safety Data Sheets of all proposed pesticides.
Include a copy of the current product label for each pesticide to be
used.

5. Plan to ensure worker safety until pesticide re-entry periods are met.

8-02.3(2)C Plant Establishment Plan

The Plant Establishment Plan shall describe activities necessary to ensure
continued health and vigor of planted and seeded areas in accordance with the
requirements of Sections 8-02.3(12) and 8-02.3(13). Should the plan become
unworkable at any time during the first-year plant establishment, the Contractor
shall submit a revised plan prior to proceeding with further Work. The Plant
Establishment Plan shall include:

1. Proposed scheduling of joint inspection meetings, activities, materials,
equipment to be utilized for the first-year plant establishment.

2. Proposed adaptive management activities to ensure successful
establishment of seeded, sodded, and planted areas.
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3. Acontact person.
4. Management of the irrigation system, when applicable.

8-02.3(3) Weed and Pest Control

The Contractor shall control weed and pest species within the project limits using
integrated pest management principles consisting of mechanical, biological, and
chemical controls that are outlined in the Weed and Pest Control Plan or as
designated by the Engineer. Controlling weeds consists of killing and removing
weeds by chemical, mechanical, and hand methods.

8-02.3(3)A Chemical Pesticides

Chemical pesticides include, but are not restricted to, any substance or mixture
of substances intended for preventing, destroying, repelling or mitigating any
pest, including but not limited to, insecticides, herbicides, fungicides, adjuvants,
and additives, including plant regulators, defoliants and desiccants. The
Contractor shall apply chemical pesticides in accordance with the label
recommendations, the Washington State Department of Ecology, local sensitive
area ordinances, and Washington State Department of Agriculture laws and
regulations. Only those pesticides listed in the table Herbicides Approved for
Use on WSDOT Rights of Way and accepted as part of the Weed and Pest
Control Plan or by written authorization from the Engineer may be used
(www.wsdot.wa.gov/maintenance/roadside/herbicide use.htm).

The applicator shall be licensed by the State of Washington as a Commercial
Applicator or Commercial Operator, with additional endorsements as required
by the Special Provisions or the proposed weed control plan. All chemical
pesticides shall be delivered to the job site in the original containers, or if pre-
mixed off-site, a certification of the components and formulation from the
supplier is required. The licensed applicator or operator shall complete WSDOT
Form 540-509, Commercial Pesticide Application Record, each day the
pesticide is applied and furnish a copy to the Engineer by the following business
day.

The Contractor shall ensure confinement of the chemicals within the designated
areas. The use of spray chemical pesticides shall require the use of anti-drift
and activating agents and a spray pattern indicator unless otherwise allowed by
the Engineer.

The Contractor shall assume all responsibility for rendering any area
unsatisfactory for planting by reason of chemical application. Damage to
adjacent areas, either on or off the Highway Right of Way, shall be repaired to
the satisfaction of the Engineer or the property owner at no additional cost to the
Contracting Agency.

8-02.3(3)B Planting and Lawn Area Weed Control

Planting and lawn area weed control consists of controlling weeds and pests in
planted and lawn areas shown in the Plans. This Work is included in the bid
items for planting and lawn installation.

All planting and lawn areas shall be prepared so that they are weed and debris
free at the time of planting and until completion of the project. The planting areas
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shall include the entire ground surface, regardless of cover, areas around plants,
and those areas shown in the Plans.

Within planting or lawn areas, all species that are not shown in the Plans are
unwanted and shall be controlled unless specifically allowed by the Engineer to
remain.

Grass growing within the mulch ring of a plant, including grass applied in
accordance with Sections 8-01.3(2)A1, 8-02.3(9) or 8-02.3(10), shall be
considered a weed and shall be controlled on the project in accordance with the
weed and pest control plan.

All applications of post-emergent herbicides shall be made while green and
growing tissue is present. Residual herbicides shall not be used where
rhizomatous species or perennial species are indicated.

Should unwanted vegetation reach the flowering and seed stage in violation of
these Specifications, the Contractor shall physically remove and bag the seed
heads prior to seed dispersion. All physically removed vegetation and seed
heads shall be disposed of off-site at no cost to the Contracting Agency.

8-02.3(3)C Project Area Weed and Pest Control

The Contractor shall control weeds not otherwise covered in accordance with
Section 8-02.3(3)B, in all areas within the project limits, including erosion control
seeding areas and vegetation preservation areas, as designated by the
Engineer.

When the Bid ltem “Project Area Weed and Pest Control” is included in the
Contract, the Contractor shall also control all weeds specified as noxious by the
Washington State Department of Agriculture, the local Weed District, or the
County Noxious Weed Control Board outside of planting areas within the project
limits.

8-02.3(4) Topsoil
Topsoil shall not be worked or placed when the ground or topsoil is frozen, or
excessively wet.

The Contractor shall protect topsoil stockpiled for project use to prevent erosion and
weed growth. Weed growth on topsoil stockpile sites shall be immediately eliminated
in accordance with the accepted Weed and Pest Control Plan and Section 8-
02.3(3)C.

The subsoil where topsoil is to be placed shall be tilled to a depth of 1 foot or as
specified in the Special Provisions or the Plans. Topsoil of the type specified shall be
evenly spread over the specified areas to the depth shown in the Plans or as
otherwise ordered by the Engineer. Topsoil depths greater than 6 inches shall be
placed in lifts no more than 6 inches in depth. The first lift of topsocil shall be
incorporated with sub-soil to a depth of 8 inches and subsequent lifts placed and
lightly tamped between lifts. After the topsoil has been spread, all large clods, hard
lumps, and rocks 2 inches in diameter and larger, and litter shall be raked up,
removed, and disposed.
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8-02.3(4)A Topsoil Type A

Topsoil Type A shall be as specified in the Special Provisions. The Contractor
shall submit a certification by the supplier that the contents of the Topsoil meet
the requirements in the Special Provisions.

8-02.3(4)B Topsoil Type B

Topsoil Type B shall be naturally occurring topsoil taken from within the project
limits and shall meet the requirements of Section 9-14.1(2). Topsoil Type B shall
be taken from areas shown in the Plans to the designated depth and stockpiled
at locations that will not interfere with the construction of the project, and outside
of sensitive areas, as allowed by the Engineer. A minimum of two weeks prior to
excavation of Topsoil Type B, the Contractor shall pre-treat the vegetation on the
designated Topsoil Type B areas according to the Weed and Pest Control Plan.
Areas beyond the slope stakes shall be disturbed as little as possible in the
above operations and under no circumstances shall Topsoil Type B be stockpiled
within 10 feet of any existing tree or vegetation area designated to be saved and
protected. The Contractor shall protect topsoil stockpile from weed infestation.

The Contractor shall set aside sufficient material to satisfy the needs of the
project.

Upon completion of topsoil placement, the Contractor shall dispose of remaining
stockpiled Topsoil Type B not required for use on the project at no additional
expense to the Contracting Agency in accordance with Section 2-03.3(7)C.

Should a shortage of Topsoil Type B occur, and the Contractor has wasted or
otherwise disposed of topsoil material, the Contractor shall furnish Topsoil Type
A or C at no additional expense to the Contracting Agency.

8-02.3(4)C Topsoil Type C

Topsoil Type C shall be naturally occurring topsoil obtained from a source
provided by the Contractor outside of the Contracting Agency-owned Right of
Way. Topsoil Type C shall meet the requirements of Sections 8-02.3(4)B and 9-
14.1(3). The Contractor shall not begin removal of Topsoil Type C from the
proposed source until the material has been allowed for use by the Engineer.

8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation

This Work includes preparing worked areas for the installation of all types of
permanent erosion control planting. Work shall be conducted so the flow lines in
drainage channels are maintained. Material displaced by the Contractor’s operations
that interferes with drainage shall be removed from the channel and disposed of as
allowed by the Engineer.

8-02.3(5)A Seeding Area Preparation
The Contractor shall prepare roadside seeding areas as follows:

1. Remove all excess material, debris, stumps, and rocks greater than 3
inches in diameter from areas to be seeded. Dispose of removed
materials offsite.

2. Prepare roadside seeding area to a weed free and bare condition.
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5.

Bring area to uniform grade and install topsoil, soil amendments, or
compost as specified. Any slopes 3(H) to 1(V) or steeper shall not be
tilled unless otherwise specified.

Compact to provide a reasonably firm but friable seedbed; tractor walk
to uniformly cover the surface with longitudinal depressions at least 2
inches deep formed perpendicular to the natural flow of water on the
slope. Condition the soil with sufficient water so the longitudinal
depressions remain in the soil surface until completion of the seeding.

Seed and mulch within 2 days of preparation.

8-02.3(5)B Lawn Area Preparation
The Contractor shall prepare lawn areas as follows:

1.

5.

Prepare lawn area to a weed free and bare condition in accordance
with Section 8-02.3(3)B.

Remove excess material, stumps, wood or rocks over 3 inches in
diameter and remove from site.

Bring area to uniform grade and install topsoil or soil amendments in
accordance with Section 8-02.3(4) and 8-02.3(6).

Till to an 8-inch depth, rake to a smooth even grade without low areas
that trap water, and compact with a 50-pound roller. The finished grade
of the soil shall be 1 inch below the top of all curbs, junction and valve
boxes, walks, driveways, and other Structures.

Seed or sod the area within two days of preparation.

8-02.3(5)C Planting Area Preparation
The Contractor shall prepare planting areas as follows:

1.

Prepare planting area to a weed free and bare condition in accordance
with Section 8-02.3(3)B.

Decompact soil to a depth of 18 inches where construction activities
have taken place or where native soils are compacted.

Return soil to uniform grade even with surrounding areas, leaving no
holes or mounds over 3 inches in depth or height.

Remove excess material, stumps, wood or rocks over 3 inches in
diameter and remove from site.

Apply compost or other amendments as indicated in the plans and in
accordance with Section 8-02.3(6).

Cultivate amendments to a depth of 12 inches to provide a reasonably
firm but friable planting area. Do not till any slopes 3(H) to 1(V) or
steeper.
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7. Return soil to a uniform finished grade, 1 inch, or the specified depth of
mulch plus 1 inch, below walks, curbs, junction and valve boxes, catch
basins, and driveways, unless otherwise specified.

8. Begin planting and mulching the area within two days of final
preparation.

8-02.3(6) Soil Amendments

The Contractor shall place soil amendments of the type, quality, and quantities
specified where shown in the Plans or as specified in the Special Provisions. Areas
receiving soil amendments shall be bare soil or vegetation free prior to application.
All soil amendments shall be installed as shown in the Plans within 30 calendar days
after delivery to the project site.

8-02.3(6)A Compost

Compost used for soil amendments shall be Fine Compost unless otherwise
designated in the Plans. When compost blanket is used for temporary erosion
control, the compost blanket may be incorporated into the soil immediately prior
to planting when used as compost soil amendment. The area shall be prepared
in accordance with Section 8-02.3(5) prior to placing compost.

8-02.3(6)B Fertilizers

The Contractor shall apply fertilizer in the form, mixture, and rate specified in the
Special Provisions or as directed by the Engineer. Application procedures shall
be in accordance with the manufacturer’s recommendations unless otherwise
specified in the Special Provisions.

The Contractor shall submit a guaranteed fertilizer analysis label for the selected
product a minimum of one week prior to application for acceptance. Following
the Engineer’'s acceptance, fertilizing of the accepted ground or vegetated
surfaces shall begin immediately.

In seeding and lawn areas to be fertilized, the fertilizer shall be applied
concurrently with the seed. When fertilizer is hydraulically applied, the fertilizer
shall be suitable for application with seeding as specified in Section 8-02.3(9)C.
If hydroseeding, the fertilizer shall be placed in the hydroseeder tank no more
than 1 hour prior to application.

Fertilizers for planting areas shall be applied concurrently with compost and
applied prior to incorporation, unless tablet form fertilizer is specified. Where
tablet form fertilizer is specified, fertilizer shall be applied concurrently with plant
installation.

Fertilizer sprayed on signs or sign structures shall be removed the same day.

Areas not accessible by fertilizing equipment shall be fertilized by allowed
hand methods.

Second Application: A second application of fertilizer shall be applied as

specified in the Special Provisions at the locations designated in the Plans. The
fertilizer shall be applied during the months of March, April, or May of the
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following year after the initial seeding, planting, or lawn installation. The fertilizer
shall be dry granular pellets or pearls and applied in accordance with the
manufacturer’'s recommendations or as specified in the Special Provisions.

8-02.3(7) Layout of Planting, Lawn and Seeding Areas

The Contractor shall lay out and prepare planting and lawn areas and receive the
Engineer’s acceptance of layout and preparation prior to any installation activities.
The Contractor shall stake the location of all trees larger than 1-inch caliper and the
perimeter of all planting areas for acceptance by the Engineer prior to any
installation activities.

The Contractor shall locate all trees to be planted in mowable grass areas a minimum
of 10 feet from the edge of planting areas, other trees, fence lines, and bottom of
ditches unless otherwise specified.

Tree locations shown in the Plans shall be considered approximate unless shown
with stationing and offset distance. In irrigated areas, trees shall be located so their
trunk is @ minimum of %4 of the spray radius away from the nearest sprinkler head.

Unless otherwise shown, planting areas located adjacent to Roadways shall begin 6
feet from the edge of shoulder on roadway fills and begin 5 feet up on the back slope
from the bottom on roadway cut sections. Plants within planting areas shall be
located such that mature branching pattern will not block sight distance, signs, or
other traffic-related devices. No trees shall be placed where the mature canopy will
grow to within 10 feet of existing power lines. Where roadside ditches are present,
planting areas shall begin 5 feet from the centerline of the ditch unless shown
otherwise in the Plans.

8-02.3(8) Planting
8-02.3(8)A Dates and Conditions for Planting
No plant material shall be planted until it has been inspected and accepted for
planting by the Engineer. Rejected material shall be removed from the project
site immediately. All plants for the project or a sufficient quantity to plant 1-acre
of the site, whichever is less, shall be received on site prior to the Engineer
beginning inspection of the plants.

Under no circumstances will planting be permitted during unsuitable soil or
weather conditions as determined by the Engineer. Unsuitable conditions may
include frozen soil, freezing weather, saturated soil, standing water, high winds,
heavy rains, and high water levels. The ground shall be moist at the time of
planting. All planting shall be accomplished during the following periods:

1. Non-Irrigated Plant Material
Western Washington (West of the Cascade Mountain Crest) — October
1 to March 1.
Eastern Washington (East of the Cascade Mountain Crest) — October
1 to November 15.

2. lrrigated Plant Material

In irrigated areas, plant material shall not be installed until the irrigation
system is fully operational and accepted by the Engineer. Trees and shrubs
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may be planted in irrigated areas during the non-irrigated planting window
before the irrigation system is functional with the written concurrence of the
Engineer only if the irrigation system is guaranteed to be operational prior to
the end of the non-irrigated planting window.

8-02.3(8)B Plant Installation
The Contractor shall handle plant material in the following manner:

1. Root systems shall be kept covered and damp at all times. Plant
material shall be kept in containers until the time of planting.

2. Roots shall not be bunched, curled, twisted, or unreasonably bent
when placed in the planting hole. Bare root plant material shall be
dormant at the time of harvesting and planting. The root systems of all
bare root plant material shall be dipped in a slurry immediately prior to
planting.

3. Plant material supplied in wrapped balls shall not be removed from the
wrapping until the time of planting at the planting location. The root
system of balled plant material shall be moist at the time of planting.
Root balls shall be loosened prior to planting. All burlap, baskets, string,
wire and other such materials shall be removed from the hole when
planting balled plants.

4. Plant cutting material shall be dormant at the time of cutting and
planting. All cuttings shall be installed immediately if buds begin to
swell.

5. Plants shall be placed with the crown at the finished grade. In their final
position, plants shall have their top true root (not adventitious root) no
more than 1 inch below the soil surface, no matter where that root was
located in the original root ball or container. The backfill material,
including container and root ball soil, shall be thoroughly watered on
the same day that planting occurs regardless of season.

When installing plants, the Contractor shall dig planting holes three times the
diameter of the container or root ball size. Any glazed surface of the planting
hole shall be roughened prior to planting.

8-02.3(8)C Pruning, Staking, Guying, and Wrapping

Plants shall be pruned at the time of planting, only to remove minor broken or
damaged twigs, branches or roots. Pruning shall be performed with a sharp tool
and shall be done in such a manner as to retain or to encourage natural growth
characteristics of the plants. All other pruning shall be performed only after the
plants have been in the ground at least 1 year and when plants are dormant.

Trees shall only be staked when so noted in the Plans. Each tree shall be staked
or guyed before completion of the backfilling in accordance with the details
shown in the Plans.

Trees shall be wrapped when so noted in the Plans.
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8-02.3(9) Seeding, Fertilizing, and Mulching
For all seed, the Contractor shall furnish the following documentation to the Engineer:

1. The state or provincial seed dealer license and endorsements.

2. Copies of Washington State Department of Agriculture (WSDA) test results
on each lot of seed. Test results shall be within six months prior to the date
of application.

8-02.3(9)A Dates for Application of Seed
Unless otherwise allowed by the Engineer, the Contractor shall apply seed for
permanent erosion control during the following periods:

Western Washington' Eastern Washington
(West of the Cascade (East of the Cascade
Mountain Crest) Mountain Crest)

March 1 through May 15 October 1 through November
September 1 through 15
October 1
'Seeding may be allowed outside these dates when allowed
by the Engineer.

All roadway excavation and embankment ground surfaces that are completed
to final grades shall be prepared and seeded during the first available seeding
window. When environmental conditions are not conducive to satisfactory
results, the Engineer may suspend the seeding Work until such time that the
desired results are likely to be obtained. If seeding is suspended, temporary
erosion control methods according to Section 8-01 shall be used to protect the
bare soil until seeding conditions improve.

8-02.3(9)B Seeding and Fertilizing

The Contractor shall prepare the seeding area in accordance with Section 8-
02.3(5)A and apply seed at the rate and mix specified in the Special Provisions.
The Contractor shall notify the Engineer within 5 days in advance of any seeding
operation and shall not begin the Work until areas prepared or designated for
seeding have been accepted. Following the Engineer’s acceptance, seeding of
the accepted ground surfaces shall begin immediately.

Seeding shall not be done during windy weather or when the ground is frozen,
or excessively wet.

When seeding by hand, the seed shall be incorporated into the top % inch of soil
by hand raking or other method that is allowed by the Engineer.

Seed applied as a separate operation using a hydroseeder shall have a tracer
added to visibly aid uniform application. The tracer shall be HECP Short-Term
Mulch applied at a rate of 200 to 250 pounds per acre and the tracer shall carry
the measured specified seeding rate.

8-02.3(9)C Seeding with Fertilizers and Mulches
When the Proposal includes any variation of seeding, fertilizing, and without
mulching, the seed and fertilizer shall be applied in one application followed by
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mulching. West of the Cascade Mountains, seed, fertilizer, and mulch may be
completely applied in one application. East of the Cascades, seeding, fertilizing,
and mulching shall not be applied as a single application unless allowed by the
Engineer in writing prior to application. The fertilizing and mulching shall meet
the requirements of Sections 8-02.3(6) and 8-02.3(11).

8-02.3(9)D Inspection

Seeded areas will be inspected upon completion of seeding, fertilizing, and
mulching. The Work in any area will not be measured for payment until a uniform
distribution of the materials is accomplished at the specified rate. Areas that
have not received a uniform application of seed, fertilizer, and mulch at the
specified rate, as determined by the Engineer, shall be re-seeded, re-fertilized,
or re-mulched prior to payment for seeding within a designated area.

8-02.3(9)E Protection and Care of Seeded Areas

The Contractor shall install and establish a stable and weed free stand of grass
as specified within all designated permanent seeding areas. A stable stand of
grass shall meet the following requirements:

1. Adense and uniform canopy cover, 70% for Western Washington and
50% for Eastern Washington, of specified species covers all seeded
areas after 3 months of active growth following germination during the
growing season. Canopy cover is defined as the cover of living and
vigorous grass blades, leaves, and shoots of specified species.
Volunteer species, weeds, woody plants, or other undesirable
vegetation shall not factor into the canopy cover. Growth and
establishment may require supplemental irrigation to meet cover
requirements.

2. Stand health is evident by vigorously growing planted species having
a uniform rich-green appearance and with no dead patches or major
gaps of growth. A stand of grass that displays rusting, wilting, stunted
growth, disease, yellowing or browning of leaves, or bare patches does
not meet the stand health requirement.

3. The Contractor shall establish a stable stand of grass free of all weeds,
non-specified grasses, and other undesirable vegetation. Weed control
shall be in accordance with the Weed and Pest Control Plan and occur
on a monthly basis during the establishment period and through the life
of the Contract.

4. Remove all trash, rocks, construction debris, and other obstructions
that may be detrimental to the continued establishment of future
seeding.

In addition to the requirements of Section 1-07.13(1), restoration of eroded areas
including clean up, removal, and proper disposal of eroded material, filling and
raking of eroded areas with Topsoil Type A or fine compost, and re-application
of the specified seed, fertilizer, and mulch shall occur at no additional cost to the
Contracting Agency.
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8-02.3(10) Lawn Installation

8-02.3(10)A Dates and Conditions for Lawn Installation
In irrigated areas, lawn installation shall not begin until the irrigation system
is fully operational.

Unless otherwise allowed by the Engineer, seeded lawn installation shall be
performed during the following time periods at the location shown:

Western Washington Eastern Washington
(West of the Cascade (East of the Cascade
Mountain Crest) Mountain Crest)
March 1 through May 15 October 1 through November
September 1 through October 1 15
When irrigation system is When irrigation system is
operational operational
March 1 through October 1 March 1 through November 1

8-02.3(10)B Lawn Seeding and Sodding

The Contractor shall prepare the lawn area in accordance with Section 8-02.3(5)
and apply seed at the mix and rate of application as specified in the Special
Provisions.

The Contractor shall have the option of sodding in lieu of seeding for lawn
installation at no additional expense to the Contracting Agency. Seeding in lieu
of sodding will not be allowed.

Seed placed by hand shall be raked into the soil. Following raking, the seeded
soil shall be rolled with a smooth 50-pound roller. Sod strips shall be placed
within 48 hours of being cut. Placement shall be without voids and have the end
joints staggered. Following placement, the sod shall be rolled with a smooth
roller to establish contact with the soil.

Barriers shall be erected, with warning signs where necessary, to preclude
pedestrian traffic access to the newly placed lawn during the establishment
period.

8-02.3(10)C Lawn Establishment
Lawn establishment shall consist of caring for all new lawn areas within the limits
of the project.

The lawn establishment period shall begin immediately after the lawn seeding
or sodding has been accepted by the Engineer and shall extend to the end of
four mowings or 20 working days whichever is longer. The mowings shall be
done in accordance with Section 8-02.3(10)D.

During the lawn establishment period, the Contractor shall ensure the continuing
healthy growth of the turf. This care shall include keeping the project in a
presentable condition including, but not limited to, removal of litter, mowing,
trimming, removal of grass clippings, edging, fertilization, insecticide and
fungicide applications, weed control, watering, repairing the irrigation system,
and repair and reseeding all damaged areas.
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Temporary barriers shall be removed only when directed by the Engineer.

All Work performed under lawn establishment shall comply with established turf
management practices.

Acceptance of lawn planting as specified will be based on a uniform stand of
grass and a uniform grade at the time of final inspection. The Contractor shall
recultivate, re-grade, reseed, and refertilize areas that are bare or have a poor
stand of grass or not having a uniform grade through any cause before final
inspection at no additional cost to the Contracting Agency.

8-02.3(10)D Lawn Mowing

Lawn mowing shall begin immediately after the lawn establishment period has
been accepted by the Engineer and shall extend to the end of the Contract or
the first-year plant establishment, whichever is last.

The Contractor shall accomplish the following minimum requirements:

1. Mow, trim, and edge as often as conditions dictate, at a minimum, once
per week between April and September. Maximum height of lawn shall
not exceed 3 inches. The cutting height shall be 2 inches. Cuttings,
trimmings, and edgings shall be disposed of off the project site. When
the Engineer allows the use of a mulching mower, trimmings may be
left in place.

2. Water as often as conditions dictate depending on weather and soil
conditions.

3. Provide fertilizer, weed control, water, and other measures as
necessary to establish and maintain a healthy stand of grass.

8-02.3(11) Mulch

Mulches associated with seeding and planting shall be of the type specified in the
Special Provisions or as indicated in the Plans. The Contractor shall evenly apply
muich at the rates indicated in the Plans. Mulches shall not be placed below the
anticipated water level of ditch slopes, pond bank slopes, and stream banks, or in
areas of standing or flowing water.

8-02.3(11)A Mulch for Seeding Areas

The Contractor shall furnish and evenly apply Hydraulically Applied Erosion
Control Product (HECP) Long Term Mulch at the rates indicated and in
accordance with the Manufacturer’s specifications unless otherwise specified.

HECP Long Term Mulch shall be hydraulically applied at the rate of 3500 pounds
per acre with no more than 2000 pounds applied in any single lift. HECP mulch
shall not be used within the Ordinary High Water Mark.

Mulch sprayed on signs or sign Structures shall be removed the same day.

Areas not accessible by mulching equipment shall be mulched by accepted
hand methods.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 97



Co~NaOOhwWN-=

HECP Long Term Mulch may be applied with seed and fertilizer west of the
summit of the Cascade Range. East of the summit of the Cascade Range, seed
and fertilizer shall be applied in a single application followed by the application
of mulch.

8-02.3(11)B Bark or Woodchip Mulch
The Contractor shall apply bark or wood chip mulch of the type and depth
specified where shown in the Plans or as specified in the Special Provisions.

The Contractor shall complete final grading and placement/incorporation of soil
amendments within the planting area prior to placement of mulch. Areas
receiving bark mulch shall be bare soil or vegetation free before application,
except where trees and other plants are specifically identified in the Plans or
designated by the Engineer to be saved and protected.

Bark or wood chip mulch shall be placed to a uniform non-compacted depth of
3 inches over all planting areas unless otherwise specified. Mulch shall be
feathered to the base of the plant and 1 inch below the top of junction and valve
boxes, curbs, and pavement edges.

Any contamination of the mulch due to the Contractor’s operations shall be
corrected to its former condition at no additional cost to the Contracting Agency.
Mulch placed to a thickness greater than specified shall be at no additional cost
to the Contracting Agency.

The Contractor shall keep plant material crowns, runners, and branches free of
mulch at all times.

8-02.3(11)C Bark or Woodchip Mulch Rings

The Contractor shall apply mulch rings around plants installed within existing
vegetation areas or within seeded areas as shown in the Plans. Bark or wood
chip mulch rings shall be applied to the surface of vegetation free amended soil
in the isolated plant locations where shown in the Plans or as specified in the
Special Provisions. Bark or wood chip mulch shall be placed to a uniform non-
compacted depth of 3 inches to a radius of 2 feet around all plants within
interplanted plant locations.

8-02.3(12) Completion of Initial Planting

Upon completion of the initial planting within a designated area, the Engineer will
make an inspection of all planting areas. The Engineer will notify the Contractor, in
writing, of any replacements or corrective action necessary to meet the plant
installation requirements. The Contractor shall replace all plants and associated
materials rejected or missing and correct unsatisfactory conditions.

Completion of the initial planting within a designated area includes the following
conditions:

1. 100 percent of each of the plant material categories are installed as shown
in the Plans.

2. Planting Area is cleaned up.
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3. Repairs are completed, including but not limited to, full operation of the
irrigation system.

4. Mulch coverage is complete.
5. All weeds are controlled.

8-02.3(13) Plant Establishment

Plant establishment consists of caring for all plants and planting areas within the
project limits. The provisions of Sections 1-07.13(2) and 1-07.13(3) do not apply to
this Section.

When the Proposal includes the bid item PSIPE_____ (Plant Selection Including Plant
Establishment), that bid item includes one year of plant establishment Work. The
first year of plant establishment shall begin immediately upon written notification from
the Engineer of the completion of initial planting for the project. The first-year plant
establishment period shall be a minimum of one calendar year. The one calendar
year shall be extended an amount equal to any periods where the Contractor does
not comply with the plant establishment requirements and plan.

During the first-year plant establishment period, the Contractor shall perform all Work
necessary to ensure the resumption and continued growth of the transplanted
material. This Work shall include, but is not limited to, applying water, removing
foreign, dead, or rejected plant material, maintaining all planting areas in a weed-free
condition, and replacing all unsatisfactory plant material planted under the Contract.
If plants are stolen or damaged by the acts of others, the Contracting Agency will pay
invoice cost only for the replacement plants with no mark-up and the Contractor will
be responsible for the labor to install the replacement plants. Other weed control
within the project limits but outside of planting, lawn, or seeding areas shall be as
specified in Section 8-02.3(3)C.

During the first year of plant establishment, the Contractor shall meet monthly or at
an agreed upon schedule with the Engineer for the purpose of joint inspection of the
planting material. The Contractor shall correct all unsatisfactory conditions identified
by the Engineer within a 10-day period immediately following the inspection. If plant
replacement is required, the Contractor shall, within the 10-day period, submit a plan
and schedule for the plant procurement and replacement to occur during the planting
period as designated in Section 8-02.3(8). At the end of the plant establishment
period, plants that do not show normal growth shall be replaced and all staking and
guying that remain on the project shall be removed unless otherwise allowed by the
Engineer.

All automatic irrigation systems shall be operated fully automatic during the plant
establishment period and until final acceptance of the Contract. Payment for water
used to water in plants, or hand watering of plant material or lawn areas unless
otherwise specified, is the responsibility of the Contractor during the first-year plant
establishment period.

Subsequent year plant establishment periods shall begin immediately at the
completion of the preceding year’s plant establishment period. Each subsequent
plant establishment period shall be one full calendar year in duration.
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During the plant establishment period(s) after the first year plant establishment, the
Work necessary for the continued healthy and vigorous growth of all plants material
shall be performed as directed by the Engineer.

Payment for water used to water plants during the subsequent year(s) of plant
establishment will be paid under the plant establishment item.

8-02.3(14) Plant Replacement

The Contractor shall be responsible for growing or arrange to provide sufficient plants
for replacement of all plant material rejected through first-year plant establishment.
All replacement plant material shall be inspected and accepted by the Engineer prior
to installation. All rejected plant material shall be replaced with acceptable plants
meeting the specifications and installed according to the requirements of this Section
at dates allowed by the Engineer.

All replacement plants shall be of the same species as the plants they replace and
meet the requirements of Section 9-14.8 unless otherwise allowed by the Engineer.
Plants may vary in size reflecting one season of growth should the Contractor elect
to hold plant material under nursery conditions for an additional year to serve as
replacement plants. Replacement plant material larger than specified in the Plans
shall meet the applicable section requirements of the ASNS for container class, ball
size, spread, and branching characteristics.

8-02.3(15) Bioengineering

Bioengineering consists of using plant materials for the purpose of streambank or
earthen slope construction and surface stabilization. This Work may include installing
woody plant cuttings in various forms as well as part of streambank or earthen slope
construction.

8-02.3(15)A Fascines

Live fascines shall be constructed of live and dead cuttings bundled together
with a diameter of 8 to 18 inches. Live cuttings shall be the species shown in the
Plans. Dead branches may be cuttings from any woody, non-invasive plant
native to the project area. Dead branches may be placed within the live fascine
and on the side exposed to the air. Live branches shall be placed in contact with
the soil along their entire length. Each live fascine must contain a minimum of
eight live branches. Dead branches shall constitute no more than 40 percent of
the total fascine content.

The total length of each live fascine shall be a minimum of 5 feet. Branches shall
be bundled into log-like forms and bound with biodegradable twine spaced at 1-
foot intervals along the entire length of the live fascine. Live fascines shall be
installed horizontally in a trench whose depth shall be ¥z the diameter of the live
fascine. Secure the live fascine with live stakes 3 feet in length and % inch in
diameter placed at 18-inch intervals. A minimum of three live stakes shall be
used per fascine. The live stakes shall be driven through the live fascine
vertically into the slope. The ends of live fascines shall be woven together so
that no gap remains between the two sections of the live fascine.

Prior to being covered with soil, the fascine shall be thoroughly watered. Once
the fascine is covered with 6 inches of soil, the soil covering the fascine shall be
thoroughly watered.
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When used to remedy erosion areas, live fascines shall extend a minimum of
two feet beyond the visible area of erosion and soil disturbance. The locations
for live fascines and live stake rows shall be identified in the field for review and
acceptance by the Engineer. The Engineer may require adjustment of fascine
locations prior to installation in order to best accomplish the intended functions.

Plant replacement during plant establishment for “PSIPE Live Fascine” will be
required for any section void of live shoots for a length of 3 feet or more.
Replacement shall consist of installing live stakes, spaced 1 foot apart above
the fascine within the area void of live shoots. Live stakes shall be of the same
species as the live fascine and shall have a minimum length of 3 feet and a
minimum diameter of % inch. The requirements of Section 8-02.3(8) apply to
PSIPE Live Fascine.

8-02.3(15)B Brush Mattress

Live brush mattress shall be constructed of live branch cuttings, live poles, jute
rope and topsoil. The live cuttings and live poles shall be from the plant species
designated in the Plans. Live branch cuttings shall be placed with the cut ends
oriented down slope as shown in the Plans. Cuttings shall overlap from side to
side and from top to bottom as each layer is constructed. The live branches in
each succeeding upper layer shall overlap the adjacent lower layer by a
minimum of 6 inches. A maximum of 20 percent of the branches may be dead
branches, but the live branches shall be distributed evenly to provide even
rooting and growth over the entire area of the brush mattress.

The Contractor shall anchor the live brush mattress to the slope using stakes
and jute rope as shown in the Plans. Initially, the stakes shall be installed to
protrude above the live brush mattress. The Contractor shall attach the jute rope
to the stakes and tighten the rope by tamping the stakes further into the bank,
pulling the live brush mattress tight against the soil surface. The Contractor shall
cover the live brush mattress with sufficient stockpiled topsoil to ensure good
soil contact with the live plant material.

Plant replacement during plant establishment for “PSIPE Live Brush Mattress”
will be required for any section void of live shoots for an area of 25 square feet
or more. Replacement shall consist of installing live stakes, spaced 3 feet apart
in a triangular pattern within the area void of live shoots. Live stakes shall be of
the same species as the live brush mattress and shall have a minimum length
of 3 feet and a minimum diameter of % inch. The requirements of Section 8-
02.3(8) apply to PSIPE Brush Mattress.

8-02.3(15)C Brush Layer

Brush layers shall be constructed of live branch cuttings, randomly mixed, from
the plant species listed under the brush layer heading in the Plans. The number
of branches required will vary depending on the average branch diameter and
layer thickness.

Brush layers shall be placed in a trench dug at a 45 degree incline into the slope
or stream bank. Two-thirds to three-fourths of the length of the live branches
shall be buried. Soil shall be firmly tamped in place. Succeeding layers shall be
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spaced as detailed in the Plans. Brush layer placed in stream banks shall be
angled downstream.

Brush layers may include plant establishment when designated as PSIPE Brush
Layer. Plant replacement for PSIPE Brush Layer will be required for each section
void of live shoots for a continuous distance of 3 feet or more. The requirements
of Section 8-02.3(8) apply to PSIPE Brush Layer.

8-02.3(16) Roadside Maintenance Under Construction

When the Contract includes the item, Roadside Maintenance Under Construction,
this Work includes roadside mowing and ditch maintenance, and noxious weed
control outside of planting areas according to Section 8-02.3(3)C.

8-02.3(16)A Roadside Mowing

The Contractor shall mow designated roadside grass areas to the limits
designated by the Engineer. Roadside mowing is limited to slopes not steeper
than 3(H) to 1(V).

The Contractor shall mow according to the following requirements:

1. Trim around traffic equipment, structures, planting areas, or other
features extending above ground preceding or simultaneously with
each mowing.

2. Maintain grass between 4 and 12 inches in height.

3. Operate mowing equipment with suitable guards to prevent throwing
rocks or debris onto the traveled way or off of the Contracting Agency
property. Power driven equipment shall not cause ruts, deformation,
and compaction of the vegetated soil.

4. Removing clippings is required on the traveled way, shoulders,
walkways, or Structures.

5. Restore soil rutting to a smooth and even grade at the direction of the
Engineer.

8-02.3(16)B Ditch Maintenance
The Contractor shall maintain drainage for the duration of the Contract according
to the following requirements:

1. Maintain flow lines in drainage channels and roadside ditches.

2. Cutting or trimming vegetation within drainage channels to maintain
positive flow.

3. Remove dirt and debris from inside of culverts or any drainage area
where runoff has allowed accumulations and re-seed for erosion
control.

4. Restore channels to previous operational condition.
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8-02.4 Measurement

Topsoil, bark or woodchip mulch and soil amendments will be measured by the acre or
the square yard along the grade and slope of the area covered immediately after
placement. Weed control pre-treatment of topsoil areas, excavation, and stockpiling are
included in the bid item “Topsoil Type ___.

Bark or woodchip mulch rings will be measured per each.

Compost will be measured by the acre or the square yard along the grade and slope of
the area covered immediately after application.

Seeding, fertilizing, and mulching will be measured by the acre or the square yard by
ground slope measurement or through the use of design data.

Seeding and fertilizing by hand will be measured by the square yard. No adjustment in
area size will be made for the vegetation free zone around each plant.

Seeded lawn, sod installation, and lawn mowing will be measured along the ground slope
and computed in square yards of actual lawn completed, established, and accepted.

Plant selection will be measured per each.

PSIPE __ (Plant Selection Including Plant Establishment) will be measured per each.
Live Pole will be measured per each.

Live Stake Row will be measured by the linear foot along the ground slope line.

The pay quantities for plant materials will be determined by count of the number of
satisfactory plants in each category accepted by the Engineer.

Fascine and PSIPE live fascine will be measured by the linear foot along the ground slope
line.

Brush mattress and PSIPE live brush mattress will be measured by the surface square
yard along the ground slope line.

Brush layer and PSIPE brush layer will be measured by the linear foot along the ground
slope line.

Water will be measured in accordance with Section 2-07.4. Measurement will be made of
only that water hauled in tank trucks or similar equipment.

8-02.5 Payment
Payment will be made for each of the following listed Bid items that are included in the

Proposal:

“Project Area Weed and Pest Control” will be paid in accordance with Section 1-09.6.
For the purpose of providing a common Proposal for all Bidders, the Contracting
Agency entered an amount for “Project Area Weed and Pest Control” in the Proposal
to become a part of the total Bid by the Contractor. Payment under this item will be
made only when the Work is not already covered by other items.
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“Topsoil Type ", per acre.
The unit Contract price per acre for “Topsoil Type " shall be full payment for all
costs for the specified Work.

“Fine Compost ", per acre or per square yard.

“Medium Compost’, per acre or per square yard.

“Coarse Compost”, per acre or per square yard.

The unit Contract price per acre for “Fine Compost®, “Medium Compost” or “Coarse
Compost” shall be full pay for furnishing and spreading the compost onto the existing
soil.

“Soil Amendment”, per acre.
The unit Contract price per acre for “Soil Amendment” shall be full pay for furnishing
and incorporating the soil amendment into the existing soil.

“Plant Selection ___", per each.
The unit Contract price for “Plant Selection ___", per each shall be full pay for all
Work to perform the work as specified within the planting area prior to planting for

weed control, planting area preparation and installation of plants with initial watering.

As the plants that do not include plant establishment are obtained, propagated, and
grown, partial payments will be made as follows:

Payment of 15 percent of the unit Contract price per each when the plant
materials have been contracted, propagated, and are growing under nursery
conditions. The Contractor shall provide the Engineer with certification that the
plant material has been procured or contracted for delivery to the project for
planting within the time limits of the project. The certification shall state the
location, quantity, and size of all material.

Payment will be increased to 100 percent of the unit Contract price per each for
contracted plant material at the completion of the initial planting.

All partial payments shall be limited to the actual number of healthy vigorous
plants that meet the stage requirements, limited to plan quantity. Previous partial
payments made for materials rejected or missing will be deducted from future
payments due the Contractor.

“PSIPE __”, per each.

The unit Contract price for “PSIPE ___", per each, shall be full pay for all Work
necessary to perform as specified within the planting area for weed control and
planting area preparation, planting, cleanup, and water necessary to complete
planting operations as specified to the end of first year plant establishment.

As the plants that include plant establishment are obtained, propagated, and grown,
partial payments will be made as follows after inspection by the Engineer:

Payment of &5 percent of the unit Contract price, per each, when the plant
materials have been contracted, propagated, and are growing under nursery
conditions. The Contractor shall provide the Engineer with certification that the
plant material has been procured or contracted for delivery to the project for
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planting within the time limits of the project. The certification shall state the
location, quantity, and size of all material.

Payment will be increased to 15 percent of the unit Contract price, per each,
upon completion of the initial weed control and planting area preparation Work.

Payment will be increased to 60 percent of the unit Contract price per each for
the contracted plant material in a designated unit area when planted.

Payment will be increased to 70 percent of the unit Contract price per each for
contracted plant material at the completion of the initial planting.

Payment will be increased to the appropriate percentage upon reaching the
following plant establishment milestones:

June 30th 80 percent
September 30th 90 percent
Completion of first-year plant establishment or after all 100 percent
replacement plants have been installed, whichever is

later.

Plant establishment milestones are achieved when planting areas meet
conditions described in Section 8-02.3(13).

“Seeding, Fertilizing and Mulching”, per acre.

“Seeding and Fertilizing”, per acre or per square yard.

“Seeding and Fertilizing by Hand”, per square yard.

“Second Application of Fertilizer®, per acre.

“Seeding and Mulching”, per acre.

“Seeded Lawn Installation”, per square yard.

“Sod Installation”, per square yard.

“Lawn Mowing’, per square yard.

The unit Contract price per square yard for “Seeded Lawn Installation” or “Sod

Installation” shall be full pay for all costs necessary to prepare the area, plant or sod

the lawn, erect barriers, control weeds, and establish lawn areas and for furnishing

all labor, tools, equipment, and materials necessary to complete the Work as

specified and shall be paid in the following sequence for healthy, vigorous lawn:
Completion of Lawn Planting 60 percent of individual areas

Mid Lawn Establishment (after two mowings) 85 percent of individual areas

Completion of Lawn Establishment 100 percent of individual areas
(after four mowings)

COUNTY WIDE ROADSIDE HAZARD REMOVAL 105



CooOoO~NoOUOhhWN =

“Plant Establishment Year ____” will be paid in accordance with Section 1-09.6.

For the purpose of providing a common Proposal for all Bidders, the Contracting
Agency entered an amount for “Plant Establishment - ____ Year” in the Proposal to
become a part of the total Bid by the Contractor.

“Live Pole”, per each.
“Live Stake Row", per linear foot.
“Bark or Wood Chip Mulch”, per acre.

“Bark or Wood Chip Muich Rings”, per each.
The unit Contract price per acre for “Bark or Wood Chip Mulch” shall be full pay for
furnishing and spreading the mulch onto the existing soil.

“Fascine” and “PSIPE Live Fascine”, per linear foot.

“Brush Mattress” and “PSIPE Live Brush Mattress”, per square yard.

“Brush Layer” and “PSIPE Brush Layer”, per linear foot.

When PSIPE is included with Fascine, Brush Mattress, or Brush Layer, the payment
schedule for PSIPE _____ will apply.

“Roadside Maintenance under Construction” will be paid in accordance with Section
1-09.6.

For the purpose of providing a common Proposal for all Bidders, the Contracting
Agency has entered an amount for “Roadside Maintenance Under Construction” in
the Proposal to become a part of the total Bid by the Contractor.

“Water”, per M Gal.
Section 8-04, Curbs, Gutters, and Spillways
April 2, 2018

8-04.2 Materials
In the first paragraph, the reference to “Portland Cement” is revised to read:

Cement 9-01

8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways
The first paragraph is supplemented with the following:

Roundabout truck apron cement concrete curb and gutter shall be constructed with air
entrained concrete Class 4000 conforming to the requirements of Section 6-02.

Section 8-06, Cement Concrete Driveway Entrances
April 2, 2018

8-06.2 Materials
In the first paragraph, the reference to “Portland Cement” is revised to read:

Cement 9-01
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8-06.3 Construction Requirements
The first paragraph is revised to read:

Cement concrete driveway approaches shall be constructed with air entrained concrete
Class 4000 conforming to the requirements of Section 6-02 or Portland Cement or
Blended Hydraulic Cement Concrete Pavement conforming to the requirements of
Section 5-05.

Section 8-07, Precast Traffic Curb
April 2, 2018

8-07.3(1) Installing Curbs
The first sentence of the first paragraph is revised to read:

The curb shall be firmly bedded for its entire length and breadth on a mortar bed
conforming to Section 9-20.4(3) composed of one part Portland cement or blended
hydraulic cement and two parts sand.

The fourth paragraph is revised to read:

All joints between adjacent pieces of curb except joints for expansion and/or drainage as
designated by the Engineer shall be filled with mortar composed of one part Portland
cement or blended hydraulic cement and two parts sand.

Section 8-09, Raised Pavement Markers
April 1, 2019

8-09.5 Payment
The last paragraph is revised to read:

The unit Contract price per hundred for “Raised Pavement Marker Type 1", “Raised
Pavement Marker Type 2", “Raised Pavement Marker Type 3 In.”, and "Recessed
Pavement Marker” shall be full pay for furnishing and installing the markers in accordance

with these Specifications.

Section 8-11, Guardrail
April 1, 2019

8-11.3(1)A Erection of Posts
The first sentence of the first paragraph is revised to read:

Posts shall be set to the true line and grade of the Highway after the grade is in place and
compaction is completed.

8-11.3(1)C Terminal and Anchor Installation
The first paragraph is revised to read:

All excavation and backfilling required for installation of anchors shall be performed in
accordance with Section 2-09, except that the costs thereof shall be included in the unit
Contract price for the anchor installed.
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The first sentence of the second to last paragraph is revised to read:
Assembly and installation of Beam Guardrail Non-flared Terminals for Type 31 guardrail
shall be supervised at all times by a manufacturer’s representative, or an installer who
has been trained and certified by the manufacturer.

The last paragraph is revised to read:

Beam Guardrail Non-flared Terminals for Type 31 guardrail shall meet the crash test and
evaluation criteria in the Manual for Assessing Safety Hardware (MASH).

8-11.4 Measurement
The third paragraph is revised to read:

Measurement of beam guardrail terminal will be per each for the
completed terminal.

The fourth paragraph is revised to read:

Measurement of beam guardrail Type 31 buried terminal Type 2 will be per linear foot for
the completed terminal.

The sixth paragraph is revised to read:

Measurement of beam guardrail anchor Type 10 will be per each for the completed
anchor, including the attachment of the anchor to the guardrail.

8-11.5 Payment

The Bid item “Beam Guardrail Anchor Type ___", per each is revised to read “Beam Guardrail
Anchor Type 10", per each.

The Bid item “Beam Guardrail Buried Terminal Type 1", per each is deleted from this section.

The Bid item “Beam Guardrail Buried Terminal Type 2", per linear foot and the following
paragraph are revised to read:

“Beam Guardrail Type 31 Buried Terminal Type 2", per linear foot.

The unit Contract price per linear foot for “Beam Guardrail Type 31 Buried Terminal Type
2" shall be full payment for all costs to obtain and provide materials and perform the Work
as described in Section 8-11.3(1)C.

Section 8-14, Cement Concrete Sidewalks
April 2, 2018

8-14.2 Materials
In the first paragraph, the reference to “Portland Cement” is revised to read:

Cement 9-01

In the second paragraph, each reference to “Federal Standard 595" is revised to read “SAE
AMS Standard 595"
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Section 8-16, Concrete Slope Protection
April 2, 2018

8-16.2 Materials
In the first paragraph, the last two material references are revised to read:

Poured Portland Cement or Blended Hydraulic
Concrete Slope Protection 9-13.5(2)
Pneumatically Placed Portland Cement

Hydraulic Cement Concrete Slope Protection 9-13.5(3)

Section 8-17, Impact Attenuator Systems
January 7, 2019

8-17.3 Construction Requirements
This section is supplemented with the following:

Cement

Blended

Permanent impact attenuators shall meet the crash test and evaluation criteria of the
Manual for Assessing Safety Hardware (MASH), except as otherwise noted in the Plans

or Special Provisions.

Section 8-20, lllumination, Traffic Signal Systems, Intelligent Transportation

Systems, and Electrical
August 6, 2018

8-20.1(1) Regulations and Code
The last paragraph is revised to read:

Persons performing electrical Work shall be certified in accordance with and supervised
as required by RCW 19.28.161. Proof of certification shall be worn at all times in
accordance with WAC 296-46B-942. Persons failing to meet these certification
requirements may not perform any electrical work, and shall stop any active electrical
work, until their certification is provided and worn in accordance with this Section.

8-20.2(2) Equipment List and Drawings
This section is renumbered:

8-20.2(1) Equipment List and Drawings

8-20.3(4) Foundations
The second sentence of the first paragraph is revised to read:

Concrete for Type Il, lll, IV, V, and CCTV signal standards and light standard foundations

shall be Class 4000P and does not require air entrainment.

8-20.3(5)A General
The last two sentences of the last paragraph is deleted.

This section is supplemented with the following:
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All conduits shall include a pull tape with the equipment grounding conductor. The pull
tape shall be attached to the conduit near the end bell or grounded end bushing, or to
duct plugs or caps if present, at both ends of the conduit.

8-20.3(8) Wiring
The seventeenth paragraph is supplemented with the following:

Pulling tape shall meet the requirements of Section 9-29.1(10). Pull string may not be
used.

8-20.3(14)C Induction Loop Vehicle Detectors
Item number 2 is deleted.

Item numbers 3 through 12 are renumbered to 2 through 11, respectively.

Section 8-21, Permanent Signing
January 7 2019

8-21.3(5) Sign Relocation
The second sentence of the first paragraph is revised to read:

Where the existing sign Structure is mounted on concrete pedestals, the Contractor shall

remove the pedestal to a minimum of 2 feet below finished grade and backfill the
remaining hole with material similar to that surrounding the hole.

8-21.3(9)F Foundations
Item number 3 of the twelfth paragraph is supplemented with the following new sentence:

Class 4000P concrete for roadside sign structures does not require air entrainment.

Section 8-22, Pavement Marking
January 7, 2019

8-22.3(2) Preparation of Roadway Surfaces
The second paragraph is revised to read:

Remove all other contaminants from pavement surfaces that may adversely affect the
installation of new pavement marking.

8-22.3(3)F Application Thickness
The second to last sentence of the last paragraph is revised to read:

After grinding, clean the groove.

Section 9-00, Definitions and Tests
January 7, 2019

9-00.4 Sieves for Testing Purposes
This section is revised to read:
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Test sieves shall be made of either: (1) woven wire cloth conforming to ASTM E11, or (2)
square-hole, perforated plates conforming to ASTM E323.

9-00.7 Galvanized Hardware, AASHTO M 232
The first sentence is revised to read:

An acceptable alternate to hot-dip galvanizing in accordance with AASHTO M 232 will be
zinc coatings mechanically deposited in accordance with ASTM B695, providing the
minimum thickness of zinc coating is not less than that specified in AASHTO M 232, and
the process will not produce hydrogen embrittlement in the base metal.

Section 9-02, Bituminous Materials
January 7, 2019

9-02.1 Asphalt Material, General
The second paragraph is revised to read:

The Asphalt Supplier of Performance Graded (PG) asphalt binder and emulsified asphalt
shall have a Quality Control Plan (QCP) in accordance with WSDOT QC 2 “Standard
Practice for Asphalt Suppliers That Certify Performance Graded and Emulsified Asphalts”.
The Asphalt Supplier's QCP shall be submitted and receive the acceptance of the
WSDOT State Materials Laboratory. Once accepted, any change to the QCP will require
a new QCP to be submitted for acceptance. The Asphalt Supplier of PG asphalt binder
and emulsified asphalt shall certify through the Bill of Lading that the PG asphalt binder
or emulsified asphalt meets the Specification requirements of the Contract.

9-02.1(4) Performance Graded Asphalt Binder (PGAB)
This section’s title is revised to read:

Performance Graded (PG) Asphalt Binder

The first paragraph is revised to read:

PG asphalt binder meeting the requirements of AASHTO M 332 Table 1 of the grades
specified in the Contract shall be used in the production of HMA. For HMA with greater
than 20 percent RAP by total weight of HMA, or any amount of RAS, the new asphalt
binder, recycling agent and recovered asphalt (RAP and/or RAS) when blended in the
proportions of the mix design shall meet the PG asphalt binder requirements of AASHTO
M 332 Table 1 for the grade of asphalt binder specified by the Contract.

The second paragraph, including the table, is revised to read:

In addition to AASHTO M 332 Table 1 specification requirements, PG asphalt binders
shall meet the following requirements:

Additional Requirements by
Performance Grade (PG) Asphalt Binders
Proper | Test | PG58S | PG58H | PG58V | PG64S- | PG64H | PG64V
ty Method -22 -22 -22 28 -28 -28
RIFG | ARERT 30% | 20% | 25% | 30%
Residu oT . ! . .
o 350 Min. Min. Min. Min.
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'Specimen conditioned in accordance with AASHTO T 240 — RTFO.

The third paragraph is revised to read:

The RTFO Jnuir and the PAV direct tension specifications of AASHTO M 332 are not
required.

9-02.1(6) Cationic Emulsified Asphalt
This section is revised to read:

Cationic Emulsified Asphalt meeting the requirements of AASHTO M 208 Table 1 of the
grades specified in the Contract shall be used.

9-02.5 Warm Mix Asphalt (WMA) Additive
This section, including title, is revised to read:

9-02.5 HMA Additive
Additives for HMA shall be accepted by the Engineer.

Section 9-03, Aggregates
January 7, 2019

9-03.1 Aggregates for Portland Cement Concrete
This section’s title is revised to read:

Aggregates for Concrete

9-03.1(1) General Requirements
The first two sentences of the first paragraph are revised to read:

Concrete aggregates shall be manufactured from ledge rock, talus, or sand and gravel in
accordance with the provisions of Section 3-01. Reclaimed aggregate may be used if it
complies with the specifications for concrete.

The second paragraph (up until the colon) is revised to read:
Aggregates for concrete shall meet the following test requirements:

The second sentence of the second to last paragraph is revised to read:
The Contractor shall submit test results according to ASTM C1567 through the Engineer
to the State Materials Laboratory that demonstrate that the proposed fly ash when used

with the proposed aggregates and cement will control the potential expansion to 0.20
percent or less before the fly ash and aggregate sources may be used in concrete.
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9-03.1(2) Fine Aggregate for Portland Cement Concrete
This section’s title is revised to read:

Fine Aggregate for Concrete

9-03.1(4) Coarse Aggregate for Portland Cement Concrete
This section’s title is revised to read:

Coarse Aggregate for Concrete

9-03.1(4)C Grading
The first paragraph (up until the colon) is revised to read:

Coarse aggregate for concrete when separated by means of laboratory sieves shall
conform to one or more of the following gradings as called for elsewhere in these
Specifications, Special Provisions, or in the Plans:

9-03.1(5) Combined Aggregate Gradation for Portland Cement Concrete
This section’s title is revised to read:

Combined Aggregate Gradation for Concrete

9-03.1(5)B Grading
In the last paragraph, “WSDOT FOP for WAQTC/AASHTO T 27/T 11” is revised to read “FOP
for WAQTC/AASHTO T 27/T 11”.

9-03.2 Aggregate for Job-Mixed Portland Cement Mortar
This section’s title is revised to read:

Aggregate for Job-Mixed Portland Cement or Blended Hydraulic Cement
Mortar

The first sentence of the first paragraph is revised to read:
Fine aggregate for portland cement or blended hydraulic cement mortar shall consist of

sand or other inert materials, or combinations thereof, accepted by the Engineer, having
hard, strong, durable particles free from adherent coating.

9-03.4(1) General Requirements
The first paragraph (up until the colon) is revised to read:

Aggregate for bituminous surface treatment shall be manufactured from ledge rock, talus,

or gravel, in accordance with Section 3-01. Aggregates for Bituminous Surface Treatment
shall meet the following test requirements:

9-03.8(1) General Requirements
The first paragraph (up until the colon) is revised to read:

Aggregates for Hot Mix Asphalt shall meet the following test requirements:
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9-03.8(2) HMA Test Requirements

The two tables in the second paragraph are replaced with the following three tables:

10mm

HMA Class
Mix Criteria % inch Y% inch % inch 1 inch
Min. Max. | Min. Max. Min. Max. Min. Max.
Voids in Mineral
Aggregate (VMA), % 15.0 14.0 13.0 12.0
Voids Filled With Asphalt (VFA), %
ESAL’s (millions) VFA
<0.3 70 80 70 80 70 80 67 80
0.3to<3 65 78 65 78 65 78 65 78
23 73 76 65 75 65 75 65 75
Dust/Asphalt Ratio 0.6 1.6 0.6 1.6 0.6 1.6 0.6 1.6
Test Method ESAL’s (millions) Number of Passes
Hamburg Wheel-Track Testing, <03 10,000
FOP for AASHTO T 324
Minimum Number of Passes 0.3to<3 12,500
with no Stripping Inflection Point
and Maximum Rut Depth of =3 15,000

for ASTM D6931

Indirect Tensile (IDT) Strength (psi) of Bituminous Materials FOP

175 Maximum

E.SAL 2 N initial N design N maximum
(millions)
<0.3 <915 96.0 < 98.0
% Gmm 0.3to<3 <90.5 96.0 <98.0
>3 < 89.0 96.0 <98.0
Gyratory <0.3 6 50 75
Compaction 0.3to<3 7 75 115
(number of >3 8 100 160
gyrations)
9-03.8(7) HMA Tolerances and Adjustments
In the table in item number 1, the fifth row is revised to read:
| Asphalt binder | -0.4% to 0.5% | | +07% |

In the table in item number 1, the following new row is inserted before the last row:

Voids in Mineral -1.0%

Aggregate, VMA

9-03.9(1) Ballast

The second paragraph (up until the colon) is revised to read:

Aggregates for ballast shall meet the following test requirements:
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9-03.14(4) Gravel Borrow for Structural Earth Wall
The second sentence of the first paragraph is revised to read:

The material shall be substantially free of shale or other soft, poor durability particles, and
shall not contain recycled materials, such as glass, shredded tires, concrete rubble, or
asphaltic concrete rubble.

9-03.21(1)B Recycled Concrete Aggregate Approval and Acceptance
The first sentence of the second paragraph is revised to read:

Recycled concrete aggregate may be used as coarse aggregate or blended with coarse
aggregate for Commercial Concrete, Class 3000 concrete, or Cement Concrete

Pavement.
Item number 4 of the second paragraph is revised to read:
4. For Cement Concrete Pavement mix designs using recycled concrete aggregates,
the Contractor shall submit evidence that ASR mitigating measures control
expansion in accordance with Section 9-03.1(1).

This section is supplemented with the following new subsection:

9-03.21(1)B1 Recycled Concrete Aggregate Approval and Acceptance
Recycled concrete aggregate may be approved through a three tiered system that
consists of the following:

Tier 1

Approval Requirements Approval of the Reclamation Facility is not
required.
Acceptance Requirements Certification of toxicity characteristics in
accordance with Section 9-03.21(1).
Field acceptance testing in accordance with
Section 3-04.

Approved to provide the following Aggregate Materials:
9-03.10 Aggregate for Gravel Base
9-03.12(1)B Gravel Backfill for Foundations Class B
9-03.12(2) Gravel Backfill for Walls
9-03.12(3) Gravel Backfill for Pipe Zone Bedding
9-03.14(1) Gravel Borrow
9-03.14(2) Select Borrow
9-03.14(2) Select Borrow (greater than 3 feet below subgrade and side slope)
9-03.14(3) Common Borrow
9-03.14(3) Common Borrow (greater than 3 feet below subgrade and side slope)
9-03.17 Foundation Material Class A and Class B
9-03.18 Foundation Material Class C
9-03.19 Bank Run Gravel for Trench Backfill

Tier 2
Approval Requirements The Reclamation Facility shall have a Quality
Control Plan (QCP) in accordance with
WSDOT QC 9 “Standard Practice for Approval
of Reclamation Facilities of WSDOT Recycled
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Concrete and Returned Concrete’. The
Reclamation Facility's QCP shall be submitted
and approved by the WSDOT State Materials
Laboratory. Once accepted, any changes to
the QCP will require a new QCP to be
submitted for acceptance.

Evaluation of aggregate source properties (LA
Wear and Degradation) for the recycled
concrete aggregate is not required.

Acceptance Requirements Certification of toxicity characteristics in
accordance with Section 9-03.21(1), required
if requested.

Field acceptance testing in accordance with
Section 3-04 is required.

Provide certification in accordance with
WSDOT QC 9 for every lot. A lot shall be no
larger than 10,000 tons.

Approved to provide the following Aggregate Materials:

Tier 1 aggregate materials

9-03.1 Coarse Aggregate for Commercial Concrete or Concrete class 3000
9-03.9(1) Ballast

9-03.9(2) Permeable Ballast

9-03.9(3) Crushed Surfacing

9-03.12(1)A Gravel Backfill for Foundations Class A

Tier 3

Approval Requirements The Reclamation Facility shall have a Quality
Control Plan (QCP) in accordance with
WSDOT QC 10 “Standard Practice for
Approval of Reclamation Facilities of Recycled
Concrete Aggregates from Stockpiles of
Unknown Sources”. The Reclamation
Facility's QCP shall be submitted and
approved by the WSDOT State Materials
Laboratory. Once accepted, any changes to
the QCP will require a new QCP to be
submitted for acceptance.

Evaluation of aggregate source properties (LA
Wear and Degradation) for the recycled
concrete aggregate is required.

Acceptance Requirements Certification of toxicity characteristics in
accordance with Section 9-03.21(1) is
required.

Field acceptance testing in accordance with
Section 3-04 is required.

Provide certification in accordance with
WSDOT QC 10 for every lot. A lot shall be no
larger than 10,000 tons

Approved to provide the following Aggregate Materials:

Tier 1 aggregate materials
9-03.1 Coarse Aggregate for Commercial Concrete or Concrete class 3000
9-03.9(1) Ballast
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9-03.9(2) Permeable Ballast
9-03.9(3) Crushed Surfacing
9-03.12(1)A Gravel Backfill for Foundations Class A

For Reclamation Facilities that do not participate in Tier 2 and Tier 3, approval of recycled
concrete aggregate will be in accordance with Section 9-03.21(1), and acceptance will be
in accordance with Section 3-04.

9-03.21(1)E Table on Maximum Allowable percent (By Weight) of Recycled

Material
“Portland Cement” is deleted from the first two rows in the table.

The following new row is inserted after the second row:

Coarse Aggregate for Concrete 9-03.1(4) 0 100 0 0
Pavement

The first column of the fourth row (after the preceding Amendment is applied) is revised to
read:

Coarse Aggregate for Commercial Concrete and Class 3000 Concrete

Section 9-04, Joint and Crack Sealing Materials
January 7, 2019

This section’s title is revised to read:
Joint Sealing Materials

9-04.1(2) Premolded Joint Filler for Expansion Joints
In this section, each reference to “AASHTO T 42" is revised to read “ASTM D 545".

9-04.2(1)A1 Hot Poured Sealant for Cement Concrete Pavement
This section is supplemented with the following:

Hot poured sealant for cement concrete pavement is acceptable for installations in joints
where cement concrete pavement abuts a bituminous pavement.

9-04.2(1)A2 Hot Poured Sealant for Bituminous Pavement
This section is supplemented with the following:

Hot poured sealant for bituminous pavement is acceptable for installations in joints where
cement concrete pavement abuts a bituminous pavement.

9-04.2(1)B Sand Slurry for Bituminous Pavement
Item number 2 of the first paragraph is revised to read:

2. Two percent portland cement or blended hydraulic cement, and

9-04.3 Joint Mortar
The first paragraph is revised to read:
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Mortar for hand mortared joints shall conform to Section 9-20.4(3) and consist of one part
portland cement or blended hydraulic cement, three parts fine sand, and sufficient water
to allow proper workability.

9-04.5 Flexible Plastic Gaskets
In the table, the Test Method value for Specific Gravity at 77°F is revised to read "ASTM
D71".

In the table, the Test Method value for Flash Point COC, F is revised to read “ASTM D93 REV
A,

In the table, the Test Method value for Volatile Matter is revised to read “ASTM D6".

Section 9-05, Drainage Structures and Culverts
January 7, 2019

9-05.3(1)A End Design and Joints
The second sentence of the first paragraph is revised to read:

The joints and gasket material shall meet the requirements of ASTM C990.

9-05.3(1)C Age at Shipment
The last sentence of the first paragraph is revised to read:

Unless it is tested and accepted at an earlier age, it shall not be considered ready for
shipment sooner than 28 days after manufacture when made with Type Il portland cement
or blended hydraulic cement, nor sooner than 7 days when made with Type Il portland
cement.

9-05.7(3) Concrete Storm Sewer Pipe Joints
The second sentence is revised to read:

The joints and gasket material shall meet the requirements of ASTM C990.

9-05.7(4)A Hydrostatic Pressure on Pipes in Straight Alignment
The first sentence is revised to read:

Hydrostatic pressure tests on pipes in straight alignment shall be made in accordance
with the procedure outlined in Section 10 of ASTM C990, except that they shall be
performed on an assembly consisting of not less than three nor more than five pipe
sections selected from stock by the Engineer and assembled in accordance with standard
installation instructions issued by the manufacturer.

9-05.24(1) Polypropylene Culvert Pipe and Storm Sewer Pipe
This section is revised to read:

Polypropylene culvert and storm sewer pipe shall conform to the following requirements:

1. For dual wall pipe sizes up to 60 inches: ASTM F2881 or AASHTO M 330, Type
S or Type D.
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2. For double or triple wall pipe sizes up to 60 inches: ASTM F2764.
3. Fittings shall be factory welded, injection molded, or PVC.

9-05.24(2) Polypropylene Sanitary Sewer Pipe
This section is revised to read:

Polypropylene sanitary sewer pipe shall conform to the following requirements:
1. For pipe sizes up to 60 inches: ASTM F2764.

2. Fittings shall be factory welded, injection molded, or PVC.

Section 9-06, Structural Steel and Related Materials
January 7, 2019

9-06.5 Bolts
This section’s title is revised to read:

Bolts and Rods

9-06.5(4) Anchor Bolts
This section, including title, is revised to read:

9-06.5(4) Anchor Bolts and Anchor Rods

Anchor bolts and anchor rods shall meet the requirements of ASTM F1554 and, unless
otherwise specified, shall be Grade 105 and shall conform to Supplemental Requirements
S2, S3, and S4.

Nuts for ASTM F1554 Grade 105 black anchor bolts and anchor rods shall conform to
ASTM A563, Grade D or DH. Nuts for ASTM F1554 Grade 105 galvanized anchor bolts
and anchor rods shall conform to either ASTM A563, Grade DH, or AASHTO M292, Grade
2H, and shall conform to the overtapping, lubrication, and rotational testing requirements
in Section 9-06.5(3). Nuts for ASTM F1554 Grade 36 or 55 black or galvanized anchor
bolts and anchor rods shall conform to ASTM A563, Grade A or DH. Washers shall
conform to ASTM F436.

The bolts and rods shall be tested by the manufacturer in accordance with the
requirements of the pertinent Specification and as specified in these Specifications.
Anchor bolts, anchor rods, nuts, and washers shall be inspected prior to shipping to the
project site. The Contractor shall submit to the Engineer for acceptance a Manufacturer’s
Certificate of Compliance for the anchor bolts, anchor rods, nuts, and washers, as defined
in Section 1-06.3. If the Engineer deems it appropriate, the Contractor shall provide a
sample of the anchor bolt, anchor rod, nut, and washer for testing.

All bolts, rods, nuts, and washers shall be marked and identified as required in the
pertinent Specification.

9-06.15 Welded Shear Connectors
The third paragraph is revised to read:
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Mechanical properties shall be determined in accordance with AASHTO T 244.

9-06.17 Vacant
This section, including title, is revised to read:

9-06.17 Noise Barrier Wall Access Door

Access door frames shall be formed of 14-gauge steel to the size and dimensions shown
in the Plans. The access door frame head and jamb members shall be mitered, securely
welded, and ground smooth. Each head shall have two anchors and each jamb shall have
three anchors. The hinges shall be reinforced with Ya-inch by 12-inch plate, width equal
to the full inside width of the frame.

Access doors shall be full flush 1-%-inch thick seamless doors with a polystyrene core.
Door faces shall be constructed with smooth seamless 14-gauge roller-levered, cold-
rolled steel sheet conforming to ASTM A 792 Type SS, Grade 33 minimum, Coating
Designation AZ55 minimum. The vertical edges shall be neat interlocked hemmed edge
seam. The top and bottom of the door shall be enclosed with 14-gauge channels. Mortise
and reinforcement for locks and hinges shall be 10-gauge steel. Welded top cap shall be
ground and filled for exterior applications. The bottom channel shall have weep holes.

Each access door shall have three hinges. Access door hinges shall be ASTMA 276 Type
316 stainless steel, 4-'.-inches square, with stainless steel ball bearing and non-
removable pins.

Each access door shall have two pull plates. The pull plates shall be ASTM A 240 Type
316 stainless steel, with a grip handle of one-inch diameter and 8 to 10-inches in length.

The door assembly shall be fabricated and assembled as a complete unit including all
hardware specified prior to shipment.

9-06.18 Metal Bridge Railing
The second sentence of the first paragraph is revised to read:

Steel used for metal railings, when galvanized after fabrication in accordance with
AASHTO M111, shall have a controlled silicon content of either 0.00 to 0.06 percent or
0.15 to 0.25 percent.

Section 9-07, Reinforcing Steel
January 7, 2019

9-07.5(1) Epoxy-Coated Dowel Bars (for Cement Concrete Rehabilitation)
This section (including title) is revised to read:

9-07.5(1) Dowel Bars for Cement Concrete Pavement Rehabilitation

Dowel bars for Cement Concrete Pavement Rehabilitation shall be 1% inch outside
diameter plain round steel bars or tubular bars 18 inches in length and meet the
requirements of one of the following dowel bar types:

1. Epoxy-coated dowel bars shall be round plain steel bars of the dimensions

shown in the Standard Plans. They shall conform to AASHTO M31, Grade 60 or
ASTM A615, Grade 60 and shall be coated in accordance with ASTM A1078
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Type 2 coating, except that the bars may be cut to length after being coated. Cut
ends shall be coated in accordance with ASTM A1078 with a patching material
that is compatible with the coating, inert in concrete and recommended by the
coating manufacturer. The thickness of the epoxy coating shall be 10 mils plus
or minus 2 mils. The Contractor shall furnish a written certification that properly
identifies the coating material, the number of each batch of coating material
used, quantity represented, date of manufacture, name and address of
manufacturer, and a statement that the supplied coating material meets the
requirements of ASTM A1078 Type 2 coating. Patching material, compatible with
the coating material and inert in concrete and recommended by the
manufacturer shall be supplied with each shipment for field repairs by the
Contractor.

2. ASTM A513 steel tubes made from Grade 60 Carbon Steel Tube with a 1.625
inch outside diameter and a 0.120 inch wall thickness. Both the inside and
outside of the tube shall be zinc coated with G40 galvanizing in accordance with
ASTM A653. Following zinc coating the tubes shall be coated in accordance
with Section 9-07.5(1) item 1. The ends of the tube shall be capped to prevent
intrusion of concrete or other materials.

9-07.5(2) Corrosion Resistant Dowel Bars (for Cement Concrete Pavement and

Cement Concrete Pavement Rehabilitation)
The first paragraph (up until the colon) is revised to read:

Corrosion resistant dowel bars shall be 1%z inch outside diameter plain round steel bars
or tubular bars 18 inches in length and meet the requirements of one of the following:

Item number 4 and 5 of the first paragraph are revised to read:

4.

Corrosion-resistant, low-carbon, chromium plain steel bars for concrete
reinforcement meeting all the requirements of ASTM A 1035 Alloy Type CS Grade
100 or Alloy Type CS Grade 120.

Zinc Clad dowel bars shall be 1% inch solid bars or 1.625 inch outside diameter by
0.120 inch wall tubular bars meeting the chemical and physical properties of
AASHTO M 31, Grade 60, or AASHTO M 255, Grade 60. The bars shall have a
minimum of 0.035 inches A710 Zinc alloy clad to the plain steel inner bar or tube.
A710 Zinc shall be composed of: zinc: 99.5 percent, by weight, minimum; copper:
0.1-0.25 percent, by weight; and iron: 0.0020 percent, by weight, maximum. Each
end of tubular bars shall be plugged using a snug-fitting insert to prohibit any intrusion
of concrete or other materials.

The numbered list in the first paragraph is supplemented with the following:

6.

Multicoated fusion bonded epoxy bars shall consist of an ASTM A615 bar with
alternating layers of ASTM A934 coating and an abrasion resistant overcoat (ARO).
The ASTM A934 coating shall form the base and there shall be two layers of each
coating material. The minimum thickness of the combined layers of the ASTM A934
coating and ARO coating shall be 20 mils. The ARO shall meet the following
requirements:

| Test I Method | Specification |

COUNTY WIDE ROADSIDE HAZARD REMOVAL 121



Co~NoogbhwN =

Gouge NACE TM0215, 30 kg wt., LS-1 bit <0.22 mm
Resistance @ 25°C
Gouge NACE TMO0215, 50 kg wt., LS-1 bit < 0.44 mm
Resistance @ 25°C

7. ASTM A513 steel tubes made from Grade 60 Carbon Steel Tube with a 1.625 inch
outside diameter and a 0.120 inch wall thickness. Both the inside and outside of the
tube shall be zinc coated with G90 galvanizing in accordance with ASTM AG653.
Following zinc coating the tubes shall be coated in accordance with Section 9-07.5(1)
item 1. The ends of the tube shall be capped to prevent intrusion of concrete or other
materials.

The last paragraph is revised to read:

Stainless Steel Clad and Stainless Steel Tube Dowel bar ends shall be sealed with a
patching material (primer and finish coat) used for patching epoxy-coated reinforcing steel
as required in Section 9-07.3, item 6.

9-07.7 Wire Mesh
This section is supplemented with the following:

Welded wire manufacturers shall participate in the NTPEP Audit Program for Reinforcing
Steel (rebar) Manufacturers and shall be listed on the NTPEP audit program website
displaying that they are NTPEP compliant.

Section 9-08, Paints and Related Materials
January 7, 2019

9-08.1(1) Description
The first sentence is revised to read:

Paint used for highway and bridge structure applications shall be made from materials
meeting the requirements of the applicable Federal and State Paint Specifications,
Department of Defense (DOD), American Society of Testing of Materials (ASTM), and The
Society for Protective Coatings (SSPC) specifications in effect at time of manufacture.

9-08.1(2) Paint Types
This section is supplemented with the following new subsections:

9-08.1(2)M NEPCOAT Qualified Products List A
Qualified products used shall be part of a NEPCOAT system supplied by the same
manufacturer.

9-08.1(2)N NEPCOAT Qualified Products List B
Qualified products used shall be part of a NEPCOAT system supplied by the same
manufacturer.

9-08.1(2)D Organic Zinc-Rich Primer
This section, including title, is revised to read:
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Vacant

9-08.1(2)E Epoxy Polyamide
This section is revised to read:

Epoxy polyamide shall be a two-component system conforming to MIL-DTL-24441 or
SSPC Coating Standard No. 42.

9-08.1(2)H Top Coat, Single-Component, Moisture-Cured Polyurethane
This section is revised to read:

Vehicle Type: Moisture-cured aliphatic polyurethane.
Color and Gloss: Meet the SAE AMS Standard 595 Color as specified in the table
below.

The Top Coat shall meet the following requirements:
The resin shall be an aliphatic urethane.
Minimum-volume solids 50 percent.

The top coat shall be semi-gloss.

Color Semi-Gloss
Washington Gray 26357
Mt. Baker Gray 26134
Mt. St. Helens Gray 26306
Cascade Green 24158

9-08.1(2)] Rust-Penetrating Sealer
This section is revised to read:

Rust-penetrating sealer shall be a two-component, chemically-cured, 100 percent solids
€pOoXxy.

9-08.1(2)J Black Enamel
This section is revised to read:

The enamel shall conform to Federal Specification MIL PRF 24635E Type Il Class 2.

9-08.1(2)K Orange Equipment Enamel
The first paragraph is revised to read:

The enamel shall be an alkyd gloss enamel conforming to Federal Specification MIL-PRF-
24635E Type Il Class 1. The color, when dry, shall match that of SAE AMS Standard 595,
color number 122486.

9-08.1(2)L Exterior Acrylic Latex Paint-White
The first paragraph is revised to read:
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This paint shall conform to Federal Specification MIL-PRF-24635E Type Il Class 1, 2 or
3

9-08.1(7) Acceptance
This section is revised to read:

For projects with moisture-cured polyurethane quantities less than 20 gallons, acceptance
will be by the Manufacturer’s Certificate of Compliance.

For projects with moisture-cured polyurethane quantities greater than 20 gallons, the
product shall be listed in the current WSDOT Qualified Products List (QPL). If the lot
number is listed on the QPL, it may be accepted without additional testing. If the lot
number is not listed on the QPL, a 1 quart sample shall be submitted to the State Materials
Laboratory for testing and acceptance.

For all other paint types, acceptance will be based on visual inspection.

9-08.1(8) Standard Colors
In the first paragraph, the reference to “Federal Standard 595" is revised to read “SAE AMS
Standard 595”.

The second paragraph is revised to read:

Unless otherwise specified, all top or finish coats shall be semi-gloss, with the paint falling
within the range of 35 to 70 on the 60-degree gloss meter.

9-08.2 Powder Coating Materials for Coating Galvanized Surfaces
The last paragraph is revised to read:

Repair materials shall be as recommended by the powder coating manufacturer and as
specified in the Contractor’'s powder coating plan as accepted by the Engineer.

9-08.3 Pigmented Sealer Materials for Coating of Concrete Surfaces
This section, including title, is revised to read:

9-08.3 Concrete Surface Treatments

9-08.3(1) Pigmented Sealer Materials

The pigmented sealer shall be a semi-opaque, colored toner containing only methyl
methacrylate-ethyl acrylate copolymer resins, toning pigments suspended in solution
at all times by a chemical suspension agent, and solvent. Toning pigments shall be
laminar silicates, titanium dioxide, and inorganic oxides only. There shall be no
settling or color variation. Tinting shall occur at the factory at the time of manufacture
and placement in containers, prior to initial shipment. Use of vegetable or marine oils,
paraffin materials, stearates, or organic pigments in any part of coating formulation
will not be permitted. The color of pigmented sealer shall be as specified by the
Contracting Agency. The Contractor shall submit a 1-quart wet sample, a drawdown
color sample, and spectrophotometer or colorimeter readings taken in accordance
with ASTM D2244, for each batch and corresponding standard color card. The
calculated Delta E shall not exceed 1.5 from the Commission Internationale de
I'Eclairage (CIELAB) when measured at 10 degrees Standard Observer and
llluminant D 65.
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The 1-quart wet sample shall be submitted in the manufacturer’s labeled container
with product number, batch number, and size of batch. The companion drawdown
color sample shall be labeled with the product number, batch number, and size of
batch. The Contractor shall submit the specified samples and readings to the
Engineer at least 14 calendar days prior to the scheduled application of the sealer.
The Contractor shall not begin applying pigmented sealer until receiving the
Engineer’s written approval of the pigmented sealer color samples.

9-08.3(2) Exposed Aggregate Concrete Coatings and Sealers
9-08.3(2)A Retardant Coating
Retardant coating shall exhibit the following properties:

1. Retards the set of the surface mortar of the concrete without preventing
the concrete to reach the specified 28 day compressive strength.

2. Leaves the aggregate with its original color and luster, and firmly
embedded in the concrete matrix.

3. Allows the removal of the surface mortar in accordance with the
methods specified in Section 6-02.3(14)E without the use of acidic
washing compounds.

4. Allows for uniform removal of the surface mortar.

If the Contractor proposes use of a retardant coating that is not listed in the
current WSDOT QPL, the Contractor shall submit a Type 2 Working Drawing
consisting of a one quart product sample from a current lot along with supporting
product information, Safety Data Sheet, and a Manufacturer’s Certificate of
Compliance stating that the product conforms to the above performance
requirements.

9-08.3(2)B Clear Sealer

The sealer for concrete surfaces with exposed aggregate finish shall be a clear,
non-gloss, penetrating sealer of either a silane, siloxane, or silicone based
formulation.

9-08.3(3) Permeon Treatment

Permeon treatment shall be a product of known consistent performance in producing
the SAE AMS Standard 595 Color No. 30219 target color hue established by
WSDOT, either selected from the WSDOT Qualified Products List (QPL), or an
equivalent product accepted by the Engineer. For acceptance of products not listed
in the current WSDOT QPL, the Contractor shall submit Type 3 Working Drawings
consisting of a one quart product sample from a current lot, supporting product
information and a Safety Data Sheet.

Section 9-13, Riprap, Quarry Spalls, Slope Protection, and Rock for Erosion
and Scour Protection and Rock Walls
April 2, 2018

9-13.1(1) General
The last paragraph is revised to read:
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Riprap and quarry spalls shall be free from segregation, seams, cracks, and other defects
tending to destroy its resistance to weather and shall meet the following test requirements:

9-13.5 Concrete Slope Protection
This section is revised to read:

Concrete slope protection shall consist of reinforced portland cement or blended hydraulic
cement concrete poured or pneumatically placed upon the slope with a rustication joint
pattern or semi-open concrete masonry units placed upon the slope closely adjoining
each other.

9-13.5(2) Poured Portland Cement Concrete Slope Protection
This section’s title is revised to read:

Poured Portland Cement or Blended Hydraulic Cement Concrete Slope
Protection

9-13.5(3) Pneumatically Placed Portland Cement Concrete Slope Protection
This section’s title is revised to read:

Pneumatically Placed Portland Cement or Blended Hydraulic Cement
Concrete Slope Protection

The first paragraph is revised to read:

Cement — This material shall be portland cement or blended hydraulic cement as
specified in Section 9-01.

9-13.7(1) Rock for Rock Walls and Chinking Material
The first paragraph (up until the colon) is revised to read:

Rock for rock walls and chinking material shall be hard, sound and durable material,

free from seams, cracks, and other defects tending to destroy its resistance to weather,
and shall meet the following test requirements:

Section 9-14, Erosion Control and Roadside Planting
August 6, 2018

9-14.4(2) Hydraulically Applied Erosion Control Products (HECPs)
In Table 1, the last four rows are deleted.

9-14.4(2)A Long-Term Mulch
The first paragraph is supplemented with the following:

Products containing cellulose fiber produced from paper or paper components will not be
accepted.

Table 2 is supplemented with the following new rows:

Water Holding Capacity | ASTM D 7367 800 percent minimum
Organic Matter Content | AASHTO T 267 90 percent minimum
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Seed Germination ASTM D 7322 Long Term
Enhancement 420 percent minimum

9-14.4(2)B Moderate-Term Mulch
This section is revised to read:

Within 48 hours of application, the Moderate-Term Mulch shall bond with the soil surface
to create a continuous, absorbent, flexible, erosion-resistant blanket. Moderate-Term
Mulch shall effectively perform the intended erosion control function in accordance with
Section 8-01.3(1) for a minimum of 3 months, or until temporary vegetation has been
established, whichever comes first.

Moderate-Term Mulch shall not be used in conjunction with permanent seeding.

9-14.4(2)C Short-Term Mulch
This section is revised to read:

Short-Term Mulch shall effectively perform the intended erosion control function in
accordance with Section 8-01.3(1) for a minimum of 2 months, or until temporary
vegetation has been established, whichever comes first. Short-Term Mulch shall not be
used in conjunction with permanent seeding.

Section 9-16, Fence and Guardrail
August 6, 2018

9-16.3(1) Rail Element
The last sentence of the first paragraph is revised to read:

All rail elements shall be formed from 12-gage steel except for thrie beam reducer
sections, reduced length thrie beam rail elements, thrie beams used for bridge rail
retrofits, and Design F end sections, which shall be formed from 10-gage steel.

9-16.3(5) Anchors
The last paragraph is revised to read:

Cement grout shall conform to Section 9-20.3(4) and consist of one part portland cement
or blended hydraulic cement and two parts sand.

Section 9-18, Precast Traffic Curb
April 2, 2018

9-18.1(1) Aggregates and Proportioning
Item number 1 of the first paragraph is revised to read:

1. Portland cement or blended hydraulic cement shall conform to the requirements of
Section 9-01 except that it may be Type | portland cement conforming to AASHTO M
85.
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Section 9-20, Concrete Patching Material, Grout, and Mortar

April 1, 2019

9-20.1 Patching Material
This section, including title, is revised to read:

9-20.1 Patching Material for Cement Concrete Pavement

Concrete patching material shall be prepackaged mortar extended with aggregate. The
amount of aggregate for extension shall conform to the manufacturer’s recommendation.

Patching mortar and patching mortar extended with aggregate shall contain cementitious
material and conform to Sections 9-20.1(1) and 9-20.1(2). The Manufacturer shall use the
services of a laboratory that has an equipment calibration verification system and a
technician training and evaluation process in accordance with AASHTO R 18 to perform

all tests specified in Section 9-20.1.

9-20.1(1) Patching Mortar
Patching mortar shall conform to the following requirements:

Compressive

ASTM Test Method

Specification

Strength
at 3 hours C39 Minimum 3,000 psi
at 24 hours C 39 Minimum 5,000 psi
Length Change
at 28 days C 157 0.15 percent maximum
Total Chloride lon | C 1218 1 Ib/yd® maximum
Content
Bond Strength
at 24 hours C 882 (As modified by | Minimum 1,000 psi

C 928, Section 9.5)

Scaling Resistance (at
25 cycles of freezing
and thawing)

C 672 (As modified by
C 928, Section 9.4)

1 Ib/ft2 maximum

9-20.1(2) Patching Mortar Extended with Aggregate
Patching mortar extended with aggregate shall meet the following requirements:

Compressive

ASTM Test NMethod

Specification

Strength
at 3 hours C 39 Minimum 3,000 psi
at 24 hours C 39 Minimum 5,000 psi
Length Change
at 28 days | C 157 | 0.15 percent maximum
Bond Strength
at 24 hours C 882 (As modified by | Minimum 1,000 psi
ASTM C928, Section
9.5)
Scaling Resistance (at | C 672 2 Maximum Visual
25 cycles of freezing Rating
and thawing)
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Freeze thaw C 666 Maximum  expansion
0.10%
Minimum durability
90.0%

9-20.1(3) Aggregate

Aggregate used to extend the patching mortar shall conform to Section 9-03.1(4) and
be AASHTO Grading No. 8. A Manufacturer's Certificate of Compliance shall be
submitted showing the aggregate source and the gradation. Mitigation for Alkali Silica
Reaction (ASR) will not be required for the extender aggregate used for concrete
patching material.

9-20.1(4) Water
Water shall meet the requirements of Section 9-25.1. The quantity of water shall be
within the limits recommended by the repair material manufacturer.

9-20.2 Specifications
This section, including title, is revised to read:

9-20.2 Patching Material for Concrete Structure Repair

Concrete patching material shall be a prepackaged mixture of portland or blended
hydraulic cement, aggregate, and admixtures. Fly ash, ground granulated blast furnace
slag and microsilica fume may be used. The concrete patching material may be shrinkage
compensated. The concrete patching material shall also meet the following requirements:

Compressive strength of 6000 psi or higher at 28 days in accordance with
AASHTO T 22 (ASTM C 39), unless noted otherwise

Bond strength of 250 psi or higher at 28 days or less in accordance with ASTM
C 1583 or ICRI 210.3R

Shrinkage shall be 0.05 percent (500 microstrain) or lower at 28 days in
accordance with AASHTO T 160 (ASTM C 157) as modified by ICRI 320.3R

Permeability shall be 2,000 coulombs or lower at 28 days in accordance with
AASHTO T 277 (ASTM C 1202)

Freeze-thaw resistance shall have a durability factor of 90 percent or higher after
a minimum of 300 cycles in accordance with AASHTO T 161 Procedure A (ASTM

C 666)

Soluble chloride ion limits in Section 6-02.3(2) shall be satisfied

9-20.2(1) Patching Mortar
This section, including title, is deleted in its entirety.

9-20.2(2) Patching Mortar Extended with Aggregate
This section, including title, is deleted in its entirety.

9-20.3(3) Grout Type 3 for Unconfined Bearing Pad Applications
This section’s title is revised to read:
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Grout Type 3 for Unconfined Applications
This section is revised to read:

Grout Type 3 shall be a prepackaged material that does not include expansive admixtures
meeting the following requirements:

»  Compressive strength shall be 4000 psi or higher at 28 days in accordance with
AASHTO T 22 (ASTM C 39) for grout extended with coarse aggregate or
AASHTO T 106 (ASTM C109) otherwise.

*  Bond strength shall meet one of the following:
o 250 psi or higher at 28 days or less in accordance with ASTM C1583.

o 2000 psi or higher at 28 days or less in accordance with ASTM C882. The
following modification to ASTM C882 is acceptable: use Type 3 Grout in lieu
of epoxy resin base bonding system and freshly mixed portland-cement
mortar in the procedure for testing Type Il and V systems.

«  Drying shrinkage shall be 0.08 percent (800 microstrain) or lower at 28 days in
accordance with AASHTO T 160 (ASTM C157). The following modification to
AASHTO T 160 is acceptable: use a standard specimen size of 3 x 3 x 11-%
inches.

9-20.5 Bridge Deck Repair Material
Item number 3 of the first paragraph is revised to read:

3. Permeability of less than 2,000 coulombs at 28-days or more in accordance with
AASHTO T 277.

Section 9-21, Raised Pavement Markers (RPM)
January 2, 2018

9-21.2 Raised Pavement Markers Type 2
This section's content is deleted.

9-21.2(1) Physical Properties
This section, including title, is revised to read:

9-21.2(1) Standard Raised Pavement Markers Type 2

The marker housing shall contain reflective faces as shown in the Plans to reflect incident
light from either a single or opposite directions and meet the requirements of ASTM D
4280 including Flexural strength requirements.

9-21.2(2) Optical Requirements
This section, including title, is revised to read:

9-21.2(2) Abrasion Resistant Raised Markers Type 2

Abrasion Resistant Raised Markers Type 2 shall comply with Section 9-21.2(1) and meet
the requirements of ASTM D 4280 with the following additional requirement: The
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coefficient of luminous intensity of the markers shall be measured after subjecting the
entire lens surface to the test described in ASTM D 4280 Section 9.5 using a sand drop
apparatus. After the exposure described above, retroreflected values shall not be less
than 0.5 times a nominal unblemished sample.

9-21.2(3) Strength Requirements
This section is deleted in its entirety.

Section 9-23, Concrete Curing Materials and Admixtures
April 1, 2019

9-23.12 Natural Pozzolan
This section is revised to read:

Natural Pozzolans shall be ground Pumice and shall conform to the requirements of
AASHTO M295 Class N, including supplementary optional chemical requirements as set
forth in Table 2.

9-23.13 Blended Supplementary Cementitious Material
The second sentence is revised to read:

Blended SCMs shall be limited to binary or ternary blends of fly ash, ground granulated
blast furnace slag and microsilica fume.

The second to last sentence is deleted.

Section 9-26, Epoxy Resins
January 7, 2019

9-26.1(1) General
The following new sentence is inserted after the first sentence of the first paragraph:

For pre-packaged cartridge kits, the epoxy bonding agent shall meet the requirements of
ASTM C881 when mixed according to manufacturer instructions, utilizing the
manufacturer's mixing nozzle.

9-26.1(2) Packaging and Marking
The first sentence of the first paragraph is revised to read:

The components of the epoxy system furnished under these Specifications shall be
supplied in separate containers or pre-packaged cartridge kits that are non-reactive with
the materials contained.

The second paragraph is revised to read:
Separate containers shall be marked by permanent marking that identify the formulator,
“‘Component A" (contains the Epoxy Resin) and “Component B” (Contains the Curing
Agent), type, grade, class, lot or batch number, mixing instructions and the quantity
contained in pounds or gallons as defined by these Specifications.

The following new paragraph is inserted after the second paragraph:
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Pre-packaged cartridge kits shall be marked by permanent marking that identify the
formulator, type, grade, class, lot or batch number, mixing instructions and the quantity
contained in ounces or milliliters as defined by these Specifications.

Section 9-28, Signing Materials and Fabrication
April 1, 2019

9-28.2 Manufacturer’s Identification and Date
The second sentence is revised to read:

In addition, the width and height dimension, in inches, the Contract number, and the
number of the sign as it appears in the Plans shall be placed using 3-inch series C black
letters on the back of destination, distance, and large special signs.

9-28.10 Vacant
This section, including title, is revised to read:

9-28.10 Digital Printing

Transparent and opaque durable inks used in digital printed sign messages shall be as
recommended by the manufacturer. When properly applied, digital printed colors shall
have a warranty life of the base retroreflective sign sheeting. Digital applied colors shall
present a smooth surface, free from foreign material, and all messages and borders shall
be clear and sharp. Digital printed signs shall conform to 70% of the retroreflective
minimum values established for its type and color. Digitally printed signs shall meet the
daytime color and luminance, and nighttime color requirements of ASTM D 4956. No
variations in color or overlapping of colors will be permitted. Digital printed permanent
traffic signs shall have an integrated engineered match component clear protective
overlay recommended by the sheeting manufacturer applied to the entire face of the sign.
On Temporary construction/maintenance signs printed with black ink only, the protective
overlay film is optional, as long as the finished sign has a warranty of a minimum of three
years from sign sheeting manufacturer.

All digital printed traffic control signs shall be an integrated engineered match component
system. The integrated engineered match component system shall consist of
retroreflective sheeting, durable ink(s), and clear overlay film all from the same
manufacturer applied to aluminum substrate conforming to Section 9-28.8.

The sign fabricator shall use an approved integrated engineered match component
system as listed on the Qualified Products List (QPL). Each approved digital printer shall
only use the compatible retroreflective sign sheeting manufacturer’s engineered match
component system products.

Each retroreflective sign sheeting manufacturer/integrated engineered match component
system listed on the QPL shall certify a department approved sign fabricator is approved
to operate their compatible digital printer. The sign fabricator shall re-certify annually with
the retroreflective sign manufacturer to ensure their digital printer is still meeting
manufacturer’s specifications for traffic control signs. Documentation of each re-
certification shall be submitted to the QPL Engineer annually.

9-28.11 Hardware
The last paragraph is revised to read:

COUNTY WIDE ROADSIDE HAZARD REMOVAL 132



-—
COO~NOOTAWN-=

NN MNMNMNN = A A 3 o e o oy o
OBEAWOUN_L,POOONOTDRWN =

26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

All steel parts shall be galvanized in accordance with AASHTO M111. Steel bolts and
related connecting hardware shall be galvanized in accordance with ASTM F 2329.

9-28.14(2) Steel Structures and Posts
The first sentence of the third paragraph is revised to read:

Anchor rods for sign bridge and cantilever sign structure foundations shall conform to
Section 9-06.5(4), including Supplemental Requirement S4 tested at -20°F.

In the second sentence of the fourth paragraph, “AASHTO M232” is revised to read “ASTM F
2329".

The first sentence of the fifth paragraph is revised to read:

Except as otherwise noted, steel used for sign structures and posts shall have a controlled
silicon content of either 0.00 to 0.06 percent or 0.15 to 0.25 percent.

The last sentence of the last paragraph is revised to read:

If such modifications are contemplated, the Contractor shall submit a Type 2 Working
Drawing of the proposed modifications.

Section 9-29, lllumination, Signal, Electrical
April 1, 2019

9-29.1 Conduit, Innerduct, and Outerduct
This section is supplemented with the following new subsections:

9-29.1(10) Pull Tape
Pull tape shall be pre-lubricated polyester pulling tape. The pull tape shall have a
minimum width of %2-inch and a minimum tensile strength of 500 pounds. Pull tape may

have measurement marks.

9-29.1(11) Foam Conduit Sealant

Foam conduit sealant shall be self-expanding waterproof foam designed to prevent both
water and pest intrusion. The foam shall be designed for use in and around electrical
equipment, including both insulated and bare conductors.

9-29.2(1) Junction Boxes
The first paragraph is revised to read:

For the purposes of this Specification concrete is defined as portland cement or blended
hydraulic cement concrete and non-concrete is all others.

9-29.2(1)A2 Non-Concrete Junction Boxes
The first paragraph is revised to read:

Material for the non-concrete junction boxes shall be of a quality that will provide for a
similar life expectancy as portland cement or blended hydraulic cement concrete in a

direct burial application.
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9-29.2(2)A Standard Duty Cable Vaults and Pull Boxes
In the table in the last paragraph, the fourth, fifth and sixth rows are revised to read:

Slip Resistant Lid ASTM A36 steel
Frame ASTM A36 steel
Slip Resistant Frame ASTM A36 steel

9-29.3(2)A1 Single Conductor Current Carrying
This second sentence is revised to read:

Insulation shall be XLP (cross-linked polyethylene) or EPR (Ethylene Propylene Rubber),
Type USE (Underground Service Entrance) or USE-2, and rated for 600-volts or higher.

9-29.6 Light and Signal Standards
In the first sentence of the third paragraph, “AASHTO M232" is revised to read “ASTM F 2329".

Item number 2 of the last paragraph is revised to read:

2. The steel light and signal standard fabricator’s shop drawing submittal, including
supporting design calculations, submitted as a Type 2E Working Drawing in
accordance with Section 8-20.2(1) and the Special Provisions.

9-29.6(1) Steel Light and Signal Standards
In the second paragraph, “AASHTO M232" is revised to read “ASTM F 2329".

The first sentence of the last paragraph is revised to read:

Steel used for light and signal standards shall have a controlled silicon content of either
0.00 to 0.06 percent or 0.15 to 0.25 percent.

9-29.6(5) Foundation Hardware
In the last paragraph, “AASHTO M232" is revised to read “ASTM F 2329,

9-29.10(1) Conventional Roadway Luminaires
This section is revised to read:

All conventional roadway luminaires shall meet 3G vibration requirements as described
in ANSI C136.31.

All luminaires shall have housings fabricated from aluminum. The housing shall be
painted flat gray, SAE AMS Standard 595 color chip No. 26280, unless otherwise
specified in the Contract. Painted housings shall withstand a 1,000 hour salt spray test as
specified in ASTM B117.

Each housing shall include a four bolt slip-fitter mount capable of accepting a nominal 2"
tenon and adjustable within +/- 5 degrees of the axis of the tenon. The clamping bracket(s)
and the cap screws shall not bottom out on the housing bosses when adjusted within the
+/- 5 degree range. No part of the slipfitter mounting brackets on the luminaires shall
develop a permanent set in excess of 0.2 inch when the cap screws used for mounting
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are tightened to a torque of 32 foot-pounds. Each luminaire shall include leveling
reference points for both transverse and longitudinal adjustment.

All luminaires shall include shorting caps when shipped. The caps shall be removed and
provided to the Contracting Agency when an alternate control device is required to be
installed in the photocell socket. House side shields shall be included when required by
the Contract. Order codes shall be modified to the minimum extent necessary to include
the option for house side shields.

This section is supplemented with the following new subsections:

9-29.10(1)A High Pressure Sodium (HPS) Conventional Roadway

Luminaires
HPS conventional roadway luminaires shall meet the following requirements:

1. General shape shall be “cobrahead” style, with flat glass lens and full cutoff
optics.

2. Light pattern distribution shall be IES Type llI.

3. The reflector of all luminaires shall be of a snap-in design or secured with
screws. The reflector shall be polished aluminum or prismatic borosilicate glass.

4. Flat lenses shall be formed from heat resistant, high-impact, molded borosilicate
or tempered glass.

5. The lens shall be mounted in a doorframe assembly, which shall be hinged to
the luminaire and secured in the closed position to the luminaire by means of an
automatic latch. The lens and doorframe assembly, when closed, shall exert
pressure against a gasket seat. The lens shall not allow any light output above
90 degrees nadir. Gaskets shall be composed of material capable of
withstanding the temperatures involved and shall be securely held in place.

6. The ballast shall be mounted on a separate exterior door, which shall be hinged
to the luminaire and secured in the closed position to the luminaire housing by
means of an automatic type of latch (a combination hex/slot stainless steel
screw fastener may supplement the automatic-type latch).

7. Each luminaire shall be capable of accepting a 150, 200, 250, 310, or 400 watt
lamp complete and associated ballast. Lamps shall mount horizontally.

9-29.10(1)B Light Emitting Diode (LED) Conventional Roadway Luminaires
LED Conventional Roadway Luminaires are divided into classes based on their
equivalent High Pressure Sodium (HPS) luminaires. Current classes are 200W, 250W,
310W, and 400W. LED luminaires are required to be pre-approved in order to verify their
photometric output. To be considered for pre-approval, LED luminaires must meet the
requirements of this section.

LED luminaires shall include a removable access door, with tool-less entry, for access to
electronic components and the terminal block. The access door shall be removable, but
include positive retention such that it can hang freely without disconnecting from the
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1 luminaire housing. LED drivers may be mounted either to the interior of the luminaire
2 housing or to the removable door itself.
3
4 LED drivers shall be removable for user replacement. All internal modular components
5 shall be connected by means of mechanical plug and socket type quick disconnects. Wire
6 nuts may not be used for any purpose. All external electrical connections to the luminaire
7 shall be made through the terminal block.
8
9 LED luminaires shall include a 7-pin NEMA photocell receptacle. The LED driver(s) shall
10 be dimmable from ten volts to zero volts. LED output shall have a Correlated Color
11 Temperature (CCT) of 4000K nominal (4000-4300K) and a Color Rendering Index (CRI)
12 of 70 or greater. LED output shall be a minimum of 85% at 75,000 hours at 25 degrees
13 Celsius.
14
15 LED luminaires shall be available for 120V, 240V, and 480V supply voltages. Voltages
16 refer to the supply voltages to the luminaires present in the field. LED power usage shall
17 not exceed the following maximum values for the applicable wattage class:
18
Class Max. Wattage
200W 110W
250W 165W
310W 210W
400W 275W
19
20 Only one brand of LED conventional roadway luminaire may be used on a Contract. They
21 do not necessarily have to be the same brand as any high-mast, underdeck, or wall-mount
22 luminaires when those types of luminaires are specified in the Contract. LED luminaires
23 shall include a standard 10 year manufacturer warranty.
24
25 The list of pre-approved LED Conventional Roadway Luminaires is available at
26 http://www.wsdot.wa.gov/Design/Traffic/ledluminaires.htm.
27

28 9-29.10(2) Decorative Luminaires

29  This section, including title, is revised to read:

30

31 9-29.10(2) Vacant

32

33 9-29.12 Electrical Splice Materials

34  This section is supplemented with the following new subsections:

35

36 9-29.12(3) Splice Enclosures

37 9-29.12(3)A Heat Shrink Splice Enclosure

38 Heat shrink splice enclosures shall be medium or heavy wall cross-linked polyolefin,
39 meeting the requirements of AMS-DTL-23053/15, with thermoplastic adhesive
40 sealant. Heat shrink splices used for “wye” connections require rubber electrical
41 mastic tape.

42

43 9-29.12(3)B Molded Splice Enclosure

44 Molded splice enclosures shall use epoxy resin in a clear rigid plastic mold. The
45 material used shall be compatible with the insulation material of the insulated
46 conductor or cable. The component materials of the resin insulation shall be
47 packaged ready for convenient mixing without removing from the package.
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9-29.12(4) Re-Enterable Splice Enclosure

Re-enterable splice enclosures shall use either dielectric grease or a flexible resin
contained in a two-piece plastic mold. The mold shall either snap together or use stainless
steel hose clamps.

9-29.12(5) Vinyl Electrical Tape for Splices
Vinyl electrical tape in splicing applications shall meet the requirements of MIL-1-24391C.

9-29.12(1) lllumination Circuit Splices
This section is revised to read:

Underground illumination circuit splices shall be solderless crimped connections capable
of securely joining the wires, both mechanically and electrically, as defined in Section 8-
20.3(8). Aerial illumination splices shall be solderless crimp connectors or split bolt vice-

type connectors.

9-29.12(1)A Heat Shrink Splice Enclosure
This section is deleted in its entirety.

9-29.12(1)B Molded Splice Enclosure
This section is deleted in its entirety.

9-29.12(2) Traffic Signal Splice Material
This section is revised to read:

Induction loop splices and magnetometer splices shall use an uninsulated barrel-type
crimped connector capable of being soldered.

9-29.13(10)D Cabinets for Type 170E and 2070 Controllers
The first sentence of item number 4 is revised to read:

A disposable paper filter element with dimensions of 12" x 16" x 1” shall be provided in
lieu of a metal filter.

Iltem number 6 is revised to read:

6. LED light strips shall be provided for cabinet lighting, powered from the Equipment
breaker on the Power Distribution Assembly. Each LED light strip shall be
approximately 12 inches long, have a minimum output of 320 lumens, and have a
color temperature of 4100K (cool white) or higher. There shall be three light strips for
each rack within the cabinet. Lighting shall be ceiling mounted — rack mounted
lighting is not permitted. Light strips shall be installed in the locations shown in the
Standard Plans. Lighting shall not interfere with the proper operation of any other
ceiling mounted equipment. All lighting fixtures above a rack shall energize
automatically when either door to that respective rack is opened. Each door switch
shall be labeled “Light".

Item number 7 is revised to read:
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7. Rack mounted equipment shall be as shown in the Standard Plans. The cabinet
shall use PDA #2LX and Output File #1LX. Where an Auxiliary Output File is
required, Output File #2LX shall also be included.

This section is supplemented with the following new item:

9. The PCB connectors for Field Terminal Blocks FT1 through FT6 on Output Files #1LX
and #2LX shall be capable of accepting minimum 14 AWG field wiring, have a pitch
of 5.08 mm, and use screw flange type locking to secure the plug and socket
connection. The sockets on the Field Terminal Panel shall be secured to the panel
such that unplugging a connector will not result in the socket moving or separating
from the panel.

9-29.13(11) Traffic Data Accumulator and Ramp Meters
Item number 2 is revised to read:

2. Rack mounted equipment shall be as shown in the Standard Plans.
Item number 3 is revised to read:

3. PDA #3LX shall be furnished with three Model 200 Load Switches installed. PDA
#3LX shall be modified to include a second Model 430 transfer relay, mounted on the
rear of the PDA and wired as shown in the Standard Plans.

9-29.13(12) ITS Cabinet
This section’s title is revised to read:

Type 331L ITS Cabinet
The first paragraph (excluding the numbered list) is revised to read:

Basic ITS cabinets shall be Model 331L Cabinets, unless otherwise specified in the
Contract. Type 331L Cabinets shall be constructed in accordance with the TEES, with the
following modifications:

Item number 6 of the first paragraph is revised to read:

6. LED light strips shall be provided for cabinet lighting, powered from the Equipment
breaker on the Power Distribution Assembly. Each LED light strip shall be
approximately 12 inches long, have a minimum output of 320 lumens, and have a
color temperature of 4100K (cool white) or higher. There shall be three light strips for
each rack within the cabinet. Lighting shall be ceiling mounted — rack mounted
lighting is not permitted. Light strips shall be installed in the locations shown in the
Standard Plans. Lighting shall not interfere with the proper operation of any other
ceiling mounted equipment. All lighting fixtures above a rack shall energize
automatically when either door to that respective rack is opened. Each door switch
shall be labeled “Light”.

9-29.16(2)E Painting Signal Heads
In the first sentence, "Federal Standard 595" is revised to read “SAE AMS Standard 595”.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 138



—_
CQOWO~NOOOhAhWN-—~

B BEBDBWOUWLOWWWWWWLWNNNNNNDN

43
44
45
46
47
48
49
50
51

9-29.17 Signal Head Mounting Brackets and Fittings
In the first paragraph, item number 2 under Stainless Steel is revised to read:

2. Bands or cables for Type N mount.

9-29.20 Pedestrian Signals
In item 2C of the second paragraph, “Federal Standard 595" is revised to read “SAE AMS

Standard 595".

9-29.24 Service Cabinets
The third sentence of item number 6 is revised to read:

The dead front cover shall have cutouts for the entire breaker array, with blank covers
where no circuit breakers are installed.

Item number 8 is revised to read:
8. Lighting contactors shall meet the requirements of Section 9-29.24(2).
The last sentence of item number 10 is revised to read:

Dead front panels shall prevent access to any exposed, live components, and shall cover
all equipment except for circuit breakers (including blank covers), the photocell
test/bypass switch, and the GFCI receptacle.

9-29.24(2) Electrical Circuit Breakers and Contactors
This section is revised to read:

All circuit breakers shall be bolt-on type, with the RMS-symmetrical interrupting capacity
described in this Section. Circuit breakers for 120/240/277 volt circuits shall be rated at
240 or 277 volts, as applicable, with an interrupting capacity of not less than 10,000
amperes. Circuit breakers for 480 volt circuits shall be rated at 480 volts, and shall have
an interrupting capacity of not less than 14,000 amperes.

Lighting contactors shall be rated for tungsten or ballasted (such as sodium vapor,
mercury vapor, metal halide, and fluorescent) lamp loads. Contactors for 120/240/277 volt
circuits shall be rated at 240 volts maximum line to line voltage, or 277 volts maximum
line to neutral voltage, as applicable. Contactors for 480 volt circuits shall be rated at 480
volt maximum line to line voltage.

Section 9-33, Construction Geosynthetic
August 6, 2018

9-33.4(1) Geosynthetic Material Approval
The second sentence of the first paragraph is revised to read:

If the geosynthetics material is not listed in the current WSDOT QPL, a Manufacturer’s
Certificate of Compliance including Certified Test Reports of each proposed geosynthetic
shall be submitted to the State Materials Laboratory in Tumwater for evaluation.

The last paragraph is revised to read:
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Geosynthetics used as reinforcement in permanent geosynthetic retaining walls,
reinforced slopes, reinforced embankments, and other geosynthetic reinforcement
applications require proof of compliance with the National Transportation Product
Evaluation Program (NTPEP) in accordance with AASHTO Standard Practice R 69,

Standard Practice for

Reinforcement.

Section 9-34, Pavement Marking Material

January 7, 2019

9-34.2(2) Color

The first sentence is revised to read:
Paint draw-downs shall be prepared according to ASTM D823.

Determination of Long-Term Strength for Geosynthetic

Each reference to “Federal Standard 595" is revised to read "SAE AMS Standard 595"

9-34.2(3) Prohibited Materials
This section is revised to read:

Traffic paint shall not contain mercury, lead, chromium, diarylide pigments, toluene, chlorinated
solvents, hydrolysable chlorine derivatives, ethylene-based glycol ethers and their acetates,
nor any other EPA hazardous waste material over the regulatory levels in accordance with

CFR 40 Part 261.24.

9-34.2(5) Low VOC Waterborne Paint

The heading “Standard Waterborne Paint” is supplemented with “Type 1 and 2.

The heading “High-Build Waterborne Paint” is supplemented with “Type 4".

The heading “Cold Weather Waterborne Paint” is supplemented with “Type 5.

In the row beginning with “*@90°F", each minimum value is revised to read “60".

In the row beginning with “Fineness of Grind, (Hegman Scale)”, each minimum value is revised

to read “3".

The last four rows are replaced with the following:

Vehicle Composition ASTM D 100% acrylic 100% cross- 100% acrylic
2621 emulsion linking acrylic* | emulsion
Freeze-Thaw Stability, | ASTM D @ 5 cycles show | @ 5 cycles @ 3 cycles
KU 2243 and D | no coagulation show no show no
562 or change in coagulation or coagulation or
viscosity greater | change in change in
than £ 10 KU viscosity viscosity
greater than £ greater than +
10 KU 10 KU
Heat Stability ASTM D + 10 KU from the | £ 10 KU from + 10 KU from
5622 initial viscosity the initial the initial
viscosity Viscosity
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Low Temperature Film | ASTM D No Cracks* No Cracks
Formation 28053
Cold Flexibility® ASTM D522 | Pass at 0.5 in
mandrel*
Test Deck Durability® ASTM D913 | 270% paint
retention in
wheel track*
Mud Cracking (See note 7) | No Cracks No Cracks

After the preceding Amendments are applied, the following new column is inserted after the
“Standard Waterborne Paint Type 1 and 2” column:

Semi-Durable Waterborne Paint Type 3

White Yellow
Min. | Max. Min. | Max.
Within £ 0.3 of qualification sample
80 95 80 95

60 60
iF 77
65 65
43
1.25 1.25
3 3
0.98 0.96
88 50
100° 100°
9.5 9.5
10 10

100% acrylic emulsion

@ 5 cycles show no coagulation or change in
viscosity greater than £ 10 KU
1 10 KU from the initial viscosity

No Cracks

Pass at 0.25 in mandrel

270% paint retention in wheel track

No Cracks

The footnotes are supplemented with the following:

“Cross-linking acrylic shall meet the requirements of federal specification TT-P-1952F
4Section 3.1.1.

*Cold Flexibility: The paint shall be applied to an aluminum panel at a wet film
thickness 7of 15 mils and allowed to dry under ambient conditions (50+10% RH and
7245 F) for 24 hours. A cylindrical mandrel apparatus (in accordance with ASTM
D522 method B) shall be put in a 40°F refrigerator when the paint is drawn down.
After 24 hours, the aluminum panel with dry paint shall be put in the 40°F refrigerator
with the mandrel apparatus for 2 hours. After 2 hours, the panel and test apparatus
shall be removed and immediately tested to according to ASTM D522to evaluate cold
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flexibility. Paint must show no evidence of cracking, chipping or flaking when bent
180 degrees over a mandrel bar of specified diameter.

SNTPEP test deck, or a test deck conforming to ASTM D713, shall be conducted for a
minimum of six months with the following additional requirements: it shall be applied
at 15 wet mils to a test deck that is located at 40N latitude or higher with at least
10,000 ADT and which was applied during the months of September through
November.

"Paint is applied to an approximately 4"x12" aluminum panel using a drawdown bar
with a 50 mil gap. The coated panel is allowed to dry under ambient conditions
(50+£10% RH 23and 7215 F) for 24 hours. Visual evaluation of the dry film shall
reveal no cracks.

9-34.3 Plastic
In the first sentence of the last paragraph, “Federal Standard 595” is revised to read
“SAE 27AMS Standard 595

9-34.3(2) Type B —Pre-Formed Fused Thermoplastic
In the last two paragraphs, each reference to “Federal Standard 595” is revised to
read “SAE AMS Standard 595”.

9-34.3(4) Type D -Liquid Cold Applied Methyl Methacrylate
The Test Method value for Adhesion to PCC or HMA, psi is revised to read "ASTM
D4541".

9-34.4 Glass Beads for Pavement Marking Materials
In the Test Method column of the table titled Metal Concentration Limits, “EPA 3052
SW-8466010C" is revised to read "EPA 3052 SW-846 6010D".

9-34.5(1) Temporary Pavement Marking Tape — Short Duration
This section, including title, is revised to read:

9-34.5(1) Temporary Pavement Marking Tape — Short Duration
(Removable)

Temporary pavement marking tape for short duration (usage is for up to two
months) shall conform to ASTM D4592 Type | except that black tape, black
mask tape and the black portion of the contrast removable tape, shall be non-
reflective.

9-34.5(2) Temporary Pavement Marking Tape — Long Duration
This section’s title is revised to read:

Temporary Pavement Marking Tape —Long Duration(Non-
Removable)

The first sentence is revised to read:
Temporary pavement marking tape for long duration (usage is for greater than two
months and less than one year) shall conform to ASTM D4592 Type |l.
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ASTM E2176 is deleted from the second sentence.

9-34.7(1) Requirements
The first paragraph is revised to read:

Field performance evaluation is required for low VOC solvent-based paint per
Section 9-34.2(4), Type A —liquid hot applied thermoplastic per Section 9-34.3(1),
Type B —preformed fused thermoplastic per Section 9-34.3(2), Type C —cold applied
preformed tape per Section 9-34.3(3), and Type D —liquid applied methyl
methacrylate per Section 9-34.3(4).

The last paragraph is deleted.

9-34.7(1)CAuto No-Track Time
The first paragraph is revised to read:

Auto No-Track Time will only be required for low VOC solvent-based paint in
47accordance with Section 9-34.2(4).

The second and third sentences of the second paragraph are deleted.
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SPECIAL PROVISIONS

The following Special Provisions are made a part of this contract and supersede any conflicting
provisions of the 2018 Standard Specifications for Road, Bridge and Municipal Construction,
and the foregoing Amendments to the Standard Specifications.

Several types of Special Provisions are included in this contract; General, Region, Bridges
and Structures, and Project Specific. Special Provisions types are differentiated as follows:

(date) General Special Provision

(ftdudaish) Notes a revision to a General Special Provision
and also notes a Project Specific Special
Provision.

(Regions' date) Region Special Provision

(BSP date) Bridges and Structures Special Provision

General Special Provisions are similar to Standard Specifications in that they typically apply
to many projects, usually in more than one Region. Usually, the only difference from one
project to another is the inclusion of variable project data, inserted as a “fill-in".

Region Special Provisions are commonly applicable within the designated Region. Region
designations are as follows:

Regions’

ER Eastern Region

NCR North Central Region

NWR Northwest Region

OR Olympic Region

SCR South Central Region

SWR Southwest Region

WSF Washington State Ferries Division

Bridges and Structures Special Provisions are similar to Standard Specifications in that
they typically apply to many projects, usually in more than one Region. Usually, the only
difference from one project to another is the inclusion of variable project data, inserted as a

“fill-in".
Project Specific Special Provisions normally appear only in the contract for which they were
developed.
Division 1
General Requirements

DESCRIPTION OF WORK

(March 13, 1995)
This Contract provides for the improvement of *** Remove fixed roadside hazards to reduce

the severity of accidents at select locations*** and other work, all in accordance with the
attached Contract Plans, these Contract Provisions, and the Standard Specifications.
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Definitions and Terms

1-01.3 Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace
them with the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted
use and benefit of the facilities, both from the operational and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or
correction or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be
furnished by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of
the Contractor under the contract are fulfilled by the Contractor. All documentation
required by the Contract and required by law must be furnished by the Contractor
before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “Department of Transportation”, “Washington State
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting
Agency” unless the reference is to an administrative agency of the State of Washington,
a State statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting
Agency designated location”.
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion
and acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid
Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition

to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in
Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever
bond form(s) are required by the Contract Documents, which may be a combination of a
Payment Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which

the Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency'’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which

the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and

equestrian traffic.
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1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)
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22
23
24
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26
27
28
29
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34
35
36
37
38
39
40
41

Before award of a public works contract, a bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 2 Furnished automatically
upon award.

Contract Provisions 2 Furnished automatically
upon award.

Large plans (e.g., 22" x 1 Furnished only upon

34" request.

Additional plans and Contract Provisions may be obtained by the Contractor from the
source stated in the Call for Bids, at the Contractor's own expense.

Examination of Plans, Specifications and Site of Work

1-02.4(1) General
(August 15, 2016 APWA GSP Option A)

The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,
must request the explanation or interpretation in writing soon enough to allow a written
reply to reach all prospective Bidders before the submission of their Bids.

1-02.5 Proposal Forms
(July 31, 2017 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will
also list estimated quantities, units of measurement, the items of work, and the materials
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal
form that call for, but are not limited to, unit prices; extensions; summations; the total bid
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment
of addenda; the bidder's name, address, telephone number, and signature; the bidder's
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UDBE/DBE/M/MWBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The
required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates
and additives, if such be to the advantage of the Contracting Agency. The bidder shall
bid on all alternates and additives set forth in the Proposal Form unless otherwise
specified.

1-02.6 Preparation of Proposal
(July 11, 2018 APWA GSP)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum
price must equal or exceed the minimum amount stated.

5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be
initialed by the signer of the bid.

Delete the last two paragraphs, and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any
Subcontractor to perform those items of work.

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law
Compliance form, provided by the Contracting Agency. Failure to return this certification
as part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for
Award. A Contractor Certification of Wage Law Compliance form is included in the
Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a
vice president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a
partner. A copy of the partnership agreement shall be submitted with the Bid Form if any
UDBE requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a
member of the joint venture. A copy of the joint venture agreement shall be submitted
with the Bid Form if any UDBE requirements are to be satisfied through such an
agreement.

1-02.6.0PT15.GR1

(August 2, 2004)
The fifth and sixth paragraphs of Section 1-02.6 are deleted.
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1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:

1. Contracting Agency-assigned number for the project;
2. Name of the project;

3. The Contracting Agency named as obligee;

4

. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;

5. Signature of the bidder’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’'s officer empowered to sign the bond and the power of
attorney.

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

1-02.9 Delivery of Proposal
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and
Project Number as stated in the Call for Bids clearly marked on the outside of the
envelope, or as otherwise required in the Bid Documents, to ensure proper handling and
delivery.

To be considered responsive on a FHWA-funded project, the Bidder may be required to
submit the following items, as required by Section 1-02.6:

¢ UDBE Written Confirmation Document from each UDBE firm listed on the
Bidder's completed UDBE Utilization Certification (WSDOT 272-056U)
e Good Faith Effort (GFE) Documentation

These documents, if applicable, shall be received either with the Bid Proposal or as a
supplement to the Bid. These documents shall be received no later than 24 hours (not
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid
Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed
envelope labeled the same as for the Proposal, with “Supplemental Information” added.
All other information required to be submitted with the Bid Proposal must be submitted
with the Bid Proposal itself, at the time stated in the Call for Bids.
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1 The Contracting Agency will not open or consider any Bid Proposal that is received after
2 the time specified in the Call for Bids for receipt of Bid Proposals, or received in a
3 location other than that specified in the Call for Bids. The Contracting Agency will not
4 open or consider any “Supplemental Information” (UDBE confirmations, or GFE
) documentation) that is received after the time specified above, or received in a location
6 other than that specified in the Call for Bids.
-
8 Section 1-02.9 is supplemented with the following:
9
10 (******)
11 Sealed bids are to be received by mail or hand delivered to the Office of the Board of
12 County Commissioners of Okanogan County located on the first floor of the Grainger
13 Administration Building located at 123 Fifth Ave. North, Room 150, and Okanogan,
14 Washington.
15
16 Bid proposals for this project must be received by the time specified in Section 1-02.12.
17 The official time will be the time as displayed on the computer of the Clerk of the Board
18 according to the Network Time Protocol (NTP) Time Sever time display.
19
20 Please note that US Mail delivered the day of bid opening may not arrive in time. Bidders
21 intending to mail their bid proposals may want to arrange for their bid proposals to arrive
22 a day early. Bids delivered in person will only be received by the Clerk of the board of
23 Okanogan County Commissioners. Bid Proposals and Bid Proposal Bonds must be on
24 the original forms provided by the County.
25
26 All envelopes containing bids shall be sealed and clearly addressed to:
27
28 Okanogan County Commissioners
29 123 Fifth Avenue North
30 Room 150
31 Okanogan, Washington 98840
92
33 And, shall have the following clearly marked on the lower left-hand corner:
34
35 SEALED BID FOR COUNTYWIDE ROADSIDE HAZARD REMOVAL
36
37 Telephone, telephone facsimile (FAX), or electronic e-mailed bids, or amendments to
38 bids will not be accepted.
39

40 1-02.10 Withdrawing, Revising, or Supplementing Proposal
41  (July 23, 2015 APWA GSP)

42

43 Delete this section, and replace it with the following:

44

45 After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
46 withdraw, revise, or supplement it if:

47

48 1. The Bidder submits a written request signed by an authorized person and
49 physically delivers it to the place designated for receipt of Bid Proposals, and
50 2. The Contracting Agency receives the request before the time set for receipt of
51 Bid Proposals, and
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3. Therevised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder's request to withdraw, revise, or supplement its Bid Proposal is received
before the time set for receipt of Bid Proposals, the Contracting Agency will return the
unopened Proposal package to the Bidder. The Bidder must then submit the revised or
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supplemented package in its entirety. If the Bidder does not submit a revised or
supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date
recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

Public Opening of Proposals

Section 1-02.12 is supplemented with the following:

(******)

Date of Opening Bids

The Board of County Commissioners of Okanogan County, will publicly open and read aloud,
sealed bid proposals received after 11:20:00 AM Pacific Time on May 21, 2019, at the
Okanogan County Commissioners Hearing Room, Okanogan County, Washington for the
following project.

1-02.13

Irregular Proposals

(June 20, 2017 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The authorized Proposal form furnished by the Contracting Agency is not
used or is altered;

C. The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

d. The Bidder adds provisions reserving the right to reject or accept the award,
or enter into the Contract;

e. A price per unit cannot be determined from the Bid Proposal;

f. The Proposal form is not properly executed,;

a. The Bidder fails to submit or properly complete a Subcontractor list, if
applicable, as required in Section 1-02.6;

h. The Bidder fails to submit or properly complete an Underutilized

Disadvantaged Business Enterprise Certification, if applicable, as required in
Section 1-02.6;

The Bidder fails to submit written confirmation from each UDBE firm listed on
the Bidder's completed UDBE Utilization Certification that they are in
agreement with the bidder's UDBE participation commitment, if applicable, as
required in Section 1-02.6, or if the written confirmation that is submitted fails
to meet the requirements of the Special Provisions;
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j The Bidder fails to submit UDBE Good Faith Effort documentation, if
applicable, as required in Section 1-02.6, or if the documentation that is
submitted fails to demonstrate that a Good Faith Effort to meet the Condition
of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet
the material terms of the Bid invitation; or

l. More than one Proposal is submitted for the same project from a Bidder
under the same or different names.

2. A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;

b. Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting
Agency;

C. Receipt of Addenda is not acknowledged,;

d. A member of a joint venture or partnership and the joint venture or

partnership submit Proposals for the same project (in such an instance, both
Bids may be rejected); or
e. If Proposal form entries are not made in ink.

1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder
responsibility criteria in RCW 39.04.350(1). To assess bidder responsibility, the
Contracting Agency reserves the right to request documentation as needed from the
Bidder and third parties concerning the Bidder’'s compliance with the mandatory bidder
responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the
Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.
If the Bidder disagrees with this determination, it may appeal the determination within two
(2) business days of the Contracting Agency’s determination by presenting its appeal and
any additional information to the Contracting Agency. The Contracting Agency will
consider the appeal and any additional information before issuing its final determination.
If the final determination affirms that the Bidder is not responsible, the Contracting Agency
will not execute a contract with any other Bidder until at least two business days after the
Bidder determined to be not responsible has received the Contracting Agency’s final
determination.

1-02.15 Pre Award Information
(August 14, 2013 APWA GSP)

Revise this section to read:
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1 Before awarding any contract, the Contracting Agency may require one or more of these
2 items or actions of the apparent lowest responsible bidder:
3 1. A complete statement of the origin, composition, and manufacture of any or all
4 materials to be used,
5 2. Samples of these materials for quality and fitness tests,
6 3. A progress schedule (in a form the Contracting Agency requires) showing the order
7 of and time required for the various phases of the work,
8 4. A breakdown of costs assigned to any bid item,
9 5. Attendance at a conference with the Engineer or representatives of the Engineer,
10 6. Obtain, and furnish a copy of, a business license to do business in the city or county
11 where the work is located.
12 7. Any other information or action taken that is deemed necessary to ensure that the
13 bidder is the lowest responsible bidder.
14
15
16  Award and Execution of Contract
: (178
18 1-03.1 Consideration of Bids
19  (January 23, 2006 APWA GSP)
20
21  Revise the first paragraph to read:
22
23 After opening and reading proposals, the Contracting Agency will check them for
24 correctness of extensions of the prices per unit and the total price. If a discrepancy exists
25 between the price per unit and the extended amount of any bid item, the price per unit will
26 control. |f a minimum bid amount has been established for any item and the bidder’s unit
27 or lump sum price is less than the minimum specified amount, the Contracting Agency will
28 unilaterally revise the unit or lump sum price, to the minimum specified amount and
29 recalculate the extension. The total of extensions, corrected where necessary, including
30 sales taxes where applicable and such additives and/or alternates as selected by the
31 Contracting Agency, will be used by the Contracting Agency for award purposes and to fix
32 the Awarded Contract Price amount and the amount of the contract bond.
33

34 1-03.3 Execution of Contract
35 (October 1, 2005 APWA GSP)

36

37  Revise this section to read:

38

39 Copies of the Contract Provisions, including the unsigned Form of Contract, will be

40 available for signature by the successful bidder on the first business day following award.
41 The number of copies to be executed by the Contractor will be determined by the

42 Contracting Agency.

43

44 Within Seven (7) calendar days after the award date, the successful bidder shall return
45 the signed Contracting Agency-prepared contract, an insurance certification as required
46 by Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4.

47 Before execution of the contract by the Contracting Agency, the successful bidder shall
48 provide any pre-award information the Contracting Agency may require under Section 1-
49 02:15.

50
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Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of _Three (3) additional calendar days
for return of the documents, provided the Contracting Agency deems the circumstances
warrant it.
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13 1-03.4 Contract Bond
14  (July 23, 2015 APWA GSP)

16

16  Delete the first paragraph and replace it with the following:

17

18 The successful bidder shall provide executed payment and performance bond(s) for the
19 full contract amount. The bond may be a combined payment and performance bond; or
20 be separate payment and performance bonds. In the case of separate payment and

21 performance bonds, each shall be for the full contract amount. The bond(s) shall:

22 1. Be on Contracting Agency-furnished form(s);

23 2. Be signed by an approved surety (or sureties) that:

24 a. lIs registered with the Washington State Insurance Commissioner, and

25 b. Appears on the current Authorized Insurance List in the State of Washington

26 published by the Office of the Insurance Commissioner,

27 3. Guarantee that the Contractor will perform and comply with all obligations, duties,

28 and conditions under the Contract, including but not limited to the duty and obligation
29 to indemnify, defend, and protect the Contracting Agency against all losses and

30 claims related directly or indirectly from any failure:

31 a. Of the Contractor (or any of the employees, subcontractors, or lower tier

32 subcontractors of the Contractor) to faithfully perform and comply with all contract
33 obligations, conditions, and duties, or

34 b. Of the Contractor (or the subcontractors or lower tier subcontractors of the

35 Contractor) to pay all laborers, mechanics, subcontractors, lower tier

36 subcontractors, material person, or any other person who provides supplies or
37 provisions for carrying out the work;

38 4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
39 project under titles 50, 51, and 82 RCW; and !

40 5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
41 the bond; and

42 6. Be signed by an officer of the Contractor empowered to sign official statements (sole
43 proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
44 by the president or vice president, unless accompanied by written proof of the

45 authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
46 resolution, power of attorney, or a letter to such effect signed by the president or vice
47 president).

48
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1-03.7 Judicial Review
(November 30, 2018 APWA GSP)

Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the
Contract or Bid rejection shall be conclusive subject to the scope of judicial review
permitted under Washington Law. Such review, if any, shall be timely filed in the Superior
Court of the county where the Contracting Agency headquarters is located, provided that
where an action is asserted against a county, RCW 36.01.050 shall control venue and

jurisdiction.

Scope of the Work

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

Contracting Agency’s Standard Plans or Details (if any), and

WSDOT Standard Plans for Road. Bridge, and Municipal Construction.

IR TN

Control of Work

Conformity With And Deviations From Plans And Stakes
1-05.4 Conformity With and Deviations from Plans and Stakes
Supplement this section with the following:

Roadway and Utility Surveys
(July 23, 2015 APWA GSP, Option 1)

The Engineer shall furnish to the Contractor one time only all principal lines, grades, and
measurements the Engineer deems necessary for completion of the work. These shall
generally consist of one initial set of:

1. Slope stakes for establishing grading;

2. Curb grade stakes;

3. Centerline finish grade stakes for pavement sections wider than 25 feet; and
4.

Offset points to establish line and grade for underground utilities such as water,
sewers, and storm drains.
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On alley construction projects with minor grade changes, the Engineer shall provide only
offset hubs on one side of the alley to establish the alignment and grade.

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:
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10 If the Contractor fails to remedy defective or unauthorized work within the time specified
11 in a written notice from the Engineer, or fails to perform any part of the work required by
12 the Contract Documents, the Engineer may correct and remedy such work as may be
13 identified in the written notice, with Contracting Agency forces or by such other means as
14 the Contracting Agency may deem necessary.

15

16 If the Contractor fails to comply with a written order to remedy what the Engineer

17 determines to be an emergency situation, the Engineer may have the defective and

18 unauthorized work corrected immediately, have the rejected work removed and replaced,
19 or have work the Contractor refuses to perform completed by using Contracting Agency
20 or other forces. An emergency situation is any situation when, in the opinion of the

21 Engineer, a delay in its remedy could be potentially unsafe, or might cause serious risk
22 of loss or damage to the public.

23

24 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
25 remedying defective or unauthorized work, or work the Contractor failed or refused to
26 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
27 monies due, or to become due, the Contractor. Such direct and indirect costs shall

28 include in particular, but without limitation, compensation for additional professional

29 services required, and costs for repair and replacement of work of others destroyed or
30 damaged by correction, removal, or replacement of the Contractor’s unauthorized work.
31

32 No adjustment in contract time or compensation will be allowed because of the delay in
33 the performance of the work attributable to the exercise of the Contracting Agency'’s

34 rights provided by this Section.

35

36 The rights exercised under the provisions of this section shall not diminish the

3 Contracting Agency'’s right to pursue any other avenue for additional remedy or damages
38 with respect to the Contractor’s failure to perform the work as required.

39

40

41  1-05.11 Final Inspection

42

43 Delete this section and replace it with the following:

44

45 1-05.11 Final Inspections and Operational Testing

46 (October 1, 2005 APWA GSP)

47

48 1-05.11(1) Substantial Completion Date

49

50 When the Contractor considers the work to be substantially complete, the Contractor

51 shall so notify the Engineer and request the Engineer establish the Substantial

52 Completion Date. The Contractor’s request shall list the specific items of work that
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remain to be completed in order to reach physical completion. The Engineer will
schedule an inspection of the work with the Contractor to determine the status of
completion. The Engineer may also establish the Substantial Completion Date
unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to
the Contractor, will set the Substantial Completion Date. If, after this inspection the
Engineer does not consider the work substantially complete and ready for its intended
use, the Engineer will, by written notice, so notify the Contractor giving the reasons
therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever
is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final
inspection, the Contractor by written notice, shall request the Engineer to schedule a
final inspection. The Engineer will set a date for final inspection. The Engineer and the
Contractor will then make a final inspection and the Engineer will notify the Contractor in
writing of all particulars in which the final inspection reveals the work incomplete or
unacceptable. The Contractor shall immediately take such corrective measures as are
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously,
diligently, and without interruption until physical completion of the listed deficiencies. This
process will continue until the Engineer is satisfied the listed deficiencies have been
corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in
the performance of the work attributable to the exercise of the Engineer's right
hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing
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It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in
the Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any
items of workmanship, materials, or equipment which prove faulty, or that are not in first
class operating condition. Equipment, electrical controls, meters, or other devices and
equipment to be tested during this period shall be tested under the observation of the
Engineer, so that the Engineer may determine their suitability for the purpose for which
they were installed. The Physical Completion Date cannot be established until testing
and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer's guaranties or warranties furnished under the terms of the contract.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice
of dispute, or other correspondence constituting notification required to be furnished
under the Contract, must be in paper format, hand delivered or sent via mail delivery
service to the Project Engineer's office. Electronic copies such as e-mails or
electronically delivered copies of correspondence will not constitute such notice and will
not comply with the requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power
and water necessary for the performance of the work, unless the contract includes power
and water as a pay item.
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Control of Material

1-06.INST1.GR1
Section 1-06 is supplemented with the following:

1-06.0PT1.GR1
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Buy America

(August 6, 2012)

In accordance with Buy America requirements contained in 23 CFR 635.410, the major
guantities of steel and iron construction material that is permanently incorporated into the
project shall consist of American-made materials only. Buy America does not apply to
temporary steel items, e.g., temporary sheet piling, temporary bridges, steel scaffolding
and falsework.

Minor amounts of foreign steel and iron may be utilized in this project provided the cost
of the foreign material used does not exceed one-tenth of one percent of the total contract
cost or $2,500.00, whichever is greater.

American-made material is defined as material having all manufacturing processes
occurring domestically. To further define the coverage, a domestic product is a
manufactured steel material that was produced in one of the 50 States, the District of
Columbia, Puerto Rico, or in the territories and possessions of the United States.

If domestically produced steel billets or iron ingots are exported outside of the area of
coverage, as defined above, for any manufacturing process then the resulting product
does not conform to the Buy America requirements. Additionally, products manufactured
domestically from foreign source steel billets or iron ingots do not conform to the Buy
America requirements because the initial melting and mixing of alloys to create the
material occurred in a foreign country.

Manufacturing begins with the initial melting and mixing, and continues through the
coating stage. Any process which modifies the chemical content, the physical size or
shape, or the final finish is considered a manufacturing process. The processes include
rolling, extruding, machining, bending, grinding, drilling, welding, and coating. The action
of applying a coating to steel or iron is deemed a manufacturing process. Coating
includes epoxy coating, galvanizing, aluminizing, painting, and any other coating that
protects or enhances the value of steel or iron. Any process from the original reduction
from ore to the finished product constitutes a manufacturing process for iron.

Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and
alloys), scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced
iron ore.
The following are considered to be steel manufacturing processes:

1. Production of steel by any of the following processes:

a. Open hearth furnace.

b. Basic oxygen.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 159



| o T N SO SRS (T P U G i i (G
COONOODANHAWN_2OOONOON B WN-—

21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52

c. Electric furnace.
d. Direct reduction.
2. Rolling, heat treating, and any other similar processing.
3. Fabrication of the products.
a. Spinning wire into cable or strand.
b. Corrugating and rolling into culverts.
c. Shop fabrication.
A certification of materials origin will be required for any items comprised of, or containing,
steel or iron construction materials prior to such items being incorporated into the
permanent work. The certification shall be on DOT Form 350-109EF provided by the

Engineer, or such other form the Contractor chooses, provided it contains the same
information as DOT Form 350-109EF.

1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction
of the project. Approval of such material use shall be as detailed elsewhere in the
Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials
that were utilized in the construction of the project for each of the items listed in Section
9-03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material
and aggregates from concrete returned to the supplier). The Contractor’s report shall be
provided on DOT form 350-075 Recycled Materials Reporting.

Legal Relations and Responsibilities to the Public

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation
shall apply.

The Washington State Department of Labor and Industries shall be the sole and
paramount administrative agency responsible for the administration of the provisions of
the Washington Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor
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shall establish, publish, and make known to all employees, procedures for ensuring
immediate removal to a hospital, or doctor's care, persons, including employees, who
may have been injured on the project site. Employees should not be permitted to work
on the project site before the Contractor has established and made known procedures
for removal of injured persons to a hospital or a doctor's care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of
the Contractor’s plant, appliances, and methods, and for any damage or injury resulting
from their failure, or improper maintenance, use, or operation. The Contractor shall be
solely and completely responsible for the conditions of the project site, including safety
for all persons and property in the performance of the work. This requirement shall apply
continuously, and not be limited to normal working hours. The required or implied duty of
the Engineer to conduct construction review of the Contractor's performance does not,
and shall not, be intended to include review and adequacy of the Contractor's safety
measures in, on, or near the project site.

1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State
sales tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The
Contractor should contact the Washington State Department of Revenue for answers to
questions in this area. The Contracting Agency will not adjust its payment if the
Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other
contract amounts. In some cases, however, state retail sales tax will not be included.
Section 1-07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if
a FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been
paid (RCW 60.28.051). The Contracting Agency may deduct from its payments to the
Contractor any amount the Contractor may owe the Washington State Department of
Revenue, whether the amount owed relates to this contract or not. Any amount so
deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the
state, or by the United States, and which are used primarily for foot or vehicular traffic.
This includes storm or combined sewer systems within and included as a part of the
street or road drainage system and power lines when such are part of the roadway
lighting system. For work performed in such cases, the Contractor shall include
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract

COUNTY WIDE ROADSIDE HAZARD REMOVAL 161



-_—
COWoO~NOOWUbhWN -

QOO bADEABADAEDLDALRAGOWWLOWWWWWWNRNMNDNDNDDNDRN

amounts, including those that the Contractor pays on the purchase of the materials,
equipment, or supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not
limited to, the construction of streets, roads, highways, etc., owned by the state of
Washington; water mains and their appurtenances; sanitary sewers and sewage
disposal systems unless such sewers and disposal systems are within, and a part of, a
street or road drainage system; telephone, telegraph, electrical power distribution lines,
or other conduits or lines in or above streets or roads, unless such power lines become a
part of a street or road lighting system; and installing or attaching of any article of
tangible personal property in or to real property, whether or not such personal property
becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting
Agency, retail sales tax on the full contract price. The Contracting Agency will
automatically add this sales tax to each payment to the Contractor. For this reason, the
Contractor shall not include the retail sales tax in the unit bid item prices, or in any other
contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor
or a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included
in the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any
contract wholly for professional or other services (as defined in Washington State
Department of Revenue Rules 138 and 244).

1-07.3.GR1
Forest Protection and Merchantable Timber Requirements

1-07.3.INST1.GR1
Section 1-07.3 is supplemented with the following:

1-07.3.0PT1.GR1
(August 2, 2004)
The Forest Service Provisions, included in the Appendix to these Special Provisions, are
made a part of this contract. The Contractor shall comply with the requirements of these
Forest Service provisions at no additional cost to the Contracting Agency.

1-07.3(2).GR1
Merchantable Timber Requirements

1-07.3(2).INST1.GR1
Section 1-07.3(2) is supplemented with the following:

1-07.3(2).0PT1.GR1
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(April 7, 2008)
This project contains merchantable timber.

Export Restrictions-DOT Form 410-100, Purchaser Certification for Export Restricted
Timber, will be included when the contract is sent to the Contractor for execution.
The form shall be completed and signed by the Contractor. The Contractor shall send
the original signed form and one copy of the signed form directly to the VWashington
State Department of Revenue at the address on the form. The Contractor shall send
one signed copy along with the other documents required by Section 1-03.3 to the
Contracting Agency with the executed contract.

State Tax Requirements-It shall be the Contractor's responsibility to pay to the State
Department of Revenue all taxes on harvested timber.

Load Limits

Section 1-07.7 is supplemented with the following:

(******)

If the sources of materials provided by the Contractor necessitates hauling over roads other
than Okanogan County Roads or State Highways, the Contractor shall, at the Contractor’s
expense, make all arrangements for the use of the haul routes.

Any oversized load permits that may be required shall be at the Contractor’s expense.
Wages
General
Section 1-07.9(1) is supplemented with the following:
(January 9, 2019)
The Federal wage rates incorporated in this contract have been established by the
Secretary of Labor under United States Department of Labor General Decision No.

WA190001.

The State rates incorporated in this contract are applicable to all construction
activities associated with this contract.

Requirements for Nondiscrimination

Section 1-07.11 is supplemented with the following:

(April 2, 2018)
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive

Order 11246)

1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard
Federal Equal Employment Opportunity Construction Contract Specifications set
forth herein.
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The goals and timetables for minority and female participation set by the Office of
Federal Contract Compliance Programs, expressed in percentage terms for the
Contractor's aggregate work force in each construction craft and in each trade on all
construction work in the covered area, are as follows:

Women - Statewide

Timetable Goal
Until further notice 6.9%
Minorities - by Standard Metropolitan Statistical Area (SMSA)
Spokane, WA:

SMSA Counties:

Spokane, WA 2.8
WA Spokane.
Non-SMSA Counties 3.0

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA
Lincoln, WA Pend Oreille; WA Stevens; WA Whitman.

Richland, WA
SMSA Counties:
Richland Kennewick, WA 54
WA Benton; WA Franklin.
Non-SMSA Counties 36
WA Walla Walla.
Yakima, WA:
SMSA Counties:
Yakima, WA 9.7
WA Yakima.
Non-SMSA Counties ifis2
WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.
Seattle, WA:
SMSA Counties:
Seattle Everett, WA 7.2
WA King; WA Snohomish.
Tacoma, WA 6.2
WA Pierce.
Non-SMSA Counties 6.1

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap;
WA Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA
Thurston; WA Whatcom.

Portland, OR:
SMSA Counties:
Portland, OR-WA 4.5
WA Clark.
Non-SMSA Counties 3.8

WA Cowlitz; WA Klickitat; WA Skamania; WA Wahkiakum.
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These goals are applicable to each nonexempt Contractor’s total on-site construction
workforce, regardless of whether or not part of that workforce is performing work on
a Federal, or federally assisted project, contract, or subcontract until further notice.
Compliance with these goals and time tables is enforced by the Office of Federal
Contract compliance Programs.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause,
specific affirmative action obligations required by the specifications set forth in 41
CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the
contract, in each construction craft and in each trade, and the Contractor shall make
a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's
goal shall be a violation of the contract, the Executive Order and the regulations in
41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

The Contractor shall provide written notification to the Office of Federal Contract
Compliance Programs (OFCCP) within 10 working days of award of any construction
subcontract in excess of $10,000 or more that are Federally funded, at any tier for
construction work under the contract resulting from this solicitation. The notification
shall list the name, address and telephone number of the Subcontractor; employer
identification number of the Subcontractor; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the contract is to be performed. The notification shall be
sent to:

U.S. Department of Labor

Office of Federal Contract Compliance Programs Pacific Region
Attn: Regional Director

San Francisco Federal Building

90 — 7" Street, Suite 18-300

San Francisco, CA 94103(415) 625-7800 Phone

(415) 625-7799 Fax

Additional information may be found at the U.S. Department of Labor website:
https://www.dol.gov/ofccp/regs/compliance/preaward/cnstnote.him

As used in this Notice, and in the contract resulting from this solicitation, the Covered
Area is as designated herein.

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

ik

As used in these specifications:

a. Covered Area means the geographical area described in the solicitation
from which this contract resulted;
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b. Director means Director, Office of Federal Contract Compliance Programs,
United States Department of Labor, or any person to whom the Director
delegates authority;

c. Employer Identification Number means the Federal Social Security number
used on the Employer's Quarterly Federal Tax Return, U. S. Treasury
Department Form 941;

d. Minority includes:

(1) Black, a person having origins in any of the Black Racial Groups
of Africa.

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of
Mexican, Puerto Rican, Cuban, Central American, South
American, or other Spanish origin.

(3) Asian or Pacific Islander, a person having origins in any of the
original peoples of the Pacific rim or the Pacific Islands, the
Hawaiian Islands and Samoa.

(4) American Indian or Alaskan Native, a person having origins in any
of the original peoples of North America, and who maintain cultural
identification through tribal affiliation or community recognition.

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of
the work involving any construction trade, it shall physically include in each
subcontract in excess of $10,000 the provisions of these specifications and the
Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or
through an association, its affirmative action obligations on all work in the Plan area
(including goals and timetables) shall be in accordance with that Plan for those trades
which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan.
Each Contractor or Subcontractor participating in an approved Plan is individually
required to comply with its obligations under the EEO clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has
employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered
Contractor's or Subcontractor's failure to take good faith effort to achieve the Plan
goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through 7p of this Special Provision. The goals set forth in the
solicitation from which this contract resulted are expressed as percentages of the
total hours of employment and training of minority and female utilization the
Contractor should reasonably be able to achieve in each construction trade in which
it has employees in the covered area. Covered construction contractors performing
construction work in geographical areas where they do not have a Federal or
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federally assisted construction contract shall apply the minority and female goals
established for the geographical area where the work is being performed. The
Contractor is expected to make substantially uniform progress in meeting its goals in
each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective bargaining agreement, to refer either
minorities or women shall excuse the Contractor's obligations under these
specifications, Executive Order 11246, or the regulations promulgated pursuant
thereto.

In order for the nonworking training hours of apprentices and trainees to be counted
in meeting the goals, such apprentices and trainees must be employed by the
Contractor during the training period, and the Contractor must have made a
commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications
shall be based upon its effort to achieve maximum results from its action. The
Contractor shall document these efforts fully, and shall implement affirmative action
steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment,
intimidation, and coercion at all sites, and in all facilities at which the
Contractor's employees are assigned to work. The Contractor, where
possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or
in such facilities.

b. Establish and maintain a current list of minority and female recruitment
sources, provide written notification to minority and female recruitment
sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses and telephone numbers of
each minority and female off-the-street applicant and minority or female
referral from a union, a recruitment source or community organization and
of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred
back to the Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason therefor,
along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or
unions with which the Contractor has a collective bargaining agreement has
not referred to the Contractor a minority person or woman sent by the

COUNTY WIDE ROADSIDE HAZARD REMOVAL 167



N e e e A e e Ty
COO~NOODNPAWN=_O0OOO~NOOIEWN=

N NN
WN =

NN
0O~ M

W w N
- O O

Wwwww
bk wiN

BB WOWW
- O wm=~

P N N
g b WN

1S
(o)}

o b b
N = O oo~

Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor's efforts to meet its obligations.

Develop on-the-job training opportunity and/or participate in training
programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs
funded or approved by the U.S. Department of Labor. The Contractor shall
provide notice of these programs to the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy
to unions and training programs and requesting their cooperation in
assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and collective bargaining agreement; by publicizing it in
the company newspaper, annual report, etc.; by specific review of the policy
with all management personnel and with all minority and female employees
at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction
work is performed.

Review, at least annually, the company's EEO policy and affirmative action
obligations under these specifications with all employees having any
responsibility for hiring, assignment, layoff, termination or other
employment decisions including specific review of these items with on-site
supervisory personnel such as Superintendents, General Foremen, etc.,
prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female
news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written to minority, female and
community organizations, to schools with minority and female students and
to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one
month prior to the date for the acceptance of applications for apprenticeship
or other training by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority
persons and women and where reasonable, provide after school, summer
and vacation employment to minority and female youth both on the site and
in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an
obligation to do so under 41 CFR Part 60-3.
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10.

I.  Conduct, at least annually, an inventory and evaluation of all minority and
female personnel for promotional opportunities and encourage these
employees to seek or to prepare for, through appropriate training, etc., such
opportunities.

m. Ensure that seniority practices, job classifications, work assignments and
other personnel practices, do not have a discriminatory effect by continually
monitoring all personnel and employment related activities to ensure that
the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except
that separate or single-user toilet and necessary changing facilities shall be
provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontracts
from minority and female construction contractors and suppliers, including
circulation of solicitations to minority and female contractor associations
and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action
obligations.

Contractors are encouraged to participate in voluntary associations which assist in
fulfilling one or more of their affirmative action obligations (7a through 7p). The efforts
of a contractor association, joint contractor-union, contractor-community, or other
similar group of which the Contractor is 2 member and participant, may be asserted
as fulfilling any one or more of the obligations under 7a through 7p of this Special
Provision provided that the Contractor actively participates in the group, makes every
effort to assure that the group has a positive impact on the employment of minorities
and women in the industry, ensure that the concrete benefits of the program are
reflected in the Contractor's minority and female work-force participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrate the effectiveness of actions taken on behalf of
the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor's
noncompliance.

A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in
substantially disparate manner (for example, even though the Contractor has
achieved its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards
to discriminate against any person because of race, color, religion, sex, or national
origin.

COUNTY WIDE ROADSIDE HAZARD REMOVAL 169



OO~~~ WN-=

(il

12.

13.

14.

15.

16.

The Contractor shall not enter into any subcontract with any person or firm debarred
from Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspensions,
terminations and cancellations of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations by the Office of Federal Contract Compliance Programs. Any Contractor
who fails to carry out such sanctions and penalties shall be in violation of these
specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed
in paragraph 7 of this Special Provision, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment
related activity to ensure that the company EEO policy is being carried out, to submit
reports relating to the provisions hereof as may be required by the government and
to keep records. Records shall at least include, for each employee, their name,
address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement,
the Contractors will not be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application
of requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant
Program).

Additional assistance for Federal Construction Contractors on contracts
administered by Washington State Department of Transportation or by Local
Agencies may be found at:

Washington State Dept. of Transportation

Office of Equal Opportunity

PO Box 47314

310 Maple Park Ave. SE

Olympia WA

98504-7314

Ph: 360-705-7090

Fax: 360-705-6801
http://www.wsdot.wa.gov/equalopportunity/default.htm
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(April 3, 2018)

Disadvantaged Business Enterprise Participation

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and
USDOT'’s official interpretations (i.e., Questions & Answers) apply to this Contract. As
such, the requirements of this Contract are to make affirmative efforts to solicit DBEs,
provide information on who submitted a Bid or quote and to report DBE participation
monthly as described elsewhere in these Contract Provisions. No preference will be
included in the evaluation of Bids/Proposals, no minimum level of DBE participation shall
be required as a Condition of Award and Bids/Proposals may not be rejected or
considered non-responsive on that basis.

DBE Abbreviations and Definitions
Broker — A business firm that provides a bona fide service, such as professional,
technical, consultant or managerial services and assistance in the procurement
of essential personnel, facilities, equipment, materials, or supplies required for
the performance of the Contract, or, persons/companies who arrange or
expedite transactions.

Certified Business Description — Specific descriptions of work the DBE is
certified to perform, as identified in the Certified Firm Directory, under the Vendor
Information page.

Certified Firm Directory — A database of all Minorityy, Women, and
Disadvantaged Business Enterprises. The on-line Directory is available to
Contractors for their use in identifying and soliciting interest from DBE firms. The
database is located under the Firm Certification section of the Diversity
Management and Compliance System web page at:
https://omwbe.diversitycompliance.com.

Commercially Useful Function (CUF)

49 CFR 26.55(c)(1) defines commercially useful function as: “A DBE performs a
commercially useful function when it is responsible for execution of the work of
the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful
function, the DBE must also be responsible, with respect to materials and
supplies used on the contract, for negotiating price, determining quality and
quantity, ordering the material, and installing (where applicable) and paying for
the material itself. To determine whether a DBE is performing a commercially
useful function, you must evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit claimed
for its performance of the work, and other relevant factors.”

Contract — For this Special Provision only, this definition supplements Section
1-01.3. 49 CFR 26.5 defines contract as: “... a legally binding relationship
obligating a seller to furnish supplies or services (including, but not limited to,
construction and professional services) and the buyer to pay for them. For
purposes of this part, a lease is considered to be a contract.”

Disadvantaged Business Enterprise (DBE) — A business firm certified by the

Washington State Office of Minority and Women's Business Enterprises, as
meeting the criteria outlined in 49 CFR 26 regarding DBE certification. A
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Underutilized Disadvantaged Business Enterprise (UDBE) firm is a subset of
DBE.

Force Account Work — Work measured and paid in accordance with Section 1-
09.6.

Manufacturer (DBE) — A DBE firm that operates or maintains a factory or
establishment that produces on the premises the materials, supplies, articles, or
equipment required under the Contract. A DBE Manufacturer shall produce
finished goods or products from raw or unfinished material or purchase and
substantially alters goods and materials to make them suitable for construction
use before reselling them.

Regular Dealer (DBE) — A DBE firm that owns, operates, or maintains a store,
warehouse, or other establishment in which the materials or supplies required
for the performance of a Contract are bought, kept in stock, and regularly sold
to the public in the usual course of business. To be a Regular Dealer, the DBE
firm must be an established regular business that engages in as its principal
business and in its own name the purchase and sale of the products in question.
A Regular Dealer in such items as steel, cement, gravel, stone, and petroleum
products need not own, operate or maintain a place of business if it both owns
and operates distribution equipment for the products. Any supplementing of
regular dealers’ own distribution equipment shall be by long-term formal lease
agreements and not on an ad-hoc basis. Brokers, packagers, manufacturers’
representatives, or other persons who arrange or expedite transactions shall not
be regarded as Regular Dealers within the meaning of this definition.

DBE Goals
No DBE goals have been assigned as part of this Contract.

Affirmative Efforts to Solicit DBE Participation

The Contractor shall not discriminate on the grounds of race, color, sex, national
origin, age, or disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. DBE firms shall have an equal
opportunity to compete for subcontracts in which the Contractor enters into pursuant
to this Contract.

Contractors are encouraged to:

1. Advertise opportunities for Subcontractors or suppliers in a timely and
reasonably designed manner to provide notice of the opportunity to DBEs
capable of performing the Work. All advertisements should include a
Contract Provision encouraging participation by DBE firms. This may be
accomplished through general advertisements (e.g. newspapers, journals,
etc.) or by soliciting Bids/Proposals directly from DBEs.

2. Establish delivery schedules that encourage participation by DBEs and
other small businesses.

3. Participate with a DBE as a joint venture.
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DBE Eligibility/Selection of DBEs for Reporting Purposes Only

Contractor may take credit for DBEs utilized on this Contract only if the firm is certified
for the Work being performed, and the firm performs a commercially useful function
(CUF).

Absent a mandatory goal, all DBE participation that is attained on this project will be
considered as “race neutral” participation and shall be reported as such.

Crediting DBE Participation
All DBE Subcontractors shall be certified before the subcontract on which they are
participating is executed.

Be advised that although a firm is listed in the directory, there are cases where the
listed firm is in a temporary suspension status. The Contractor shall review the
OMWBE Suspended DBE Firms list. A DBE firm that is included on this list may not
enter into new contracts that count towards participation.

DBE participation is only credited upon payment to the DBE.
The following are some definitions of what may be counted as DBE participation.

DBE Prime Contractor

Only take credit for that portion of the total dollar value of the Contract equal to
the distinct, clearly defined portion of the Work that the DBE Prime Contractor
performs with its own forces and is certified to perform.

DBE Subcontractor

Only take credit for that portion of the total dollar value of the subcontract equal
to the distinct, clearly defined portion of the Work that the DBE performs with its
own forces. The value of work performed by the DBE includes the cost of
supplies and materials purchased by the DBE and equipment leased by the
DBE, for its work on the contract. Supplies, materials or equipment obtained by
a DBE that are not utilized or incorporated in the contract work by the DBE will
not be eligible for DBE credit.

The supplies, materials, and equipment purchased or leased from the
Contractor or its affiliate, including any Contractor’s resources available to DBE
subcontractors at no cost, shall not be credited.

DBE credit will not be given in instances where the equipment lease includes
the operator. The DBE is expected to operate the equipment used in the
performance of its work under the contract with its own forces. Situations where
equipment is leased and used by the DBE, but payment is deducted from the
Contractor's payment to the DBE is not allowed.

If a DBE subcontracts a portion of the Work of its contract to another firm, the
value of the subcontracted Work may be credited only if the DBE’s Lower-Tier
Subcontractor is also a DBE. Work subcontracted to a non-DBE shall not be
credited.

Count expenditures toward race/gender-neutral participation only if the DBE is
performing a CUF on the contract.
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DBE Subcontract and Lower Tier Subcontract Documents
There must be a subcontract agreement that complies with 49 CFR Part 26 and
fully describes the distinct elements of Work committed to be performed by the
DBE. The subcontract agreement shall incorporate requirements of the primary
Contract. Subcontract agreements of all tiers, including lease agreements shall
be readily available at the project site for the Engineer review.

DBE Service Provider

The value of fees or commissions charged by a DBE Broker, a DBE behaving in
a manner of a Broker, or another service provider for providing a bona fide
service, such as professional, technical, consultant, managerial services, or for
providing bonds or insurance specifically required for the performance of the
contract will only be credited as DBE patrticipation, if the fee/commission is
determined by the Contracting Agency to be reasonable and the firm has
performed a CUF.

Temporary Traffic Control

If the DBE firm is being utilized in the capacity of only “Flagging”, the DBE firm
must provide a Traffic Control Supervisor (TCS) and flagger, which are under
the direct control of the DBE. The DBE firm shall also provide all flagging
equipment (e.g. paddles, hard hats, and vests).

If the DBE firm is being utilized in the capacity of “Traffic Control Services”, the
DBE firm must provide a TCS, flaggers, and traffic control items (e.g., cones,
barrels, signs, etc.) and be in total control of all items in implementing the traffic
control for the project. In addition, if the DBE firm utilizes the Contractor’s
equipment, such as Transportable Attenuators and Portable Changeable
Message Signs (PCMS) no DBE credit can be taken for supplying and operating
the items.

Trucking

DBE trucking firm participation may only be credited as DBE participation for the
value of the hauling services, not for the materials being hauled unless the
trucking firm is also certified as a supplier. In situations where the DBE's work
is priced per ton, the value of the hauling service must be calculated separately
from the value of the materials in order to determine DBE credit for hauling.

The DBE trucking firm must own and operate at least one licensed, insured and
operational truck on the contract. The truck must be of the type that is necessary
to perform the hauling duties required under the contract. The DBE receives
credit for the value of the transportation services it provides on the Contract
using trucks it owns or leases, licenses, insures, and operates with drivers it

employs.

The DBE may lease additional trucks from another DBE firm. The Work that a
DBE trucking firm performs with trucks it leases from other certified DBE trucking
firms qualify for 100% DBE credit

The trucking Work subcontracted to any non-DBE trucking firm will not receive
credit for Work done on the project. The DBE may lease trucks from a non-DBE
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truck leasing company, but can only receive credit as DBE participation if the
DBE uses its own employees as drivers.

DBE credit for a truck broker is limited to the fee/commission that the DBE
receives for arranging transportation services.

Truck registration and lease agreements shall be readily available at the project
site for the Engineer review.

DBE Manufacturer and DBE Regular Dealer
One hundred percent (100%) of the cost of the manufactured product obtained
from a DBE Manufacturer can count as DBE participation.

Sixty percent (60%) of the cost of materials or supplies purchased from a DBE
Regular Dealer may be credited as DBE participation. If the role of the DBE
Regular Dealer is determined to be that of a pass-through, then no DBE credit
will be given for its services. If the role of the DBE Regular Dealer is determined
to be that of a Broker, then DBE credit shall be limited to the fee or commission
it receives for its services. Regular Dealer status and the amount of credit is
determined on a Contract-by-Contract basis.

Regular Dealer DBE firms must be approved before being used on a project.
The WSDOT Approved Regular Dealer list published on WSDOT's Office of
Equal Opportunity (OEQ) web site must include the specific project for which
approval is being requested. The Regular Dealer must submit the Regular
Dealer Status Request form a minimum of five days prior to being utilized on the
specific project.

Purchase of materials or supplies from a DBE which is neither a manufacturer
nor a regular dealer, (i.e. Broker) only the fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job
site, can count as DBE participation provided the fees are not excessive as
compared with fees customarily allowed for similar services. Documentation will
be required to support the fee/commission charged by the DBE. The cost of the
materials and supplies themselves cannot be counted toward as DBE
participation.

Note: Requests to be listed as a Regular Dealer will only be processed if the
requesting firm is a material supplier certified by the Office of Minority
and Women’s Business Enterprises in a NAICS code that falls within
the 42XXXX NAICS Wholesale code section.

Procedures Between Award and Execution

After Award and prior to Execution, the Contractor shall provide the additional
information described below. Failure to comply shall result in the forfeiture of the
Bidder’s Proposal bond or deposit.

1. Alist of all firms who submitted a bid or quote in attempt to participate in
this project whether they were successful or not. Include the business
name and mailing address.
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Note: The firms identified by the Contractor may be contacted by the
Contracting Agency to solicit general information as follows: age
of the firm and average of its gross annual receipts over the past
three-years.

Procedures After Execution

Commercially Useful Function (CUF)

The Contractor may only take credit for the payments made for Work performed
by a DBE that is determined to be performing a CUF. Payment must be
commensurate with the work actually performed by the DBE. This applies to all
DBEs performing Work on a project, whether or not the DBEs are COA, if the
Contractor wants to receive credit for their participation. The Engineer will
conduct CUF reviews to ascertain whether DBEs are performing a CUF. ADBE
performs a CUF when it is carrying out its responsibilities of its contract by
actually performing, managing, and supervising the Work involved. The DBE
must be responsible for negotiating price; determining quality and quantity;
ordering the material, installing (where applicable); and paying for the material
itself. If a DBE does not perform “all” of these functions on a furnish-and-install
contract, it has not performed a CUF and the cost of materials cannot be counted
toward UDBE COA Goal. Leasing of equipment from a leasing company is
allowed. However, leasing/purchasing equipment from the Contractor is not
allowed. Lease agreements shall be readily available for review by the
Engineer.

In order for a DBE traffic control company to be considered to be performing a
CUF, the DBE must be in control of its work inclusive of supervision. The DBE
shall employ a Traffic Control Supervisor who is directly involved in the
management and supervision of the traffic control employees and services.

The DBE does not perform a CUF if its role is limited to that of an extra
participant in a transaction, contract, or project through which the funds are
passed in order to obtain the appearance of DBE participation.

The following are some of the factors that the Engineer will use in determining
whether a DBE trucking company is performing a CUF:

« The DBE shall be responsible for the management and supervision of
the entire trucking operation for which it is responsible on the Contract.
The owner demonstrates business related knowledge, shows up on
site and is determined to be actively running the business.

« The DBE shall with its own workforce, operate at least one fully
licensed, insured, and operational truck used on the Contract. The
drivers of the trucks owned and leased by the DBE must be exclusively
employed by the DBE and reflected on the DBE’s payroll.

« Lease agreements for trucks shall indicate that the DBE has exclusive
use of and control over the truck(s). This does not preclude the leased
truck from working for others provided it is with the consent of the DBE
and the lease provides the DBE absolute priority for use of the leased
truck.
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* Leased trucks shall display the name and identification number of the
DBE.

Joint Checking

A joint check is a check between a Subcontractor and the Contractor to the
supplier of materials/supplies. The check is issued by the Contractor as payer
to the Subcontractor and the material supplier jointly for items to be incorporated
into the project. The DBE must release the check to the supplier, while the
Contractor acts solely as the guarantor.

A joint check agreement must be approved by the Engineer and requested by
the DBE involved using the DBE Joint Check Request Form (form # 272-053)
prior to its use. The form must accompany the DBE Joint Check Agreement
between the parties involved, including the conditions of the arrangement and
expected use of the joint checks.

The approval to use joint checks and the use will be closely monitored by the
Engineer. To receive DBE credit for performing a CUF with respect to obtaining
materials and supplies, a DBE must “be responsible for negotiating price,
determining quality and quantity, ordering the material and installing and paying
for the material itself.” The Contractor shall submit DBE Joint Check Request
Form for the Engineer approval prior to using a joint check.

Material costs paid by the Contractor directly to the material supplier is not
allowed. If proper procedures are not followed or the Engineer determines that
the arrangement results in lack of independence for the DBE involved, no DBE
credit will be given for the DBE'’s participation as it relates to the material cost.

Prompt Payment

Prompt payment to all subcontractors shall be in accordance with Section 1-
08.1. Prompt Payment requirements apply to progress payments as well as
return of retainage.

Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize
DBEs to perform work on the project, shall maintain appropriate records that will
enable the Engineer to verify DBE participation throughout the life of the project.

Refer to Section 1-08.1 for additional reporting requirements associated with this
Contract.

Decertification

When a DBE is “decertified” from the DBE program during the course of the
Contract, the participation of that DBE shall continue to count as DBE
participation as long as the subcontract with the DBE was executed prior to the
decertification notice. The Contractor is obligated to substitute when a DBE does
not have an executed subcontract agreement at the time of decertification.

Consequences of Non-Compliance
Each contract with a Contractor (and each subcontract the Contractor signs with
a Subcontractor) must include the following assurance clause:
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The Contractor, subrecipient, or Subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract.
The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient
deems appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liguidated damages; and/or

(4) Disqualifying the Contractor from future bidding as non-responsible.

Payment

Compensation for all costs involved with complying with the conditions of this
Specification and any other associated DBE requirements is included in
payment for the associated Contract items of Work, except otherwise provided
in the Specifications.

1-07.11.0PT6.GR1
(June 1, 2017)
Small Business Enterprise Participation
The Small Business Enterprise (SBE) Program is an element of the Disadvantaged
Business Enterprise (DBE) Program in accordance with the requirements of 48 CFR
Part 26.39. As such, the requirements of this contract establish affirmative efforts to
utilize SBE certified firms on construction projects. No preference will be included in
the evaluation of Bids/Proposals. No minimum level of SBE participation shall be
required as a Condition of Award and Bids/Proposals may not be rejected or
considered non-responsive on that basis.
Voluntary SBE Goals
A voluntary goal amount of ten percent of the Contract bid amount is
established.
The goal is voluntary, but achievement of the goal is encouraged. No
preference will be included in the evaluation of bids/proposals. Bidders may
contact the Washington State Office of Minority and Women'’s Business
Enterprises (OMWBE) at 360-664-9750 or visit www.omwbe.wa.gov to obtain
information on certified SBE firms.

Required SBE Participation Plan

The Contractor shall submit a SBE Participation Plan prior to commencing
contract work. Although the goal is voluntary, the outreach efforts to provide
SBE maximum practicable opportunities are not.

For SBE Participation Plan Drafting Guidelines, please visit:

www.wsdot.wa.gov/egualopportunity.

Prompt Payment
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Prompt payment to all subcontractors shall be in accordance with Section 1-
08.1. Prompt payment requirements apply to progress payments as well as
return of retainage.

Required SBE Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize
DBEs to perform work on the project, shall maintain appropriate records that
will enable the Engineer to verify DBE participation throughout the life of the
project.

Refer to Section 1-08.1 for additional reporting requirements associated with
this contract.

Definitions
Regardless of race or gender, a SBE is one certified by OMWBE as such,
where the firm'’s:

eThree year averaged gross receipts are less than $22.41 million dollars, 2with
smaller industry standards applicable

e|s at least 51% owned and controlled by an individual or individuals with a
5personal net worth less than $1.32 million dollars

*A Micro Small Business Enterprise is a firm certified as an SBE with average
gross receipts for three years less than one million dollars

Federal Agency Inspection

Section 1-07.12 is supplemented with the following:

(January 25, 2016)

Required Federal Aid Provisions

The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273)
Revised May 1, 2012 and the amendments thereto supersede any conflicting provisions
of the Standard Specifications and are made a part of this Contract; provided, however,
that if any of the provisions of FHWA 1273, as amended, are less restrictive than
Washington State Law, then the Washington State Law shall prevail.

The provisions of FHWA 1273, as amended, included in this Contract require that the
Contractor insert the FHWA 1273 and amendments thereto in each Subcontract, together
with the wage rates which are part of the FHWA 1273, as amended. Also, a clause shall
be included in each Subcontract requiring the Subcontractors to insert the FHWA 1273
and amendments thereto in any lower tier Subcontracts, together with the wage rates.
The Contractor shall also ensure that this section, REQUIRED FEDERAL AID
PROVISIONS, is inserted in each Subcontract for Subcontractors and lower tier
Subcontractors. For this purpose, upon request to the Engineer, the Contractor will be
provided with extra copies of the FHWA 1273, the amendments thereto, the applicable
wage rates, and this Special Provision.

Protection and Restoration of Property
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Utilities and Similar Facilities
Section 1-07.17 is supplemented with the following:
(April 2, 2007)
Locations and dimensions shown in the Plans for existing facilities are in accordance with

available information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected

of having facilities within the project limits are supplied for the Contractor's convenience:

*** Oroville-Tonasket Irrigation Dist.
Jay O'Brien

PO Box 1729

Oroville, WA 98840

(509) 826-1250

Okanogan County PUD #1
Nick Christoph

PO Box 912

Okanogan, WA 98840
(509) 422-8435

Frontier Communications
Homero Gonzales

320 E. Penny Rd.
Okanogan, WA 98801
(509) 663-4067

Century Link
Shane Sission

8 S. 2" Ave.
Yakima, WA 98902
(509) 575-7180

City of Tonasket & Parry’s Acres Improvement Dist.

Alice Attwood

209 S. Whitcomb Ave.
Tonasket, VWA 98855
(509) 486-2132****

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best
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rating of not less than A-: VIl and licensed to do business in the State of Washington.
The Contracting Agency reserves the right to approve or reject the insurance provided,
based on the insurer’s financial condition.

. The Contractor shall keep this insurance in force without interruption from the

commencement of the Contractor's Work through the term of the Contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated below.

. If any insurance policy is written on a claims made form, its retroactive date, and that of

all subsequent renewals, shall be no later than the effective date of this Contract. The
policy shall state that coverage is claims made, and state the retroactive date. Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months
following the Completion Date or earlier termination of this Contract, and the Contractor
shall annually provide the Contracting Agency with proof of renewal. If renewal of the
claims made form of coverage becomes unavailable, or economically prohibitive, the
Contractor shall purchase an extended reporting period (“tail”) or execute another form of
guarantee acceptable to the Contracting Agency to assure financial responsibility for
liability for services performed.

. The Contractor's Automobile Liability Commercial General Liability and Excess or

Umbrella Liability insurance policies shall be primary and non-contributory insurance as
respects the Contracting Agency’s insurance, self-insurance, or self-insured pool
coverage. Any insurance, self-insurance, or self-insured pool coverage maintained by the
Contracting Agency shall be excess of the Contractor’s insurance and shall not contribute
with it.

. The Contractor shall provide the Contracting Agency and all additional insureds with

written notice of any policy cancellation, within two business days of their receipt of such
notice.

. The Contractor shall not begin work under the Contract until the required insurance has

been obtained and approved by the Contracting Agency

. Failure on the part of the Contractor to maintain the insurance as required shall

constitute a material breach of contract, upon which the Contracting Agency may, after
giving five business days’ notice to the Contractor to correct the breach, immediately
terminate the Contract or, at its discretion, procure or renew such insurance and pay any
and all premiums in connection therewith, with any sums so expended to be repaid to the
Contracting Agency on demand, or at the sole discretion of the Contracting Agency,
offset against funds due the Contractor from the Contracting Agency.

. All costs for insurance shall be incidental to and included in the unit or lump sum prices

of the Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional
Liability and Builder’s Risk (if required by this Contract) shall name the following listed
entities as additional insured(s) using the forms or endorsements required herein:

= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers
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The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the
Contractor are greater than those required by this Contract, and irrespective of whether the
Certificate of Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits
lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing
operations and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits of
coverage required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by
that section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when
the Contractor delivers the signed Contract for the work. Failure of Contracting Agency to
demand such verification of coverage with these insurance requirements or failure of
Contracting Agency to identify a deficiency from the insurance documentation provided shall
not be construed as a waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may
submit a copy of any blanket additional insured clause from its policies instead of a
separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
these requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is
required on this Project, a full and certified copy of that policy is required when the
Contractor delivers the signed Contract for the work.
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1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance,
or otherwise limit the Contracting Agency's recourse to any remedy available at law or in
equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by
the Contracting Agency. The cost of any claim payments falling within the deductible or self-
insured retention shall be the responsibility of the Contractor. In the event an additional
insured incurs a liability subject to any policy's deductibles or self-insured retention, said
deductibles or self-insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad
as I1SO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract. There shall
be no exclusion for liability arising from explosion, collapse or underground property
damage.

The Commercial General Liability insurance shall be endorsed to provide a per project
general aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the
Contractor’s completed operations for at least three years following Substantial Completion
of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the
Industrial Insurance laws of the State of Washington.

Public Convenience and Safety
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Construction Under Traffic

1-07.23(1).INST1.GR1
Section 1-07.23(1) is supplemented with the following:

(January 2, 2012)

Work Zone Clear Zone

The Work Zone Clear Zone (WZCZ) applies during working and nonworking
hours. The WZCZ applies only to temporary roadside objects introduced by the
Contractor’'s operations and does not apply to preexisting conditions or
permanent Work. Those work operations that are actively in progress shall be in
accordance with adopted and approved Traffic Control Plans, and other contract
requirements.

During nonworking hours equipment or materials shall not be within the WZCZ
unless they are protected by permanent guardrail or temporary concrete barrier.
The use of temporary concrete barrier shall be permitted only if the Engineer
approves the installation and location.

During actual hours of work, unless protected as described above, only
materials absolutely necessary to construction shall be within the WZCZ and
only construction vehicles absolutely necessary to construction shall be allowed
within the WZCZ or allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not
be permitted to park within the WZCZ at any time unless protected as described
above.

Deviation from the above requirements shall not occur unless the Contractor
has requested the deviation in writing and the Engineer has provided written
approval.

Minimum WZCZ distances are measured from the edge of traveled way and will
be determined as follows:

Regulatory Distance From
Posted Speed Traveled Way
(Feet)
35 mph or less 105
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk
Minimum Work Zone Clear Zone Distance

1-07.24 Rights of Way
(July 23, 2015 APWA GSP)

Delete this section and replace it with the following:
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Street Right of Way lines, limits of easements, and limits of construction permits are
indicated in the Plans. The Contractor’'s construction activities shall be confined within
these limits, unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of
way and easements, both permanent and temporary, necessary for carrying out the
work. Exceptions to this are noted in the Bid Documents or will be brought to the
Contractor’s attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public
Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of any
easement agreement obtained by the Contracting Agency from the owner of the private
property. Copies of the easement agreements may be included in the Contract
Provisions or made available to the Contractor as soon as practical after they have been
obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising,
these areas are so noted in the Plans. The Contractor shall not proceed with any portion
of the work in areas where right of way, easements or rights of entry have not been
acquired until the Engineer certifies to the Contractor that the right of way or easement is
available or that the right of entry has been received. If the Contractor is delayed due to
acts of omission on the part of the Contracting Agency in obtaining easements, rights of
entry or right of way, the Contractor will be entitled to an extension of time. The
Contractor agrees that such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must
be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may
desire for temporary construction facilities, storage of materials, or other Contractor
needs. However, before using any private property, whether adjoining the work or not,
the Contractor shall file with the Engineer a written permission of the private property
owner, and, upon vacating the premises, a written release from the property owner of
each property disturbed or otherwise interfered with by reasons of construction pursued
under this contract. The statement shall be signed by the private property owner, or
proper authority acting for the owner of the private property affected, stating that
permission has been granted to use the property and all necessary permits have been
obtained or, in the case of a release, that the restoration of the property has been
satisfactorily accomplished. The statement shall include the parcel number, address,
and date of signature. Written releases must be filed with the Engineer before the
Completion Date will be established.

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)
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1 Add the following new section:
2
3 1-08.0(1) Preconstruction Conference
4 (October 10, 2008 APWA GSP)
5
6 Prior to the Contractor beginning the work, a preconstruction conference will be held
7 between the Contractor, the Engineer and such other interested parties as may be
8 invited. The purpose of the preconstruction conference will be:
9 1. To review the initial progress schedule;
10 2. To establish a working understanding among the various parties associated or
11 affected by the work;
12 3. To establish and review procedures for progress payment, notifications, approvals,
13 submittals, etc.;
14 4. To establish normal working hours for the work;
15 5. To review safety standards and traffic control; and
16 6. To discuss such other related items as may be pertinent to the work.
17
18 The Contractor shall prepare and submit at the preconstruction conference the following:
19 1. A breakdown of all lump sum items;
20 2. A preliminary schedule of working drawing submittals; and
21 3. A list of material sources for approval if applicable.
22
23  Add the following new section:
24
25 1-08.0(2) Hours of Work
26 (December 8, 2014 APWA GSP)
27
28 Except in the case of emergency or unless otherwise approved by the Engineer, the
29 normal working hours for the Contract shall be any consecutive 8-hour period between
30 7:00 a.m. and 6:00 p.m. Monday through Friday, exclusive of a lunch break. If the
31 Contractor desires different than the normal working hours stated above, the request
32 must be submitted in writing prior to the preconstruction conference, subject to the
33 provisions below. The working hours for the Contract shall be established at or prior to
34 the preconstruction conference.
35
36 All working hours and days are also subject to local permit and ordinance conditions (such
37 as noise ordinances).
38
39 If the Contractor wishes to deviate from the established working hours, the Contractor
40 shall submit a written request to the Engineer for consideration. This request shall state
41 what hours are being requested, and why. Requests shall be submitted for review no
42 later than ***2 days*** prior to the day(s) the Contractor is requesting to change the
43 hours.
44
45 If the Contracting Agency approves such a deviation, such approval may be subject to
46 certain other conditions, which will be detailed in writing. For example:
47 1. On non-Federal aid projects, requiring the Contractor to reimburse the
48 Contracting Agency for the costs in excess of straight-time costs for Contracting
49 Agency representatives who worked during such times. (The Engineer may

COUNTY WIDE ROADSIDE HAZARD REMOVAL 186



1 require designated representatives to be present during the work.
2 Representatives who may be deemed necessary by the Engineer include, but are
3 not limited to: survey crews; personnel from the Contracting Agency’s material
4 testing lab; inspectors; and other Contracting Agency employees or third party
53 consultants when, in the opinion of the Engineer, such work necessitates their
6 presence.)
7 2. Considering the work performed on Saturdays, Sundays, and holidays as working
8 days with regard to the contract time.
9 3. Considering multiple work shifts as multiple working days with respect to contract
10 time even though the multiple shifts occur in a single 24-hour period.
11 4, If a 4-10 work schedule is requested and approved the non working day for the
12 week will be charged as a working day.
13 5. If Davis Bacon wage rates apply to this Contract, all requirements must be met
14 and recorded properly on certified payroll
15

16 1-08.1 Subcontracting
17  (November 30, 2018 APWA GSP, Option A)

18

19  The eighth paragraph is revised to read:

20

21 The Contractor shall certify to the actual amount received from the Contracting Agency
22 and amounts paid to all firms that were used as Subcontractors, lower tier

23 subcontractors, manufacturers, regular dealers, or service providers on the Contract.

24 This includes all Disadvantaged, Minority, Small, Veteran or Women’s Business

25 Enterprise firms. This Certification shall be submitted to the Engineer on a monthly basis
26 each month between Execution of the Contract and Physical Completion of the Contract
27 using the application available at: https://wsdot.diversitycompliance.com. A monthly

28 report shall be submitted for every month between Execution of the Contract and

29 Physical Completion regardless of whether payments were made or work occurred.

30

31  Section 1-08.1 is supplemented with the following:

32

33 (October 12, 1998)

34 Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall
35 submit to the Engineer a certification (WSDOT Form 420-004 EF) that a written
36 agreement between the Contractor and the subcontractor or between the subcontractor
7 and any lower tier subcontractor has been executed. This certification shall also
38 guarantee that these subcontract agreements include all the documents required by the
39 Special Provision Federal Agency Inspection.

40

41 A Subcontractor or lower tier Subcontractor will not be permitted to perform any work
42 under the contract until the following documents have been completed and submitted to
43 the Engineer:

44

45 1. Request to Sublet Work (Form 421-012 EF), and

46 2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for
47 Federal-aid Projects (Form 420-004 EF).

48

49 The Contractor's records pertaining to the requirements of this Special Provision shall be
50 open to inspection or audit by representatives of the Contracting Agency during the life of
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the contract and for a period of not less than three years after the date of acceptance of
the contract. The Contractor shall retain these records for that period. The Contractor
shall also guarantee that these records of all Subcontractors and lower tier
Subcontractors shall be available and open to similar inspection or audit for the same
time period.

Prosecution of Work

The first sentence of Section 1-08.4 is revised to read:

( Fed ek *)

The Contractor shall begin work on June 24, 2019, unless otherwise approved by the
Engineer.

Time for Completion

The third paragraph of Section 1-08.5 is revised to read:

(** dedededek )

Contract time shall begin on the first working day. The first working day shall be
June 24, 2019, unless otherwise approved by the Engineer***.

Jek ke

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within *** 10 *** working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for
liquidated damages shown above will not apply. For overruns in Contract time occurring
after the Substantial Completion Date, liquidated damages shall be assessed on the
basis of direct engineering and related costs assignable to the project until the actual
Physical Completion Date of all the Contract Work. The Contractor shall complete the
remaining Work as promptly as possible. Upon request by the Project Engineer, the
Contractor shall furnish a written schedule for completing the physical Work on the
Contract.

1-09.GR1
Measurement and Payment

1-09.6 Force Account
(October 10, 2008 APWA GSP)

Supplement this section with the following:

COUNTY WIDE ROADSIDE HAZARD REMOVAL 188



1 The Contracting Agency has estimated and included in the Proposal, dollar amounts for
2 all items to be paid per force account, only to provide a common proposal for Bidders. All
3 such dollar amounts are to become a part of Contractor's total bid. However, the
4 Contracting Agency does not warrant expressly or by implication, that the actual amount
5 of work will correspond with those estimates. Payment will be made on the basis of the
6 amount of work actually authorized by Engineer.
-
8 1-09.9 Payments
9 (March 13, 2012 APWA GSP)

10

11  Delete the first four paragraphs and replace them with the following:

12

13 The basis of payment will be the actual quantities of Work performed according to the

14 Contract and as specified for payment.

15

16 The Contractor shall submit a breakdown of the cost of lump sum bid items at the

17 Preconstruction Conference, to enable the Project Engineer to determine the Work

18 performed on a monthly basis. A breakdown is not required for lump sum items that

19 include a basis for incremental payments as part of the respective Specification. Absent

20 a lump sum breakdown, the Project Engineer will make a determination based on

21 information available. The Project Engineer’s determination of the cost of work shall be

22 final.

23

24 Progress payments for completed work and material on hand will be based upon

25 progress estimates prepared by the Engineer. A progress estimate cutoff date will be

26 established at the preconstruction conference.

27

28 The initial progress estimate will be made not later than 30 days after the Contractor

29 commences the work, and successive progress estimates will be made every month

30 thereafter until the Completion Date. Progress estimates made during progress of the

31 work are tentative, and made only for the purpose of determining progress payments.

32 The progress estimates are subject to change at any time prior to the calculation of the

33 final payment.

34

85 The value of the progress estimate will be the sum of the following:

36 1. Unit Price ltems in the Bid Form — the approximate quantity of acceptable units of

37 work completed multiplied by the unit price.

38 2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum

39 breakdown for that item, or absent such a breakdown, based on the Engineer’s

40 determination.

41 3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site

42 or other storage area approved by the Engineer.

43 4. Change Orders — entitlement for approved extra cost or completed extra work as

44 determined by the Engineer.

45

46 Progress payments will be made in accordance with the progress estimate less:

47 1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;

48 2. The amount of progress payments previously made; and
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3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance
or an admission by the Contracting Agency that any work has been satisfactorily
completed. The determination of payments under the contract will be final in accordance
with Section 1-05.1.

Retainage
Section 1-09.9(1) content and title is deleted and replaced with the following:

(June 27, 2011)
Vacant

Disputes and Claims

1-09.11(3) Time Limitation and Jurisdiction
(November 30, 2018 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that
any claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be brought within 180 calendar days from the date of final
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further
agreed that any such claims or causes of action shall be brought only in the Superior Court
of the county where the Contracting Agency headquarters is located, provided that where
an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.
The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to any such claims or causes of action. It is further
mutually agreed by the parties that when any claims or causes of action which the
Contractor asserts against the Contracting Agency arising from the Contract are filed with
the Contracting Agency or initiated in court, the Contractor shall permit the Contracting
Agency to have timely access to any records deemed necessary by the Contracting
Agency to assist in evaluating the claims or action.

Claims Resolution

1-09.13(3) Claims $250,000 or Less
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:
The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by

nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.
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1-09.13(3)A Administration of Arbitration
(November 30, 2018 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters is
located, provided that where claims subject to arbitration are asserted against a county,
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of
the arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall
use the Contract as a basis for decisions.

Temporary Traffic Control

Section 1-10.1 is supplemented with the following:

(******)

The County does not anticipate the need for a Road Closure on this Project.
All Work shall be coordinated to keep one lane open to traffic at all times.

Traffic Control Management
General
Section 1-10.2(1) is supplemented with the following:

(January 3, 2017)

Only training with WSDOT TCS card and WSDOT training curriculum is recognized
in the State of Washington. The Traffic Control Supervisor shall be certified by one
of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council
12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
Fredericksburg, Virginia 22406-1022
Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701
Measurement

Reinstating Unit Items With Lump Sum Traffic Control
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Section 1-10.4(3) is supplemented with the following:

(August 2, 2004)

The bid proposal contains the item “Project Temporary Traffic Control,” lump sum and
the additional temporary traffic control items listed below. The provisions of Section
1-10.4(1), Section 1-10.4(3), and Section 1-10.5(3) shall apply.

*** Traffic Control Supervisor, Flaggers ***

Division 2
Earthwork

2-02 Removal of Structures and Obstructions

Description
Section 2-02.1 is supplemented with the following:

( *hkkkkk )

This work shall consist of removing two large rocks, cutting down and removing three
trees at two locations and removing a large tree stump, all within County Right of
Way.

Construction Requirements
Section 2-02.3 is supplemented with the following:

Sxt Logation 1, OCR No. 9425 Loomis-Oroville Rd. MP 35.36 Rt;
e Remove two large rocks, + 1.5 & 2.5 Tons, within existing right of way.
e The rocks shall become the property of the Contractor and removed off of
County Right of Way.
e All cleanup activities shall occur within the County Right of Way.

At Location 2, OCR No. 9455 Aeneas Valley Rd. MP 2.60 Rt.;

o Remove TWO Pine Trees, approx. 90 feet and 120 feet tall, to existing ground
level.

e The trees shall become the property of the Contractor and removed off of
County Right of Way.

e Contractor removal methods shall be limited to working within the County
Right of Way and one lane of traffic only.

e There is No Construction Easement agreement with the adjacent property
owner.

e The Existing four wire electric fence and posts shall be protected from

Contractor activity.
* Any repair and cleanup shall occur within the County Right of Way.

At Location 3, OCR No. 9229 Conconully Rd. MP 2.76 Rt;
e Remove a large tree stump, approx. 6 foot height and 5 foot diam., to existing

ground level.
e The tree stump shall become the property of the Contractor and removed off

of County Right of Way.
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e Contractor removal methods shall be limited to working within the County
Right of Way and one lane of traffic only.
¢ All cleanup activities shall occur within the County Right of Way.

At Location 4, OCR No. 9213 Spring Coulee Rd. MP 1.44 Rt;
e Remove ONE Pine Trees, approx. 60 feet tall, to existing ground level.
e The Existing barb wire fence and posts shall be protected from Contractor
activity.
e The tr);e shall become the property of the Contractor and removed off of
County Right of Way.
¢ All cleanup activities shall occur within the County Right of Way.

(April 1, 2019)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-
01 transmitted under Publications Transmittal No. PT 16-048, effective August 6, 2018 is made
a part of this contract.

The Standard Plans are revised as follows:

A-40.10

Section View, PCCP to HMA Longitudinal Joint, callout, was — “Sawed Groove ~ Width
3/16" (IN) MIN. to 5/16” (IN) MAX. ~ Depth 1" (IN) MIN. ~ see Std. Spec. 5-04.3(12)B" is
revised to read; “Sawed Groove ~ Width 3/16” (IN) MIN. to 5/16” (IN) MAX. ~ Depth 1"
(IN) MIN. ~ see Std. Spec. Section 5-04.3(12)A2"

Section View, Transverse Contraction Joint, dimension, was — “D/4” is revised to read:
“D/3 to D/4"

A-50.10
Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10

A-50.20
Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10

A-50.30
Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.1

B-10.60
DELETED

B-82.20
DELETED

B-90.40
Valve Detail - DELETED
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C-1b
STEEL POST Detail on page 2: The upper callout is changed from “3/4” (IN) DIAM. HOLE
(TYP.)" to “3/4” (IN) OR 13/16” (IN) DIAM. HOLE (TYP.)"

C-2C
CASE 9A (typical of 2 callouts): The dimensions were “3'-0" MIN. ~ TO FACE OF
GUARDRAIL". are now revised to read “5’-0" MIN ~ TO FACE OF GUARDRAIL".

C-4b

DELETED

C-4e
DELETED

C-4f
Sheet 1, BULLNOSE GRADING PLAN: Slopes shall be not steeper than 10H:1V for the
bullnose guardrail system including slopes into the guardrail face to 1 foot behind the

guardrail post.

Sheet 2, POST 1R & 1L, 2R & 2L, BRTO8R and 3L TO 8L, SR TO 12 R and 9L TO 12L
elevation view details: Slopes into the guardrail face to 1 foot behind the guardrail post
shall not be steeper than 10H:1V.

Sheet 3, SECTION B, callout — was: “THE NUT SHALL BE ASTM A563D STEEL, AND
GALVANIZED ACCORDING TO STANDARD SPEC. 9-16.3(3).” Is revised to read: "THE
NUT SHALL BE ASTM A307 STEEL, AND GALVANIZED ACCORDING TO STANDARD
SPEC. 9-16.3(3).”

C-20.10

STEEL POST Detail: The upper callout is changed from “1/4” (IN) DIAM. HOLE FOR
ANTI-ROTATION 16d NAIL (TYP.)” to “1/4" (IN) OR 13/16” (IN) DIAM. HOLE FOR ANTI-
ROTATION 16d NAIL (TYP.)"

The lower callout is changed from “3/4” (IN) DIAM. HOLE FOR BUTTON HEAD BOLT
(TYP.)" to “3/4” (IN) OR 13/16” (IN) DIAM. HOLE FOR BUTTON HEAD BOLT (TYP.)"

C-20.14

CASE 3-31: The dimension was “5’-0" MIN” from the back of guardrail to the center of
railroad signal support is now revised to “5’-0" MIN" from face of guardrail to the front
edge of the railroad signal support.

Note 3, was — “The slope from the edge of the shoulder into the face of the guardrail
cannot exceed 10H : 1V when the face of the guardrail is less than 12’ — 0" from the edge
of the shoulder.” is revised to read: “The slope from the edge of the shoulder into the face
of the guardrail cannot be steeper than 10H : 1V when the face of the guardrail is less
than 12’ — 0" from the edge of the shoulder. The slope from the edge of the shoulder into
the face of the guardrail cannot be steeper than 6H : 1V when the guardrail is 12'— 0" or
more from the edge of the shoulder.”

C-20.18
ALL CASES: The dimensions were “3’-0" MIN” from the face of guardrail to the front edge
of the fixed feature are now revised to “5'-0" MIN" from the face of guardrail to the front

edge of the fixed feature.
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Note 1, was — “The slope from the edge of the shoulder into the face of the guardrail
should not exceed 10H : 1V when the guardrail is within 12’ — 0" from the edge of the
shoulder.” Is revised to read: “The slope from the edge of the shoulder into the face of the
guardrail should not be steeper than 10H : 1V when the guardrail is less than 12’ — 0"
from the edge of the shoulder. The slope from the edge of the shoulder into the face of
the guardrail should not be steeper than 6H : 1V when the guardrail is 12’ — 0" or more
from the edge of shoulder.”

C-20.41
BOX CULVERT POST, ELEVATION VIEW Detail: The upper callout is changed from “3/4”
(IN) DIAM. HOLE" to “3/4” (IN) OR 13/16" (IN) DIAM. HOLE"

C-20.45

STEEL POST Detail: The upper callout is changed from “1/4” (IN) DIAM. HOLE FOR
ANTI-ROTATION 16d NAIL (TYP.)” to “1/4” (IN) OR 13/16” (IN) DIAM. HOLE FOR ANTI-
ROTATION 16d NAIL (TYP.)"

The lower callout is changed from “3/4” (IN) DIAM. HOLE FOR BUTTON HEAD BOLT
(TYP.) ~ SEE DETAILAT RIGHT" to “3/4" (IN) OR 13/16” (IN) DIAM. HOLE FOR BUTTON
HEAD BOLT (TYP.) ~ SEE DETAIL AT RIGHT”

C-22.14

DELETED

C-22.16

Note 3, formula, was: “Elevation G = (Elevation S — D x (0.1) + 31" is revised to read:
“Elevation G = (Elevation S — D x (0.1) + 31/12”

C-22.40
PLAN VIEW, MSKT-SP-MGS (TL-3) SHOWN: The dimension was “4’-0” MIN" from the
face of the terminal to the edge of the widened embankment is now revised to “4'-0" MIN”

from the back of the terminal post to the edge of the widened embankment.

Elevation View, MSKT-SP-MGS (TL-3), dimension, MSKT-SP-MGS (TL-3) SYSTEM
LENGTH = 50'— 0", dimension is revised to read: 46’ — 101/2”

Elevation View, SOFTSTOP (TL-3), dimension, SOFTSTOP (TL-3) SYSTEM
LENGTH =50"-9 1/2”, dimension is revised to read: 50’ — 10 1/2"

Note 6, was — “...a maximum taper of 25.4 : 1 or flatter is allowed over the system length
of 50’ — 9 %" with a maximum...” is revised to read: “...a maximum taper of 25.44 : 1 or
flatter is allowed over the system length of 50’ — 10 2" with a maximum...”

C-22.45

PLAN VIEW, MSKT-SP-MGS (TL-2) SHOWN: The dimension was “4’-0" MIN" from the
face of the terminal to the edge of the widened embankment is now revised to “4’-0" MIN”
from the back of the terminal post to the edge of the widened embankment.

Elevation View, MSKT-SP-MGS (TL-2), dimension, MSKT-SP-MGS (TL-2) SYSTEM
LENGTH = 25" — 0", dimension is revised to read 34’ — 4 1/2"
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Elevation View, SOFTSTOP (TL-2), dimension, SOFTSTOP (TL-2) SYSTEM
LENGTH = 38" — 3 1/2°, dimension is revised to read 38'— 4 1/2”

Note 6, was — “...flare of 38.29 : 1 or flatter is allowed over the system length of 38" — 3
2" with a maximum...” is revised to read: “...flare of 38.38 : 1 or flatter is allowed over the
system length of 38’ — 4 %" with a maximum...”

C-25.26
Elevation View, TYPE 23: The guardrail height dimension was 2'-8" from the top of the
thrie beam to the top of the bridge curb is now revised to 2’-8" from the top of the thrie

beam to the top of the ground line.

C-25.80

Plan View, callout, was — “12" (IN) BLOCKOUT" is revised to read; “12" (IN) or 8" (IN)
BLOCKOUT (12" (IN) SHOWN)”

Elevation View, add labels to posts (below view); beginning at left side of view — Label
Posts as follows; POST 1, POST 2 through POST 6".

General Notes, add Note 6. Note reads as follows; “6. Post 1 shall use an 8 inch blockout,
and posts 2 through post 6 shall use 12 inch or 8 inch blockouts.”

C-40.14
DELETED

C-90.10
DELETED

D-10.10

Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions
stated in the 11/3/15 Bridge Design memorandum.

D-10.15

Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15

Bridge Design memorandum.

D-10.20

Wall Type 3 may be used in all cases. The last sentence of Note 6 on Wall Type 3 shall
be revised to read: The seismic design of these walls has been completed using a site
adjusted (effective) peak ground acceleration of 0.32g.

D-10.25

Wall Type 4 may be used in all cases. The last sentence of Note 6 on Wall Type 4 shall
be revised to read: The seismic design of these walls has been completed using a site
adjusted (effective) peak ground acceleration of 0.32g.

D-10.30
Wall Type 5 may be used in all cases.

D-10.35
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Wall Type 6 may be used in all cases.

D-10.40

Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT BDM and the revisions stated in the 11/3/15
Bridge Design memorandum.

D-10.45

Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic
barriers attached on top of the wall are considered non-standard and shall be designed
in accordance with the current WSDOT BDM and the revisions stated in the revisions
stated in the 11/3/15 Bridge Design memorandum.

D-15.10

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls”
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

D-15.20

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls”
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

D-15.30

STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls”
are withdrawn. Special designs in accordance with the current WSDOT BDM are required
in place of these STD Plans.

F-10.12
Section Title, was — “Depressed Curb Section” is revised to read: “Depressed Curb and
Gutter Section”

F-10.40
“EXTRUDED CURB AT CUT SLOPE”, Section detail - Deleted

F-10.42
DELETE — “Extruded Curb at Cut Slope” View

H-70.20
Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan 1-70.10 is
revised to H-70.10

1-30.30
8" Diameter Wattle Spacing Table, lower left corner, was —“Slope:1H : 1V, Maximum
Spacing:10' — 0™ is revised to read: “Slope:1H : 1V, Maximum Spacing:8'— 0".

J-10.21

Note 18, was — “When service cabinet is installed within right of way fence, see Standard
Plan J-10.22 for details.” Is revised to read; “When service cabinet is installed within right
of way fence, or the meter base is mounted on the exterior of the cabinet, see Standard
Plan J-10.22 for details.”
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J-10.22

Key Note 1, was — “Meter base per serving utility requirements~ as a minimum, the meter
base shall be safety socket box with factory-installed test bypass facility that meets the
requirements of EUSERC drawing 305.” Is revised to read; “Meter base per serving utility
requirements~ as a minimum, the meter base shall be safety socket box with factory-
installed test bypass facility that meets the requirements of EUSERC drawing 305. When
the utility requires meter base to be mounted on the side or back of the service cabinet,
the meter base enclosure shall be fabricated from type 304 stainless steel.”

Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp — 120/277 volt “T"
rated). Is revised to read: “Test Switch (SPDT snap action, positive close 15 amp —
120/277 volt “T” rated).”

Key Note 14, was — “Hinged dead front with % turn fasteners or slide latch.” Is revised to
read; “Hinged dead front with % turn fasteners or slide latch. ~ Dead front panel bolts
shall not extend into the vertical limits of the breaker array(s).”

Key Note 15, was — “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned copper.
See Cabinet Main bonding Jumper detail, Standard Plan J-3b.“ is revised to read;
“Cabinet Main Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper ~ See
Standard Plan J-10.20 for Cabinet Main Bonding Jumper Assembly details.”

Note 1, was — “...socket box mounting detail, see Standard Plan J-3b.” is revised to read
to read: “...socket box mounting detail, see Standard Plan J-10.20.”
Note 6, was — “...See door hinge detail, Standard Plan J-3b.” is revised to read: “...See

door hinge detail, Standard Plan J-10.20.”

J-20.10
Add Note 5, “5. One accessible pedestrian signal assembly per pedestrian pushbutton

post.”

J-20.11

Sheet 2, Foundation Detail, Elevation, callout — “Type 1 Signal Pole” is revised to read:
“Type PS or Type 1 Signal Pole”

Sheet 2, Foundation Detail, Elevation, add note below Title, “(Type 1 Signal Pole Shown)”
Add Note 6, “6. One accessible pedestrian signal assembly per pedestrian pushbutton
post.”

J-20.26
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton

post.”

J-20.16
View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE

J-21.10

Sheet 1, Elevation View, Round Concrete Foundation Detail, callout — “ANCHOR BOLTS
~ %" (IN) x 30" (IN) FULL THREAD ~ THREE REQ’'D. PER ASSEMBLY" IS REVISED TO
READ: "ANCHOR BOLTS ~ %" (IN) x 30" (IN) FULL THREAD ~ FOUR REQ'D. PER
ASSEMBLY"

Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top
of the foundation to find 2 #4 reinforcing bar shown, to read; 3" CLR.. Delete “(TYP.)” from
the 2 %" CLR. dimension, depicting the distance from the bottom of the foundation to find
2 # 4 reinf. Bar.
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Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top
of the foundation to find 1 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)" from
the 2 %" CLR. dimension, depicting the distance from the bottom of the foundation to find
1# 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top
of the foundation to find 2 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)" from
the 2 %2" CLR. dimension, depicting the distance from the bottom of the foundation to find
2 # 4 reinf. Bar.

Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top
of the foundation to find 1 #4 reinforcing bar shown, to read; 3" CLR. Delete “(TYP.)" from
the 2 %" CLR. dimension, depicting the distance from the bottom of the foundation to find
1# 4 reinf. Bar.

Detail F, callout, “Heavy Hex Clamping Bolt (TYP.) ~ 3/4” (IN) Diam. Torque Clamping
Bolts (see Note 3)" is revised to read; “Heavy Hex Clamping Bolt (TYP.) ~ 3/4" (IN) Diam.
Torque Clamping Bolts (see Note 1)"

Detail F, callout, “3/4” (IN) x 2'— 6" Anchor Bolt (TYP.) ~ Four Required (See Note 4)" is
revised to read; “3/4” (IN) x 2'— 6" Anchor Bolt (TYP.) ~ Three Required (See Note 2)"

=y

-21.15
Partial View, callout, was — LOCK NIPPLE ~ 1 4" DIAM., is revised to read; CHASE
NIPPLE ~ 1 %" (IN) DIAM.

J-21.16
Detail A, callout, was — LOCKNIPPLE, is revised to read; CHASE NIPPLE

J-22.1
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6'-0”

(2x) Detail A, callout, was — LOCK NIPPLE ~ 1 2" DIAM. is revised to read; CHASE
NIPPLE ~ 1 %" (IN) DIAM.

[6;]

J-40.10

Sheet 2 of 2, Detail F, callout, “12 — 13 x 1 %2" S.S. PENTA HEAD BOLT AND 12" S. S.
FLAT WASHER" is revised to read; “12 — 13 x 1 /2" §.S. PENTA HEAD BOLT AND 1/2"
(IN) S. S. FLAT WASHER”

J-60.14
All references to J-16b (6x) are revised to read; J-60.11

K-80.30

In the NARROW BASE, END view, the reference to Std. Plan C-8e is revised to Std. Plan
K-80.35

Plan Title, was “ALTERNATIVE TEMPORARY CONC. BARRIER (F-SHAPE)" is revised
to read: “CONCRETE BARRIER TYPE F”

The following are the Standard Plan numbers applicable at the time this project was
advertised. The date shown with each plan number is the publication approval date
shown in the lower right-hand corner of that plan. Standard Plans showing different dates
shall not be used in this contract.

A-10.10-00........ 8/7/07 A-40.00-00......... 8/11/09  A-50.30-00....... 11/17/08
A-10.20-00......10/5/07 A-40.10-03......... 12/23/14 A-50.40-00....... 11/17/08
A-10.30-00......10/5/07 A-40.15-00......... 8/11/09  A-60.10-03........ 12/23/14
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A-20.10-00......8/31/07 A-40.20-04.........
A-30.10-00......11/8/07 A-40.50-02.........
A-30.30-01......6/16/11 A-50.10-00.......
A-30.35-00....... 10/12/07 A-50.20-01.........
B-5.20-02........ 1/26/17 B-30.50-03.........
B-5.40-02......... 1/26/17 B-30.70-04.........
B-5.60-02......... 1/26/17 B-30.80-01..........
B-10.20-02........ 3/2/18 B-30.90-02........
B-10.40-01........ 1/26/17 B-35.20-00..........
B-10.70-00...... 1/26/17 B-35.40-00..........
B-15.20-01........ 2/7/12 B-40.20-00..........
B-15.40-01........ 217112 B-40.40-02........
B-15.60-02........ 1/26/17 B-45.20-01..........
B-20.20-02....... 3/16/12 B-45.40-01..........
B-20.40-04....... 2/27/18 B-50.20-00..........
B-20.60-03....... 3/15/12 B-55.20-02..........
B-25.20-02........ 212718 B-60.20-01..........
B-25.60-02......... 2/27/18  B-60.40-01..........
B-30.10-03......... 2/27/18  B-65.20-01..........
B-30.15-00........ 2/27/18  B-65.40-00..........
B-30.20-04......... 2/2718  B-70.20-00..........
B-30.30-03......... 2127118  B-70.60-01..........
B-30.40-03.......... 2/27/18

Gt e, 6/28/18 C-20.15-02..........
Ctai s 7/14/15 C-20.18-02..........
S| oy REE e BN 7/14/15 C-20.19-02..........
C=1d...... ot 10/31/03 C-20.40-06..........
C2ec 6/21/06 C-20.41-01..........
C4f...inenen 712112 C-20.42-05..........
C-6a......cccccine 10/14/09 C-20.45.01...........
o, oot st eel 6/16/11 C-22.16-06........
C-7a.. .o 6/16/11 C-22.40-06........
C-8E ot o 2/10/09 C-22.45-03........
C=Ba, .. myesiodurins 7/25/97 C-23.60-04........
(O3] o 2/29/16 C.24.10-01........
Gr8e 2/21/07 C-25.20-06........
GBS 6/30/04 C-25.22-05........
C-16as. S 721117 C-25.26-03........
C-20.10-04......... 712117 C-25.30-00.......
C-20.11-00........ 72117 C-25.80-04........
C-20.14-03.......... 6/11/14 C-40.16-02........
D-2.04-00........ 11/10/05 D-2.48-00........
D-2.06-01........ 1/6/09 D-2.64-01........ 1/6/09
D-2.08-00........ 11/10/05 D-2.66-00........
D-2.14-00........ 11/10/05 D-2.68-00........
D-2.16-00........ 11/10/05 D-2.80-00........
D-2.18-00........ 11/10/05 D-2.82-00........
D-2.20-00........ 11/10/05 D-2.84-00........
D-2.32-00........ 11/10/05 D-2.86-00........
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1/18/17
12/23/14
11/17/08

11/10/05
11/10/05
11/10/05
11/10/05
11/10/05
11/10/05

A-60.20-03......... 12/23/14

A-60.30-01.......... 6/28/18
A-60.40-00.......... 8/31/07
B-75.20-02....%.... 2127118
B-75.50-01.......... 6/10/08
B-75.60-00............ 6/8/06
B-80.20-00......... 6/8/06
B-80.40-00......... 6/1/06
B-85.10-01......... 6/10/08
B-85.20-00.......... 6/1/06
B-85.30-00.......... 6/1/06
B-85.40-00.......... 6/8/06
B-85.50-01......... 6/10/08
B-90.10-00.......... 6/8/06
B-90.20-00.......... 6/8/06
B-90.30-00.......... 6/8/06
B-90.40-01.......... 1/26/17
B-90.50-00.......... 6/8/06
B-95.20-01.......... 2/3/09
B-95.40-01.......... 6/28/18
6/11/14 C-40.18-03........ 712117
6/11/14 C-70.10-01........ 6/17/14
6/11/14 C-75.10-01........ 6/11/14
7/2117 C-75.20-01........ 6/11/14
711415 C-75.30-01........ 6/11/14
7/14/15 C-80.10-01........ 6/11/14
C-80.20-01........ 6/11/14
C-80.30-01........ 6/11/14
C-80.40-01........ 6/11/14
C-80.50-00........ 4/8/12
C-85.10-00........ 4/8/12
C-85.11-00........ 4/8/12
C-85.14-01........ 6/11/14
C-85.15-01........ 6/30/14
C-85.16-01........ 6/17/14
C-85-18-01........ 6/11/14
C-85.20-01........ 6/11/14
D-3.17-02...... 5/9/16
(B2 SECHTNEL N 12/11/98
D6 6/19/98
D-10.10-01......12/2/08
D-10.15-01......12/2/08
D-10.20-00......... 7/8/08
D-10.25-00......... 7/8/08
D-10.30-00......... 7/8/08



D-2.34-01........ 1/6/09 D-2.88-00........ 11/10/056  D-10.35-00......... 7/8/08
D-2.36-03........ 6/11/14 D-2.92-00........ 11/10/05 D-10.40-01......12/2/08
D-2.42-00........ 11/10/05 D-3.09-00........ 5/17/12 D-10.45-01......12/2/08
D-2.44-00........ 11/10/05 D-3.10-01...... 5/29/13 D-15.10-01......12/2/08
D-2.60-00........ 11/10/05 D-3.11-03...... 6/11/14 D-15.20-03........ 5/9/16
D-2.62-00........ 11/10/06 D-3.15-02...... 6/10/13 D-15.30-01......12/02/08
D-2.46-01........ 6/11/14 D-3.16-02...... 5/29/13

=t DR o 2020/07 B4, 8/27/03
B2 o 5/29/98 E-4a..........ciee. 8/27/03

F-10.12-083.......6/11/14 F-10.62-02........ 4/22/14 F-40.15-03........ 6/29/16
F-10.16-00....... 12/20/06  F-10.64-03........ 4/22/14 F-40.16-03........ 6/29/16
F-10.18-01......... M1M17  F-30.10-03........ 6/11/14  F-45.10-02........ 7/15/16
F-10.40-03........... 6/29/16 F-40.12-03........ 6/29/16 F-80.10-04........ 7/15/16
F-10.42-00......... 1/23/07 F-40.14-03........ 6/29/16

G-10.10-00........ 9/20/07 G-25.10-04....... 6/10/13 G-90.10-03...... 7Mmn7

G-20.10-02........ 6/23/15 G-30.10-04....... 6/23/15 G-90.11-00...... 4/28/16

G-22.10-04.......... 6/28/18 G-50.10-03....... 6/28/18 G-90.20-05...... 7M117

G-24.10-00......11/8/07 G-60.10-04....... 6/28/18 (G-90.30-04...... 7mMn7

(G-24.20-01......2/7/12 G-60.20-02....... 6/18/15 (G-90.40-02...... 4/28/16

G-24.30-02......6/28/18 G-60.30-02....... 6/18/15 G-95.10-02........ 6/28/18
(G-24.40-07.....6/28/18 G-70.10-03....... 6/18/15 (G-85.20-03........ 6/28/18
G-24.50-04.....7/11/17 G-70.20-04....... 7/2117 G-95.30-03........ 6/28/18
G-24.60-05.....6/28/18 G-70.30-04....... 72117

H-10.10-00.......... 7/3/08 H-32.10-00....... 9/20/07 H-70.10-01......2/7/12
H-10.15-00.......... 7/3/08 H-60.10-01......... 7/3/08 H-70.20-01......2/16/12
H-30.10-00......10/12/07  H-60.20-01......... 7/3/08 H-70.30-02......2/7/12

1-10.10-01......... 8/11/09 1-30.20-00......... 9/20/07  1-40.20-00......... 9/20/07

1-30.10-02......... 3/22/13 [-30.30-01......... 6/10/13  1-50.20-01.......... 6/10/13
1-30.15-02......... 3/22/13 1-30.40-01....... 6/10/13 1-60.10-01.......... 6/10/13
1-30.16-00......... 3/22/13 1-30.60-01......... 3/7/18 1-60.20-01.......... 6/10/13
[-30.17-00......... 3/22/13  1-40.10-00......... 9/20/07 1-80.10-02.......... 7/15/16

JAORE 7/18/97 J-28.22-00....... 8/07/07  J-50.25-00....... 6/3/11

J-10.10-03...... 6/3/15 J-28.24-01....... 6/3/15 J-50.30-00....... 6/3/11

J-10.15-01........ 6/11/14 J-28.26-01......12/02/08  J-60.05-01....... 712116
J-10.16-00...... 6/3/15 J-28.30-03......6/11/14 J-60.11-00.......5/20/13
J-10.17-00...... 6/3/15 J-28.40-02.....6/11/14 J-60.12-00....... 5/20/13
J-10.18-00...... 6/3/15 J-28.42-01....... 6/11/14  J-60.13-00....... 6/16/10
J-10.20-01...... 6/1/16 J-28.43-01....... 6/28/18  J-60.14-00...... 6/16/10
J-10.21-00...... 6/3/15 J-28.45-03....... 72116  J-75.10-02...... 7/10/15
J-10.22-00........ 5/29/13 J-28.50-03....... 7121116  J-75.20-01...... 710115
J-10.25-00...... M7 J-28.60-02....... 7/21/16  J-75.30-02.......7/10/15
J-12.15-00...... 6/28/18 J-28.70-03....... 72117  J-75.40-02...... 6/1/16

J-12.16-00...... 6/28/18 J-29.10-01....... 7/21/16  J-75.41-01...... 6/29/16
J-15.10-01........ 6/11/14 J-29.15-01....... 721116 J-75.45-02...... 6/1/16

J-15.15-02... ... 7/10/15 J-29.16-02....... 7/21/16  J-80.10-00...... 6/28/18
J-20.10-08........ 6/30/14 J-30.10-00......6/18/15 J-80.15-00...... 6/28/18
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J-20.11-02........ 6/30/14 J-40.05-00
J-20.15-03........ 6/30/14 J-40.10-04
J-20.16-02........ 6/30/14 J-40.20-03
J-20.20-02........ 5/20/13 J-40.30-04
J-20.26-01........ 71212 J-40.35-01
J-21.10-04......6/30/14 J-40.36-02
J-21.15-01......6/10/13 J-40.37-02
J-21.16-01......6/10/13 J-40.38-01
J-21.17-01......6/10/13 J-40.39-00
J-21.20-01......6/10/13 J-40.40-01
J-22.15-02......7/10/15 J-45.36-00
J-22.16-03......7/10/15 J-50.05-00
J-26.10-03.....7/21/16 J-50.10-00
J-26.15-01.....5/17/12 J-50.11-01
J-26.20-01.....6/28/18 J-50.12-01
J-27.10-01.....7/21/16 J-50.15-01
J-27.15-00.....3/15/12 J-50.16-01
J-28.10-01.....5/11/11 J-50.20-00

K-70.20-01....... 6/1/16
K-80.10-01....... 6/1/16
K-80.20-00.....12/20/06
K-80.30-00....... 2/21/07
K-80.35-00....... 2121107
K-80.37-00....... 2/21/07

L-10.10-02........ 6/21/12 L-40.10-02
L-20.10-03........ 7/14/15  L-40.15-01
L-30.10-02........ 6/11/14  L-40.20-02

M-1.20-03......... 6/24/14 M-12.10-01
M-1.40-02......... 6/3/11 M-15.10-01
M-1.60-02......... 6/3/11 M-17.10-02
M-1.80-03......... 6/3/11 M-20.10-02
M-2.20-03......... 7/10/15 M-20.20-02
M-2.21-00...... 7110115 M-20.30-04
M-3.10-03......... 6/3/11 M-20.40-03
M-3.20-02......... 6/3/11 M-20.50-02
M-3.30-03......... 6/3/11 M-24.20-02
M-3.40-08......... 6/3/11 M-24.40-02
M-3.50-02......... 6/3/11 M-24.50-00.......6/16/11
M-5.10-02......... 6/3/11 M-24.60-04
M-7.50-01......... 1/30/07 M-24.65-00
M-9.50-02......... 6/24/14 M-24.66-00

M-9.60-00........ 2/10/09
M-11.10-02........ 7M1/17
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...4/28/16

7121117
712117
5/20/13
5/20/13
4/28/16
7121117
72117

6/21/12
6/16/11
6/21/12

6/28/18
2/6/07
7/3/08
6/3/11
4/20/15
2/29/16
6/24/14
6/3/11
4/20/15
4/20/15

6/24/14
7117
7M1/17

712116 J-81.10-00...... 6/28/18
J-86.10-00...... 6/28/18
J-90.10-03....... 6/28/18
4/28/16  J-90.20-03....... 6/28/18
5/2913  J-90.21-02...... 6/28/18
J-90.50-00...... 6/28/18

7121117
72117
7121117
3/22/13

L-70.10-01....... 5/21/08
L-70.20-01....... 5/21/08

M-40.10-03......6/24/14
M-40.20-00...10/12/07
M-40.30-01......7/11/17
M-40.40-00......9/20/07
M-40.50-00......9/20/07
M-40.60-00......9/20/07
M-60.10-01......6/3/11
M-60.20-02......6/27/11
M-65.10-02......5/11/11
M-80.10-01......6/3/11
M-80.20-00......6/10/08
M-80.30-00......6/10/08






FEDERAL AID REQUIRED CONTRACT PROVISIONS
SECTION

County Wide Roadside Hazard Removal



REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA-1273 -- Revised May 1, 2012

. General

[I. Nondiscrimination

lll. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VIl. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
Xl. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order, rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with



the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be
sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid highway
unless it is labor performed by convicts who are on parole, supervised release, or probation.
The term Federal-aid highway does not include roadways functionally classified as local roads
or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEQ and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this



contract, the contractor agrees to comply with the following minimum specific requirement
activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure
that it has made every good faith effort to provide equal opportunity with respect to all of its
terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, or transfer,
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training.”

2. EEO Officer: The contractor will designate and make known to the contracting officers an
EEO Officer who will have the responsibility for and must be capable of effectively administering
and promoting an active EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO Officer.

b. All-new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO Officer, covering all major aspects of the contractor's EEQ obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.



a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the contractor is expected to observe the provisions of that agreement to the
extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed
at developing full journey level status employees in the type of trade or job classification
involved.



b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. In the event a special provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c¢. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals
within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. [n the
event the union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so would cause an undue

hardship.



9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age
or disability in the selection and retention of subcontractors, including procurement of materials
and leases of equipment. The contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their
EEOQ obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’'s U.S. DOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the last payroll period preceding
the end of July. If on-the-job training is being required by special provision, the contractor will
be required to collect and report training data. The employment data should reflect the work
force on board during all or any part of the last payroll period preceding the end of July.




lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any location, under the contractor's
control, where the facilities are segregated. The term "facilities" includes waiting rooms, work
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms,
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway that is functionally
classified as Federal-aid highway. This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. Contracting agencies may elect to apply these
requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and



mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and
the Davis-Bacon poster (WH—1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be easily
seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington,
DC 20210. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.



c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided,
That the Secretary of Labor has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.



b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting agency for transmission
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than permissible deductions as
set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates
and fringe benefits or cash equivalents for the classification of work performed, as specified
in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this
section available for inspection, copying, or transcription by authorized representatives of the
contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the FHWA may,
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after written notice to the contractor, the contracting agency or the State DOT, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on
a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State

Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship

program, the contractor will no longer be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed until an acceptable program is approved.
b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and
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individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section V. The straight time hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be

grounds for termination of the contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of
pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
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was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1.) through (4.) of this section.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by
the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included
in this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of
the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased
employees;
(3) the prime contractor retains all power to accept or exclude individual employees from
work on the project; and
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(4) the prime contractor remains ultimately responsible for the payment of predetermined
minimum wages, the submission of payrolls, statements of compliance and all other Federal
regulatory requirements.

b. "Specialty ltems" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section Vl is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by
the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance
requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably
necessary to protect the life and health of employees on the job and the safety of the public and
to protect property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than § years or both.”

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.
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By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306
of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph
(1) of this Section X in every subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result
in denial of participation in this covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or agency's determination
whether to enter into this transaction. However, failure of the prospective first tier participant to
furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was
placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the prime or
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general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a
First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier Participant or other Lower Tier
Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or
contracting agency, entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to render in good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department
or agency may terminate this transaction for cause or default.

* %k k k %

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
— First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participating in covered transactions by any Federal department or
agency;
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(2) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction,; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph
(a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any covered transaction between a grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a covered transaction with a grantee
or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
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voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person who
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension
and/or debarment.

* ok ok % Kk

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

* % k K &
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant

shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD
CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional
Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL wherein the contract work is
situated, or the subregion, or the Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as
the result of a lawful collective bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number
of employees employed by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may
be placed with the State Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the original job order is
substantially modified, the participant shall promptly notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job applicants referred to him by
the State Employment Service. The contractor is not required to grant employment to any job
applicants who, in his opinion, are not qualified to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State
Employment Service, the State Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number requested, the State Employment Service
will forward a certificate to the contractor indicating the unavailability of applicants. Such
certificate shall be made a part of the contractor's permanent project records. Upon receipt of
this certificate, the contractor may employ persons who do not normally reside in the labor area
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c)
above.

5.The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual
preference for the use of mineral resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in
every subcontract for work which is, or reasonably may be, done as on-site work.
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AMENDMENT
REQUIRED CONTRACT PROVISIONS
(Exclusive of Appalachian Contracts)

FEDERAL-AID CONSTRUCTION CONTRACTS
The Federal-Aid provisions are supplemented with the following:
XlI. Cargo Preference Act

1. U.S. Department of Transportation Federal Highway Administration memorandum dated
December 11, 2015 requires that all federal-aid highway programs awarded after February
15, 2016 must comply with the Cargo Preference Act and its regulation of 46 CFR 381.7
(a)-(b).

Amendment to Form FHWA 1273
Revised January 25, 2016
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Location 1
OCR No. 9425 Loomis-Oroville Rd. MP 35.36 (1.6 Mi. from SR 97)




Location 2

CR No. 9455 Aeneas Valley Rd. MP 2.60
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OCR No. 9229 Conconully Rd. MP 2.76
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Location 4
OCR No. 9213 Spring Coulee Rd. MP 1.44




FEDERAL DAVIS-BACON WAGE RATES

County Wide Roadside Hazard Removal



General Decision Number: WA190001 02/15/2019 WAl
Superseded General Decision Number: WA20180001
State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. TIf this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-menticned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a) (2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
1 01/18/2019
2 02/15/2019

WA1950001 Modification 2
Federal Wage Determinations for Highway Construction

Page |1



CARP0001-008 06/01/2018

ADAMS, ASQTIN, BENTON, CHELAN, CCOLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOCGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, and YAKIMA
Counties

Rates Fringes
CARPENTER
BROUP Liaiwvons st v 65 5 5 @ 5 wiowiorons: o & & & $ 33.40 16.40
GROUP 2uiwouw vos s wmns wnues & e s S 45.42 18.83
GROUE Bivums i s s o 5 5 = 5 oo & & 5 $ 34.52 16.40
GROUE Sarwicmm v s w5 5 5 5 5 semmmnme 5 o 5 $ 34.52 16.40
BROUP Gocvvww sow % 5 3 8 = s sumincoms: ¢ o 5 4 $ 77.52 16.40
GROUP 6. vvvnineennnnnnnnnns S 37.76 16.40
GROUP 7 iiintentnannnnnnnnes S 38.76 16.40
GROUP B....'i'iiriinnnnnnnnns $ 35.52 16.40
GROUP 9. ... iiiiiininnrnnrnns $ 41.76 16.40

CARPENTER & DIVER CLASSIFICATIONS:

GRCUP 1: Carpenter

GROUP 2: Millwright, Machine Erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, Dock, and Wharf carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby

GROUP 8: Assistant Diver Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-60 MILES FREE

ZONE 2 61-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot

101-150 feet $3.00 per foot

151-220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with
a chemical "splash suit".

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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CARP0003-006 06/01/2018

SQUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,

LEWIS (Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM
Counties.

Rates Fringes

Carpenters:

CARBENTEBRS . v s s v = = 5 = o scmims ooz & 5 37.64 16.83

DIVERS TENDERS.... 4.+ comams s $ 43.73 16.83

DIVERS. ¢t v itenvnnrenrennanns 5 87.73 16.83

DRYWALL. s o v i e vttt e vnnenanns $ 37.64 16.83

MILLWRIGHTS. ..o i i i i i e vnnns $ 38.17 16.83

PILEDRIVERS. .......0vvrrunn- $ 38.71 16.83
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET $2.00 PER FOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85
Zone 3 - 1.25

Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPQINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned cities
ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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CARP0770-003 06/01/2018

Rates Fringes

CARPENTER

CENTRAL WASHINGTON:
CHELAN, DOUGLAS (WEST OF
THE 120TH MERIDIAN),
KITTITAS, OKANOGAN (WEST
OF THE 120TH MERIDIAN) AND

YAKIMA COUNTIES

CARPENTERS ON CREOSOTE

MATERIAL. . v o v v et e vnennnn $ 29.15 13.93
CARPENTERS. .. ..ot vnnnssns $ 29.05 13.93
DIVERS TENDER.....0outevuuns $ 48.59 16.12
DIVERS:ssunwimaesisan oo $ 97.43 16.12
MILLWRIGHT AND MACHINE

ERECTORS: « suwiiioie s 6 s & & % i oy el $ 45.42 16.12
PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING....... S 44.17 13.93

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTCON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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CARP0770-006 06/01/2018
Rates Fringes

CARPENTER
WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS (excludes piledrivers only), MASON, PACIFIC (North of a
straight line made by extending the north boundary line of Wahkiakum
County west to the Pacific Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHCMISH,
THURSTON AND WHATCOM COUNTIES

BRIDGE CARPENTERS.......... $ 43.92 16.12
CARPENTERS ON CREOSOTE

MATERIAL. « o vt i et iiiaeenann 5 44.02 16.12
CARPENTERS. ......coveunn. $ 43.92 16.12
DIVERS TENDER.............. $ 48.59 16.12
DIVERS. . vsvieavvusvssnsvens 5 97.48 16.12
MILLWRIGHT AND MACHINE

ERECTORS :: s i snnsassaonssnna $ 45.42 16.12

PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING....... $ 44.17 16.12

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the fellowing
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

WA190001 Modification 2
Federal Wage Determinations for Highway Construction



ELEC0046-001 08/06/2018

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates
CABLE SPLICER. ...t irenrnneennnn $ 55.627
ELECTRICIAN. & v it it e s e nennennnnns $ 50.57

* ELEC0048-003 01/01/2019

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates
CABLE: SPLICER s v vv s s n wwmmes s s ¢ 3 S 44,22
BERCTRICGEBRN . . woaraaia o e o e @ b araans s s -k $ 44.85

HOURLY ZONE PAY:

Fringes

3%+20.21
3%+20.21

Fringes

21.50
23157

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following

listed cities:

Portland, The Dalles, Hood River, Tillamook, Seaside and

Astoria

Zone Pay:

Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven. Zones are based on Delorrne

Street Atlas USA 2006 plus.

* ELEC0048-029 01/01/2019

COWLITZ AND WAHKIAKUM COUNTY

Rates
CABLE SPLICER. .. :veeeeeeeoennnnns $ 44.22
BLECTRIETAN s csscasnides s sass5a $ 44.85

ELEC0073-001 01/01/2019

Fringes

21.50
23.57

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN

COUNTIES

Rates
CABLE SPLICER  ca o s s 4 5 % svssiaias s o 6 & & & % 34,10
ELECTRICTAN. « viow v v s v 5 u sl aiin & ot a @ & 8 34.30

WA120001 Modification 7

Fringes

16.68
18.88

Federal Wage Determinations for Highway Construction
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ELEC0076-002 08/31/2018

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
CABLE: SPLICER: &« ¢ w5 weonsmsens v 5 o » & S 48.06 23.23
ELECTRICIAN. « v vt vevornnnnananans $ 43.69 23.10

ELEC0112-005 06/01/2018

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER::sssienssowsessnsss S 45.68 20.60
ETLECTRICTANG: s o v w5 o s 8 o seiwaline & 5o s o5 $ 43.50 20.54

ELEC0191-003 06/01/2018

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
CABLE SPLICER. .. teueennennsnsans $ 44.23 17.73
ELECTRICIAN. « vttt e st vsennnnenns $ 44.95 21.42

ELEC0191-004 06/01/2018

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER. ... icoeeansasaansns $ 40.82 17.63
ELECTRICIAN o v s s s swiwiaioie i« a s % v § 42.45 21.34

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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ENGI0302-003 06/01/2018

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
Group 1A. ...t rieneennnnnn S 44.44 19.97
Grfoup 1BA::;:sssaveansveinsns $ 45.09 18.97
Group 1ARRA.....iveriernens S 45.73 19.97
GEOUD lccccssspmnmesasanasus $ 43.79 19.97
BEOUE Zesrsessimmenwsreissas $ 43.23 19.97
GEGUD Sowsssssssvmewvceinsss $ 42.74 19: 97
GIroUD Qowissvnsommavassssssi $ 40.01 19.97
Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GRQUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yvards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

WA190001 Modification 2
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GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yvards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 1lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, stratc tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; O0il
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator

WA190001 Modification 2
Federal Wage Determinations for Highway Construction



HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.
H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.

H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.

ENGI0370-002 06/01/2018

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUE: lizssscsarssisaimmedais $ 27.51 15:95
GROUP Z::wasisisssiamemosiias $ 27.83 15.95
GROUP -J: s wmsne ¢ 0 5 6 £ 5 & seionid e & & $ 28.44 15.95
GROUP 4w cascirsissiiinessses $ 28.60 15.95
GROUE' 5w srenwu ¢ s a8 5 % avaa s o ¢ $ 28.76 15.95
GROUPE! B s wmmmsuss 565 eammess s $ 29.04 15.95
GROUE! T s wowwres o6 & & s 3 @ owimars s s Si 29, 3. 15.95
GROUP 8 s g wwvwrs s g5 3 8 4 5 woaramms & $ 30.41 15.95

ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1l: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho

Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho

WA190001 Modification 2
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
reguired) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw {multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-1lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

WA190001 Modification 2
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GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum) ; Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

WA190001 Modification 2
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GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GRCUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale

NOTE:
In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT :
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGI0612-001 09/28/2018

PIERCE County

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUE A& = s eovvarswens o » % & & & o wiso S 44.44 19.97
GROUP - 1ARL « coemees o oo v s o won $ 45.09 19.97
GROUP 1AAA. ..t ieeenennnnnnn $ 45.73 19.97
GROUP Ll....iiiiiveiinnnnnnnenn S 43.79 19.97
GROUP Z2...¢iiiinninnnnnnnens s 43.23 19.97
GROUP 3. ...t innrnnranss $ 42.74 19.97
GROUP 4. .. ienrnnnennnnns $ 40.01 19.97

WA1590001 Modification &
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 ARA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-—
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

WA190001 Modification 2
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill cilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant ociler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers—eguipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class "D" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class "C" Suit - Base wage rate plus $1.00 per hour.
H-3 Class "B" Suit - Base wage rate plus $1.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $2.00 per hour.

WA190001 Modification 2
Federal Wage Determinations for Highway Construction



ENGI0612-012 09/28/2018

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLCWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP JA. u wmiemwin v o0 v a0 aomowsomese S 44.44 19.97
GROUP  LAA. cumwins o u s n e sowmiese $ 45.09 158.97
GROUP 1ARA. ....eterennnoennn $ 45.73 19.97
GROUP 1.....ciiiniinnnnnnnns $ 43.79 19.97
GROUP 2Z......ciininennnnnnnn $ 43.23 19.97
GROUP 3....ciivrirnrennenannn $ 42.74 19.97
GROUP 4......00tiieiinnnnnnn $ 40.01 19.97

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AARA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating cff-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

WA190001 Modification 2
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GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
vards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boomn
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; ©0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities

excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

WA190001 Modificatiocn 2
Federal Wage Determinations for Highway Construction



HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class "D" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class "C" Suit - Base wage rate plus $1.00 per hour.
H-3 Class "B" Suit - Base wage rate plus $£1.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $2.00 per hour.

ENGI0701-002 01/01/2018

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUR X.::iisuwenwssassssisones 5 41.65 14.35
GROUE 1Rsexssvmemwsenssas oas $ 43.73 14.35
GROUE 1Bissssnviawaonsiasssns $ 45.82 14.35
GROUP. 2 s spipewuasseesysows $ 39.74 14.35
GROUP: Fcvvvowswmmamsvesss e $ 38.59 14.35
GROUP 4usiveswsmwmemnssss s v on $ 37.51 14.35
GBROUE Suve v o s v o s wmierss s 6 8 5 5 % 5w $ 36.27 14.35
CGROUP Buveis o o v o« wvsomincain oo % & & @ & $ 33.05 14.35

Zone Differential (add to Zcne 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate B84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens "Blast Zone" shall receive Zone I pay for all
classifications.

WA190001 Modification 2
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All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; CCOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above
mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above menticned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,
inserts and/or attachments); Crane, ninety (20) ton through
one hundred ninety nine (199) ton with over two hundred
{200") boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175") tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

Group 1A
Crane, floating twec hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in
work radius

WA190001 Modification 2
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Group 1B

Crane, three hundred (300) ton through three hundred ninety

nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or "Trimmer"; Blade, Robotic; Bulldozer, Robotic Equipment
(any type); Bulldozer, over one hundred twenty thousand
(120,000) 1lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom
Truck fifty (50) ton and with over one hundred fifty foot
(150') boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including twe hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty

(50) ton through eighty nine (89) ton with over one hundred

fifty foot (150') boom (including jib inserts and/or

attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
lbs.; Loader one hundred twenty thousand (120,000) lbs. and

above; Remote Controlled Earth Moving Equipment; Shovel,

Dragline, Clamshell, five (5) cu. Yds. And over; Underwater

Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) 1lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150') boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) lbs.; Loader sixty thousand
(60,000) 1bs. and less than one hundred twenty thousand
(120,000) 1bs.

WA190001 Modification 2
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Group 4
Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up tc and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150') jib {on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator Operator
over twenty thousand (20,000) 1lbs. through eighty thousand
(80,000) 1lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) 1bs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3'") depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Toocl System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons

WA190001 Modification 2
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Group 5
Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or less;
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe track type up to
and including twenty thousand (20,000) lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding
type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc.

Group 6
Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yard);
Broom, self-propelled; Compressor Operator (any power)
under 1,250 cu. ft. total capacity; Concrete Curing Machine
(riding type); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver

WA190001 Modification 2
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IRONOQ14-005 07/01/2018
ADAMS, ASCTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,

GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes

IRON0029-002 05/01/2018
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES

Rates Fringes

IRON0086-002 07/01/2018
YAKIMA, KITTITAS AND CHELAN COUNTIES

Rates Fringes

IRONOOB6-004 07/01/2018
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes

WA190001 Modification 2
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LABO0238-004 06/01/2018

PASCC AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes
LABORER (PASCO)
GROUP 1......0ceieenennnnnnn $ 24.84 12.35
GROUP 2:unsasacosdss baasedse $ 26.94 12.35
GROUE Busesucsrissss nsaues s $ 27.21 12.35
GROUP d::zawvwaoissns siewossa $ 27.48 1235
GROUE Sicivnascasvescssnmeiess $ 27.76 12,35
LABORER (SPOKANE)
GROUE Ly s 5 wmmmm v 6 ¢ & 5 5 00mms o S 24.74 12.45
GROUR 2% s 5 sisssarv v £ 5 & 8 § % Fawares $ 26.84 12.45
BROUP 3 su semwws s v as s ams ass 5 27,11 12.45
GROUP s wnwmmaes oo s s noanes $ 27.38 12.45
GROUP: Bix 4 & & sowivws 5 ¢ & 5 5 = 5 weemies $ 27.66 12.45
Zone Differential (Add to Zone 1 rate): $2.00

BASE POINTS: Spokane, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine, 6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class "A" (to include
all bull gang, concrete crewman, dumpman and pumpcrete

WA190001 Modification 2
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crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector {wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
"splash suit" and air purifying respirator); Jackhammer
Operator; Miner, Class "B" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include sgueeze and
flo-crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical "splash suit"); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator {(air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 1lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class "D", (to include raise and shaft miner, laser
beam operator on riases and shafts)

WA190001 Modification 2
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LABC0238-006 06/01/2018

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes
Hod CaEEle¥ i nmwucaassssniigviomess S 2775 12 25
LABO0242-003 06/01/2018
KING COUNTY
Rates Fringes
LABORER
GROUP 1....'iuvennnnnennnnnn 5 26.05 11.49
GROUP 2.t iitnieniennnnnnnnn $ 29.83 11.49
GROUP 3. .. iiiiiinnennnnnnnnn $ 37.27 11.49
GROUP 4. ... itiiiinnennnnnnnn $ 38.19 11.49
GROUP 5. .. ..t iirenrennennnnn $ 38.80 11.49

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective

city hall
ZONE 2 - More than 25 but less than 45 radius miles from the

respective city hall
ZONE 3 - More than 45 radius miles from the respective city

hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $£1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

WA190001 Modification 2
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LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun {under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railrocad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA150001 Modification 2
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LAB0O0252-010 06/01/2018

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES

Rates Fringes
LABORER
GROUP 1.....ciiiiunnunenennn $ 26.05 11.49
GROUP 2....'tennrnnnnnnnsnnn $ 29.83 11.49
GROUP 3....iiirinnnnrnnnnns $ 37.27 11.49
BROUP dizamesevavisnsnimeiias $ 38.19 11.49
GROUE 5i.uevsmscssssssnsmesiss S 38.80 11.49

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall
ZONE 2 - More than 25 but less than 45 radius miles from the

respective city hall
ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Perscn-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA190001 Modification 2
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LABO0292-008 06/01/2018

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES

Rates Fringes
LABORER
GROUP 1....iciiiennnnnnnnnn ..$ 26.05 11.49
GROUP 2. .. iieinnnnnnnnnnns $ 29.83 11.49
GROUP 3.t iteiiinnnnnnnnns $ 37.27 11.49
GROUP 4....... S A5 Ay G b $ 38.19 11.49
GROUP Biceancsssssminvasnassss $ 38.80 11.49

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Perscn; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type):
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper {over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA190001 Modificatien 2
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LABO0335-001 06/01/2018

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:

ZONE 1:

GROUP 1. v conwommmons s ass s ain $ 31.72 11.49
GROUP 2.....iiiiiernnnnnnas $ 32.38 11.49
GROUP 3....ciiiinencnnrennan $ 32.87 11.49
GROUP 4......iiiiiennennnnn $ 33.29 11.49
GROUP 5....iciiinnnnnnnnnnns $ 28.98 11.49
GROUP B...cvvvrmnnnnnnnnnns $ 26.31 11.49
GROUE Ts:isssasamvancsiasisg $ 22.78 11.49

Zone Differential (Add to Zone 1 rates):

Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Lecading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)

WA190001 Modification 2
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter ({concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers {covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffic Flaggers

GROUF 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers

Rates Fringes

WA190001 Modification 2
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LABO0348-003 06/01/2018

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES

Rates Fringes
LABORER
CROUER Lawmsssws o 5 5 swarars 6 6 ¢ 53 4 $ 22.23 11.49
GROUP 2w vinvs ovmmssewsss $ 25.48 11.49
GROUP Bcom s ons samemiwssessn $ 27.89 11.49
GROUP dluvcivn oo aseesmams owsss $ 28.56 17 .43
GROUP 5...'vviiinnnnnnernnns $ 29.04 11.49

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hocg Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Person; Material
Yard Perscn; Pot Tender; Rip Rap Person; Riggers; Scale
Perscn; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);

Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
alartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line 1is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, wvacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA190001 Modification 2
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PAINO005-002 07/01/2018

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS . . it ittt i eennnnnnnn $ 30.50 15.73

PAIN0005-004 03/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSCN, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

PAINO0O5-006 07/01/2018

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

Rates Fringes
PAINTER
Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............ $.30.19 5 Ly
Over 30'/Swing Stage Work..$ 22.20 7.98
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 22.94 11.61
Lead Abatement, Asbestos
BHatenent. v e e o o 5 5 5 2 wommreses o $ 21.50 7.98

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet.

WA190001 Modification 2
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PAIN0O055-003 07/01/2018

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes
PAINTER
Brush & Roller.....ccvcueenn § 23.51 11.94
High work - All work 60
ft. or higher............... $ 24.26 11.94
Spray and Sandblasting...... $ 23.51 11.94

PAIN0O055-006 07/01/2018

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Painters:
HIGHWAY & PARKING LOT
BTRIPER: crsassmenessascsrass $ 35.02 12.06

PLAS0072-004 06/01/2018

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
ZONE l..cinvaasiiocsowisonisas $ 29.07 14.13

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00
BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee

Zone 1l: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

WA190001 Modification 2
Federal Wage Determinations for Highway Construction

Page |38



PLAS0528-001 06/01/2018

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND,

KITSAP, LEWIS, MASON, PACIFIC,
SNOHOMISH, THURSTON,

CEMENT MASON

Rates
CEMENT MASON. ...t oteewenens $ 42.63
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER
TOOLS, GUNNITE NOZZLE....... $ 43.13
TROWLING MACHINE OPERATOR
ON COMPOSITION. ..v:cvecusann- S 43513

PLAS0555-002 06/01/2017

CLARK, KLICKITAT AND SKAMANIA COUNTIES

ZONE 1:

Rates

CEMENT MASON

Zone
Zone
Zone
Zone
Zone

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,

CEMENT MASONS DOING BOTH
COMPOSITION/POWER

MACHINERY AND

SUSPENDED/HANGING SCAFFOLD..S$ 32.87
CEMENT MASCNS ON

SUSPENDED, SWINGING AND/OR

HANGING SCAFFOLD.....v0ovvnn. $ 32.87
CEMENT MASONS. . v ot eneenrennn $ 31.50
COMPOSITION WORKERS AND

POWER MACHINERY OPERATORS...S$ 32.19

Differential (Add To Zone 1 Rates):

2 - $0.65
3. = 1.15
4 - [ £
g = 3.00

SALEM, THE DALLES, VANCOUVER

ZONE 1:

respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the

respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the

respective city hall.

ZONE 5: More than 80 miles from the respective city hall

WA190001 Modification 2
Federal Wage Determinations for Highway Construction

JEFFERSON, KING,
PIERCE, SAN JUAN, SKAGIT,
WAHKIAKUM AND WHATCOM COUNTIES

Fringes

17.44

Fringes

17

17.
17.

17.

62

62
62

62

Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
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TEAM0037-002 06/01/2018

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:
ZONE 1

GROUP 1...'itrirnennnnnnnns $ 28.52 14.62
GROUP 2.t it itiiieninannnn $ 28.64 14.62
GROUP 3. .t iiiiietinnnenns $ 28.78 14.62
GROUP 4. .. iinienennnnns $ 29.05 14.62
GROUP Siwaicivisissi maaiossas § 29,27 14.62
GROUP Bicosvansisansmmiossns $ 29.45 14.62
GROPE Taeenrs s oa ¥ 5 4 3 G5 o & 3 $ 29.65 14.62

Zone Differential (Add to Zone 1 Rates):
Zone 2 - 50.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.
TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

WA190001 Modification 2
Federal Wage Determinations for Highway Construction
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GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar eqguipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); 0il
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 1l cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereocf: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)

WA190001 Modification 2
Federal Wage Determinations for Highway Construction



TEAM0174-001 01/01/2018

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:

ZONE A:
GROUP 1:.i.iiiininnnnnannnnn $ 35.63 18.67
GROUP 2t in i innrennennnen $ 34.79 18.67
GROUP 3:...ieciirneenaenaaad 31.98 18.67
GROUP 4ttt iiinienennnn $ 27.01 18.67
GROUP Bttt ettt eeneneennnn $ 35.18 18.67

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - "A-frame or Hydralift" trucks and Boom trucks or
similar equipment when "A" frame or "Hydralift" and Boom
truck or similar equipment is used; Buggymobile; Bulk
Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity

WA190001 Modification 2
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity:
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0il tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired) (when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:

LEVEL C: +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +8$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with

a chemical "splash suit."

LEVEL A: +5.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

WA190001 Modification 2
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TEAM0690-004 06/01/2018
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND

OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
CCUNTIES

Rates Fringes

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams, Chelan, Douglas, Ferry, rant, Kittitas,

Okanogan, Pen Oreille, Spokane, Stevens, and Whitman Countie

AREA 1: LEWISTON ZONE CENTER: Asotin, Columbia, and Garfield Counties

5

Page |44

Lincoln,

AREA 2: PASCO ZONE CENTER: Benton, Franklin, Walla Walla and Yakima Counties)

AREA 1:
GROBP l.wssrssavmamamsnnesy $ 24.32 17.30
BROUR 2:uvassnss smmasersiss S 26.86 17.30
BROBE s vusuwasnmmane e $ 26.97 17.30
CGROBR @ zvwsvosun mmwems ¢ o v 4 a $ 27.30 17.30
BROUP Bavvvevnmasmnmawevasss $ 27.41 17.30
BROUE B¢ vusonmnmmmmomessnns $ 29.57 17.30
GROBE 7. wasnmasmmamime o on o n 5 28.11 17.30
GROUE B . v e v s m s mmmrsmme 6o e oo $ 28.43 17.30

AREA 2:
GROUP l.....icvinennnnrannnas $ 26.32 17.30
GROUP 2....ittirennnnnannns $ 28.86 17.30
GROUP 3. .,..vvcuvememsonsas $ 28.97 17.30
GROUE 4.isisssivamovsansssi $ 29.30 17 =30
GROUP Sissssssammvsmennnsap $ 29.41 17 30
GROUE Guisssspsnwmi@@ras s a 5 29.57 17.30
GROUP T..zsagassnmnmea@sqvesss $ 28.05 17.30
GROUP Bivivisusnnnavvoisnas $ 30.43 17 30

Zone Differential (Add to Zone 1 rate: Zone 1 + $2.00)

BASE POINTS: Spokane, Pasco, Lewiston
Zone 1: 0-45 radius miles from the main post office.
Zone 2: Outside 45 radius miles from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs.
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

WA190001 Modification 2
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GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 1lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro

Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Rell Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1bs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);

Lowboy (over 50 tons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.

WA190001 Modification 2
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LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four(4)
and eight (8) hours.

NOTE:
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft perferming
cperation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii)).
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance {(additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. I1f the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

WA120001 Modification 2
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2.) If the answer to the gquestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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WASHINGTON STATE PREVAILING WAGE RATES
SECTION

WAGE RATES FOR PUBLIC WORKS CONTRACTS
BENEFIT CODE KEY
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 05/21/2019

County Trade Job Classification Wage |Holiday/Overtime Note
Okanogan |Asbestos Abatement Workers |Journey Level $38.16| 5D 1H
'Okanogan|Boilermakers Journey Level $66.54) 5N 1C
Okanogan|Brick Mason Journey Level $49.04| 5A M
Okanogan|Building Service Employees |Janitor $12.00 1
Okanogan|Building Service Employees |[Shampooer $12.00 i
Okanogan |Building Service Employees |Waxer $12.00 1
'Okanogan [Building Service Employees |Window Cleaner $12.00 1
Okanogan|Cabinet Makers (In Shop) Journey Level $12.00 1
Okanogan|Carpenters Bridge, Dock And Wharf $57.85| 5D 4C
Carpenters
Okanogan|Carpenters Carpenter $45.11| 5A 1B 8N
Okanogan|Carpenters Floor Finisher $45.11| 5A 1B 8N
Okanogan|Carpenters Floor Layer $45.11] 5A 1B 8N
'Okanogan|Carpenters Form Builder $45.11 5A 1B 8N
Okanogan|Carpenters Scaffold Erecting & $49.80, 5A 1B
Dismantling
Okanogan|Cement Masons Journey Level $43.20f 7B 1N
Okanogan|Divers & Tenders Bell/Vehicle or Submersible |[$113.60] 5D 4C
Operator (Not Under Pressure)
Okanogan|Divers & Tenders Dive Supervisor/Master $76.33| 5D 4C
Okanogan|Divers & Tenders Diver $113.60| 5D 4C 8V
Okanogan|Divers & Tenders Diver On Standby $71.33) 5D 4C
'Okanogan |Divers & Tenders Diver Tender $64.71| 5D 4C
Okanogan |Divers & Tenders Manifold Operator $64.71| 5D 4C
:Okanogan Divers & Tenders Manifold Operator Mixed Gas | $69.71| 5D 4C
|Okanogan|Divers & Tenders Remote Operated Vehicle $64.71| 5D 4C
Operator/Technician
Okanogan|Divers & Tenders Remote Operated Vehicle $60.29| 5A 4C
‘- Tender
'Okanogan|Dredge Workers Assistant Engineer $56.44| 5D 3F
;Okanogan Dredge Workers Assistant Mate (Deckhand) $56.00, 5D 3F

1 of 16 4/26/2019, 1:42 PM



20f16

https:/fortress. wa.gov/Ini/wagelookup/prvWagelookup.aspx

Okanogan| Dredge Workers Boatmen $56.44 5D 3F
Okanogan| Dredge Workers Engineer Welder $57.51] 5D 3F
Okanogan| Dredge Workers Leverman, Hydraulic $58.67 5D 3F
Okanogan Dredge Workers Mates $56.44 5D 3F
Okanogan Dredge Workers Oiler $56.00 5D 3F
Okanogan| Drywall Applicator Journey Level $45.11  5A 1B 8N
Okanogan| Drywall Tapers Journey Level $40.10, 7E 1P
Okanogan| Electrical Fixture Journey Level $12.00 1
Maintenance Workers
Okanogan| Electricians - Inside Cable Splicer $68.69| 7H 1E
Okanogan| Electricians - Inside Construction Stock Person $34.97] 7H 1D
Okanogan) Electricians - Inside Journey Level $64.31 7H 1E
Okanogan' Electricians - Motor Shop Craftsman $15.37 1
Okanogan Electricians - Motor Shop | Journey Level $14.69§ 1
Okanogan| Electricians - Powerline Cable Splicer §79.600 5A 4D
_ Construction
Okanogan| Electricians - Powerline Certified Line Welder $72.98  5A 4D
Construction
Okanogan| Electricians - Powerline Groundperson $47.94) 5A 4D
Construction
Okanogan| Electricians - Powerline Heavy Line Equipment $72.98/ 5A 4D
[ Construction Operator
Okanogan| Electricians - Powerline Journey Level Lineperson $72.98 5A 4D
Construction
Okanogan| Electricians - Powerline Line Equipment Operator $62.06| 5A 4D
Construction
Okanogan| Electricians - Powerline Meter Installer $47.94  5A 4D 8w
Construction
Okanogan| Electricians - Powerline Pole Sprayer §72.98) 5A 4D
Construction _
Okanogan| Electricians - Powerline Powderperson $54.55/ 5A 4D
| Construction
Okanogan| Electronic Technicians Electronic Technicians $43.70 5B 1B
Journey Level
Okanogan Elevator Constructors Mechanic $94.221 7D 4A i
Okanogan Elevator Constructors Mechanic In Charge 1 $101.73, 7D 4A
Okanogan| Fabricated Precast Concrete |Journey Level $12.00 1
Products
Okanogan| Fabricated Precast Concrete |Journey Level - In-Factory $12.00 1
Products B | Work Only |
Okanogan| Fence Erectors Fence Erector $39.29] 7B 1M
Okanogan| Fence Erectors Fence Laborer $39.29] 7B M
Okanogan| Flaggers Journey Level $37.19, 7B 1M
Okanogan| Glaziers Journey Level $30.59, 7L 4L
Okanogan| Heat & Frost Insulators And | Journeyman $73.58  5J 4H
Asbestos Workers
- Okanogan| Heating Equipment Journey Level $54.61 6Z 1B
Mechanics
Okanogan Hod Carriers & Mason Journey Level $40.54 7B M
Tenders
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Okanogan| Industrial Power Vacuum Journey Level $12.00 1
Cleaner

Okanogan| Inland Boatmen Journey Level $12.00 1

' Okanogan| Inspection/Cleaning/Sealing |Cleaner Operator, Foamer $14.11 1
Of Sewer & Water Systems By Operator
Remote Control

' Okanogan| Inspection/Cleaning/Sealing | Grout Truck Operator $12.00 1
Of Sewer & Water Systems By
Remote Control

' Okanogan| Inspection/Cleaning/Sealing |Head Operator $17.71 1
Of Sewer & Water Systems By
Remote Control

Okanogan| Inspection/Cleaning/Sealing | Technician $14.21 1

Of Sewer & Water Systems By
Remote Control

| Okanogan| Inspection/Cleaning/Sealing |Tv Truck Operator $17.71 1
Of Sewer & Water Systems By
Remote Control

' Okanogan Insulation Applicators Journey Level $45.11 5A 1B 8N

Okanogan| Ironworkers Journeyman $61.21] 7N 10 ‘

Okanogan| Laborers Air And Hydraulic Track Drill $39.83] 7B M

Okanogan| Laborers Asphalt Raker $39.83 7B 1M
' Okanogan| Laborers Asphalt Roller, Walking $39.56 7B 1M

Okanogan| Laborers Brick Pavers $39.29, 7B 1M

Okanogan| Laborers Brush Hog Feeder $39.29] 7B 1M

Okanogan| Laborers Brush Machine $39.83) 7B 1M
' Okanogan, Laborers Caisson Worker, Free Air $39.83) 7B 1M
' Okanogan| Laborers Carpenter Tender $39.29 7B 1M

Okanogan| Laborers Cement Finisher Tender $39.56, 7B 1M

Okanogan| Laborers Cement Handler $39.29] 7B 1M
' Okanogan| Laborers Chain Saw Operator & Faller $39.83) 7B 1M

Okanogan Laborers Clean-up Laborer $39.29] 7B 1M

Okanogan| Laborers Compaction Equipment $39.56, 7B 1M

Okanogan| Laborers Concrete Crewman $39.29) 7B 1M

Okanogan| Laborers Concrete Saw, Walking $39.56| 7B M

Okanogan| Laborers Concrete Sighalman $39.29] 7B M

Okanogan| Laborers Concrete Stack $39.83| 7B 1M

Okanogan| Laborers Confined Space Attendant $39.29] 7B 1M

Okanogan| Laborers Crusher Feeder $39.29) 7B M

Okanogan| Laborers Demolition $39.29] 7B 1M

Okanogan| Laborers Demolition Torch $39.56, 7B 1M
' Okanogan| Laborers Dope Pot Fireman, Non- $39.56 7B M

mechanical

Okanogan| Laborers Driller Helper (when Required | $39.56| 7B M

To Move & Position Machine)

Okanogan| Laborers Drills With Dual Masts $40.11 7B ™
| Okanogan| Laborers Dry Stack Walls $39.29] 7B 1M
' Okanogan| Laborers Dumpman $39.29) 7B M

Okanogan| Laborers Erosion Control Laborer $39.29] 7B ™
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Okanogan| Laborers Final Detail Cleanup (i.e., ! §37.19, 7B 1M

Dusting, Vacuuming, Window
. Cleaning; Not Construction

- | Debris Cleanup)

Okanogan| Laborers Firewatch $39.29) 7B 1M }

Okanogan| Laborers Form Cleaning Machine $39.29] 7B MM

i Feeder, Stacker

Okanogan| Laborers Form Setter, Paving | $39.56| 7B M )

Okanogan Laborers General Laborer $39.29 7B m

Okanogan Laborers Grade Checker $41.82) 7B M

Okanogan| Laborers Grout Machine Header Tender | $39.29| 7B M

Okanogan Laborers Guard Rail $39.29 7B 1M

Okanogan| Laborers Gunite $39.83 7B M

Okanogan| Laborers Hazardous Waste Worker $40.11 7B 1M
(level A)

Okanogan| Laborers Hazardous Waste Worker $39.83 7B M
(level B)

Okanogan|Laborers Hazardous Waste Worker $39.56| 7B M
(level Q)

Okanogan| Laborers Hazardous Waste Worker $39.29, 7B M

L (level D) o

Okanogan| Laborers Hdpe Or Similar Liner Installer | $39.29| 7B M

Okanogan| Laborers High Scaler $39.83 7B M

Okanogan| Laborers Jackhammer Operator Miner, | $39.56 7B M
Class "b"

Okanogan| Laborers Laser Beam Operator $39.83 7B M

Okanogan| Laborers Miner, Class "a" $39.29] 7B 1M

Okanogan| Laborers Miner, Class "c” $39.83 7B M

Okanogan| Laborers Miner, Class "d" $40.11 7B 1M

Okanogan| Laborers Monitor Operator, Air Track Or| $39.83 7B 1M

il Similar Mounting

Okanogan| Laborers Mortar Mixer $39.83 7B M

Okanogan| Laborers Nipper $39.29 7B m

Okanogan| Laborers Nozzleman $39.83 7B M

Okanogan Laborers Nozzleman, Water (to Include | $39.56] 7B 1M
Fire Hose), Air Or Steam

Okanogan| Laborers Pavement Breaker, 90 Lbs. & | $39.83 7B M
Over

Okanogan| Laborers Pavement Breaker, Under 90 | $39.56| 7B M
Lbs.

Okanogan| Laborers Pipelayer $39.83 7B 1M

Okanogan| Laborers Pipelayer, Corrugated Metal $39.56 7B M
Culvert And Multi-plate

Okanogan| Laborers Pipewrapper $39.83 7B 1M

Okanogan| Laborers Plasterer Tenders $39.83 7B 1M

Okanogan| Laborers Pot Tender $39.56| 7B 1M

Okanogan| Laborers Powderman $41.48 7B M

Okanogan Laborers Powderman Helper $39.56| 7B M

Okanogan| Laborers Power Buggy Operator §39.56, 7B M
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Okanogan|Laborers Power Tool Operator, Gas, $39.56| 7B M
Electric, Pneumatic

Okanogan| Laborers Railroad Equipment, Power $39.56, 7B M
Driven, Except Dual Mobile

Okanogan| Laborers Railroad Power Spiker Or $39.56) 7B M
Puller, Dual Mobile

' Okanogan| Laborers Remote Equipment Operator $40.11 7B 1M
Okanogan| Laborers Remote Equipment Operator $39.56, 7B m

(i.e. Compaction And
Demolition)

' Okanogan| Laborers Rigger/signal Person $39.56 7B 1M
Okanogan| Laborers Riprap Person $39.29 7B M
Okanogan| Laborers Rodder & Spreader $39.56| 7B M
Okanogan| Laborers Sandblast Tailhoseman $39.29 7B M
Okanogan| Laborers Scaffold Erector, Wood Or $39.29] 7B 1M

| Steel
Okanogan| Laborers Stake Jumper $39.29 7B 1M
Okanogan| Laborers Structural Mover $39.29] 7B 1M
Okanogan|Laborers Tailhoseman (water Nozzle) $39.29 7B 1M
Okanogan|Laborers Timber Bucker & Faller (by $39.29] 7B 1M

Hand)
Okanogan| Laborers Track Laborer (rr) $39.29, 7B M
Okanogan| Laborers Traffic Control Laborer $37.19 7B M 8T
Okanogan| Laborers Traffic Control Supervisor $38.19) 7B 1M 8
Okanogan| Laborers Trencher, Shawnee $39.56| 7B 1M
Okanogan| Laborers Trenchless Technology $39.83) 7B M

Technician

' Okanogan| Laborers Truck Loader $39.29] 7B 1M
Okanogan| Laborers Tugger Operator $39.56, 7B 1M
Okanogan| Laborers Vibrators, All $39.83) 7B 1M
Okanogan| Laborers Wagon Drills $39.56, 7B 1M
Okanogan| Laborers Water Pipe Liner $39.56| 7B 1M
Okanogan| Laborers Welder, Electric, Manual Or $40.11 7B 1M

Automatic (hdpe Or Similar

Pipe And Liner)
Okanogan| Laborers Well-point Person $39.29 7B M
Okanogan| Laborers Wheelbarrow, Power Driven $39.56, 7B M
Okanogan|Laborers - Underground General Laborer & Topman $39.29, 7B M
| Sewer & Water

. Okanogan| Laborers - Underground Pipe Layer $39.83 7B 1M

Sewer & Water

' Okanogan| Landscape Construction Landscape Laborer $37.19 7B 1M 8T

' Okanogan| Landscape Construction Landscape Operator $62.77) 7A 3K 8X
Okanogan| Landscape Maintenance Groundskeeper $12.00 1
Okanogan| Lathers Journey Level $45.11 5A 1B 8N
Okanogan| Marble Setters Journey Level $49.04 5A 1M

' Okanogan| Metal Fabrication (In Shop) |Fitter $12.76 1
Okanogan| Metal Fabrication (In Shop) |Laborer $12.00 1
Okanogan Metal Fabrication (In Shop) |Machine Operator $12.66 1
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Okanogan‘ Metal Fabrication (In Shop) |Painter $12.00& 1
Okanogan Metal Fabrication (In Shop) |Welder $12.76 1
Okanogan Millwright Journey Level $64.25  5A 1B 8N
Okanogan Modular Buildings Journey Level $12.00 1
Okanogan Painters Journey Level $34.65 67 1w
Okanogan| Pile Driver Journey Level | $58.10 5D 4C
Okanogan| Plasterers Journey Level | $42.88) 7K 1N
Okanogan Playground & Park Equipment| Journey Level $12.00 1
Installers
Okanogan| Plumbers & Pipefitters Journey Level $80.93 6Z 1Q
Okanogan| Power Equipment Operators |Asphalt Plant Operators $63.83 7A 3K 8X
Okanogan Power Equipment Operators |Assistant Engineer $60.04 7A 3K 8X
' Okanogan| Power Equipment Operators | Barrier Machine (zipper) $63.27 7A 3K | 8
Okanogan| Power Equipment Operators |Batch Plant Operator: $63.27) 7A 3K 8X
concrete
Okanogan| Power Equipment Operators |Bobcat ) $60.04 7A 3K 8X
Okanogan| Power Equipment Operators |Brokk - Remote Demolition $60.04 7A 3K 8X
Equipment
Okanogan| Power Equipment Operators | Brooms $60.04 7A 3K 8X
Okanogan| Power Equipment Operators |Bump Cutter $63.27] 7A 3K 8X
Okanogan| Power Equipment Operators | Cableways 963.83 7A 3K 8X
Okanogan| Power Equipment Operators |Chipper $63.27] 7A 3K 8X
Okanogan Power Equipment Operators | Compressor $60.04 7A 3K 8X
' Okanogan| Power Equipment Operators |Concrete Finish Machine - $60.04 7A 3K 8X
B - Laser Screed
Okanogan| Power Equipment Operators |Concrete Pump - Mounted Or | $62.77|  7A 3K 8X
Trailer High Pressure Line
Pump, Pump High Pressure
Okanogan| Power Equipment Operators |Concrete Pump: Truck Mount | $63.83  7A 3K 8X
With Boom Attachment Over
| = 42 M -
Okanogan| Power Equipment Operators |Concrete Pump: Truck Mount | $63.27 7A 3K 8x
With Boom Attachment Up To
42m
Okanogan| Power Equipment Operators |Conveyors $62.77, 7A 3K 8X
Okanogan Power Equipment Operators |Cranes friction: 200 tons and $65.77  7A 3K 8X
over
Okanogan| Power Equipment Operators |Cranes: 100 tons through 199 | $64.47| 7A 3K 8X
tons, or 150’ of boom
(including jib with
attachments)
Okanogan| Power Equipment Operators |Cranes: 20 Tons Through 44 $63.27] 7A 3K 8X
Tons With Attachments g
Okanogan| Power Equipment Operators |Cranes: 200 tons- 299 tons, or | $65.13)  7A 3K 8X
250’ of boom including jib
| with attachments
Okanogan| Power Equipment Operators |Cranes: 300 tons and over or $65.77 7A 3K 8X
300’ of boom including jib
with attachments
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Okanogan| Power Equipment Operators |Cranes: 45 Tons Through 99 $63.83 7A 3K 8X
Tons, Under 150" Of Boom
(including Jib With
Attachments)
Okanogan| Power Equipment Operators |Cranes: A-frame - 10 Tons And| $60.04,  7A 3K 8X
Under
Okanogan| Power Equipment Operators |Cranes: Friction cranes $65.13 7A 3K 8X
! through 199 tons
Okanogan| Power Equipment Operators |Cranes: through 19 tons with $62.77) 7A 3K 8X
attachments, A-frame over 10
! tons
Okanogan| Power Equipment Operators |Crusher $63.27 7A 3K 8X
Okanogan| Power Equipment Operators |Deck Engineer/Deck Winches | $63.27  7A 3K 8X |
, (power)
Okanogan| Power Equipment Operators |Derricks, On Building Work $63.83] 7A 3K 8X
Okanogan Power Equipment Operators |Dozers D-9 & Under $62.77 7A 3K 8X
Okanogan| Power Equipment Operators |Drill Oilers: Auger Type, Truck| $62.77  7A 3K 8X
Or Crane Mount
Okanogan| Power Equipment Operators |Drilling Machine $64.47 7A 3K 8x
Okanogan| Power Equipment Operators |Elevator And Man-lift: $60.04 7A 3K 8X |
Permanent And Shaft Type
Okanogan Power Equipment Operators |Finishing Machine, Bidwell And $63.27 7A 3K 8X
Gamaco & Similar Equipment
Okanogan| Power Equipment Operators |Forklift: 3000 Lbs And Over $62.77) 7A 3K 8X
With Attachments
Okanogan| Power Equipment Operators |Forklifts: Under 3000 Lbs. $60.04] 7A 3K 8X
With Attachments
Okanogan| Power Equipment Operators |Grade Engineer: Using Blue $63.27 7A 3K 8X
Prints, Cut Sheets, Etc
| Okanogan| Power Equipment Operators |Gradechecker/Stakeman $60.04 7A 3K 8X
Okanogan| Power Equipment Operators |Guardrail Punch $63.27 7A 3K 8X
Okanogan| Power Equipment Operators |Hard Tail End Dump $63.83 7A 3K 8X
Articulating Off- Road
Equipment 45 Yards. & Over
Okanogan| Power Equipment Operators |Hard Tail End Dump $63.27, 7A 3K 8X
Articulating Off-road
Equipment Under 45 Yards
Okanogan| Power Equipment Operators |Horizontal/Directional Drill $62.77, 7A 3K 8X
Locator
Okanogan| Power Equipment Operators |Horizontal/Directional Drill $63.27 7A 3K 8X
Operator
' Okanogan| Power Equipment Operators |Hydralifts/Boom Trucks Over | $62.77| 7A 3K 8X
10 Tons
Okanogan| Power Equipment Operators |Hydralifts/Boom Trucks, 10 $60.04 7A 3K 8X
_ Tons And Under
' Okanogan| Power Equipment Operators |Loader, Overhead 8 Yards. & | $64.47 7A 3K 8X
Over
Okanogan| Power Equipment Operators |Loader, Overhead, 6 Yards. $63.83 7A 3K 8X
But Not Including 8 Yards
' Okanogan| Power Equipment Operators |Loaders, Overhead Under 6 $63.27) 7A 3K 8X
Yards
| Okanogan| Power Equipment Operators |Loaders, Plant Feed $63.27) 7A 3K 8X
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Yards And Over

Okanogan| Power Equipment Operators |Loaders: Elevating Type Belt $62.77 7A 3K 8X
Okanogan| Power Equipment Operators |Locomotives, All $63.27| TA 3K 8X
Okanogan| Power Equipment Operators |Material Transfer Device $63.27  7A 3K 8X
Okanogan| Power Equipment Operators |Mechanics, All (leadmen - $64.47) 7A 3K 8X
$0.50 Per Hour Over
Mechanic)
Okanogan| Power Equipment Operators |Motor Patrol Graders $63.83] 7A 3K 8X
Okanogan Power Equipment Operators |Mucking Machine, Mole, $63.83] 7A 3K 8X
| Tunnel Drill, Boring, Road
Header And/or Shield
Okanogan Power Equipment Operators |Qil Distributors, Blower $60.04 7A 3K 8X
Distribution & Mulch Seeding
Operator
Okanogan| Power Equipment Operators |Outside Hoists (Elevators And | $62.77  7A 3K 83X
- Manlifts), Air Tuggers, Strato
Okanogan Power Equipment Operators |Overhead, Bridge Type Crane: = $63.27  7A 3K 8X
] 20 Tons Through 44 Tons -
Okanogan Power Equipment Operators |Overhead, Bridge Type: 100 $64.47  7A 3K 8X
Tons And Over
Okanogan| Power Equipment Operators |Overhead, Bridge Type: 45 $63.83] 7A 3K 8X
Tons Through 99 Tons
Okanogan Power Equipment Operators | Pavement Breaker $60.04 7A 3K 8X
Okanogan| Power Equipment Operators |Pile Driver (other Than Crane | $63.27 7A 3K ax
Mount)
Okanogan| Power Equipment Operators | Plant Oiler - Asphalt, Crusher | $62.77| 7A 3K 8X
Okanogan| Power Equipment Operators |Posthole Digger, Mechanical $60.04 7A 3K X
Okanogan| Power Equipment Operators | Power Plant $60.04 7A 3K 8X
Okanogan| Power Equipment Operators | Pumps - Water $60.04 7A 3K 8X
Okanogan| Power Equipment Operators |Quad 9, Hd 41, D10 And Over | $63.83) 7A 3K 8X
Okanogan Power Equipment Operators |Quick Tower - No Cab, Under | $60.04  7A 3K 8X
100 Feet In Height Based To
Boom
' Okanogan| Power Equipment Operators |Remote Control Operator On $63.83 7A 3K 8X
Rubber Tired Earth Moving
~ |Equipment
‘Okanogan| Power Equipment Operators | Rigger and Bellman $60.04  7A 3K 8X
Okanogan| Power Equipment Operators |Rigger/Signal Person, Bellman | $62.77|  7A 3K 8X
(Certified)
Okanogan| Power Equipment Operators |Rollagon $63.83 7A 3K 8X
Okanogan| Power Equipment Operators |Roller, Other Than Plant Mix | $60.04  7A 3K 8X
Okanogan Power Equipment Operators |Roller, Plant Mix Or Multi-lift | $62.77 7A 3K 8X
Materials
Okanogan Power Equipment Operators |Roto-mill, Roto-grinder $63.27, 7A 3K 8X
Okanogan| Power Equipment Operators |Saws - Concrete $62.77) TA 3K 8X
Okanogan| Power Equipment Operators |Scraper, Self Propelled Under | $63.27 7A 3K 8X
45 Yards
Okanogan| Power Equipment Operators |Scrapers - Concrete & Carry $62.77, 7A 3K 8X
All
Okanogan Power Equipment Operators |Scrapers, Self-propelled: 45 $63.83] 7A 3K 8X
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Okanogan

Underground Sewer & Water

Equipment

Okanogan| Power Equipment Operators |Service Engineers - Equipment | $62.77 7A 3K 8X
Okanogan| Power Equipment Operators |Shotcrete/Gunite Equipment $60.04] 7A 3K 8X
Okanogan Power Equipment Operators |Shovel , Excavator, Backhoe, $62.77 7A 3K 8X
. Tractors Under 15 Metric Tons
Okanogan| Power Equipment Operators |Shovel, Excavator, Backhoe: $63.83 7A 3K 8X
| Over 30 Metric Tons To 50
Metric Tons
Okanogan Power Equipment Operators |Shovel, Excavator, Backhoes, | $63.27, 7A 3K 8X
Tractors: 15 To 30 Metric Tons
Okanogan| Power Equipment Operators |Shovel, Excavator, Backhoes: | $64.47] 7A 3K 8X
- Over 50 Metric Tons To 90
Metric Tons
Okanogan| Power Equipment Operators |Shovel, Excavator, Backhoes: | $65.13] 7A 3K 8X
| Over 90 Metric Tons
Okanogan| Power Equipment Operators |Slipform Pavers $63.83] 7A 3K 8X
Okanogan| Power Equipment Operators |Spreader, Topsider & $63.83 7A 3K 8X
Screedman
Okanogan| Power Equipment Operators | Subgrader Trimmer $63.27) 7A 3K 8X
Okanogan| Power Equipment Operators |Tower Bucket Elevators $62.77] 7A 3K 8X
Okanogan| Power Equipment Operators |Tower Crane Up To 175 In $64.47 7A 3K 8X
Height Base To Boom
Okanogan| Power Equipment Operators | Tower Crane: over 175’ $65.13 7A 3K 8X
through 250’ in height, base
to boom
Okanogan| Power Equipment Operators |Tower Cranes: over 250’ in $65.77, 7A 3K 8X
height from base to boom
Okanogan| Power Equipment Operators |Transporters, All Track Or $63.83 7A 3K 8X
Truck Type
Okanogan| Power Equipment Operators | Trenching Machines $62.77 7A 3K 8X
Okanogan| Power Equipment Operators |Truck Crane Oiler/driver - 100| $63.27] 7A 3K 8X
Tons And Over
Okanogan| Power Equipment Operators |Truck Crane Oiler/Driver $62.77) 7A 3K 8X
Under 100 Tons
Okanogan| Power Equipment Operators | Truck Mount Portable $63.27, 7A 3K 8X
Conveyor
Okanogan| Power Equipment Operators |Welder $63.83] 7A 3K 8X
Okanogan| Power Equipment Operators |Wheel Tractors, Farmall Type | $60.04  7A 3K 8X
Okanogan Power Equipment Operators |Yo Yo Pay Dozer $63.27  7A 3K 8X
Okanogan Power Equipment Operators- |Asphalt Plant Operators $63.83 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Assistant Engineer $60.04 7A 3K 8X
Underground Sewer & Water
' Okanogan| Power Equipment Operators- | Barrier Machine (zipper) $63.27] 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Batch Plant Operator, $63.27) 7A 3K 8X
Underground Sewer & Water |Concrete
Okanogan| Power Equipment Operators- |Bobcat $60.04] 7A 3K 8X
Underground Sewer & Water
Power Equipment Operators- |Brokk - Remote Demolition $60.04) 7A 3K 8X
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Underground Sewer & Water

(power)

Okanogan' Power Equipment Operators- |Brooms $60.04 7A 3K 8X
Underground Sewer & Water B
Okanogan| Power Equipment Operators- | Bump Cutter $63.27) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Cableways $63.83 7A 3K 8X
_ Underground Sewer & Water
Okanogan| Power Equipment Operators- | Chipper $63.27| 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Compressor $60.04 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Concrete Finish Machine - $60.04 7A 3K 8X
Underground Sewer & Water |Laser Screed
Okanogan| Power Equipment Operators- |Concrete Pump - Mounted Or | $62.77| 7A 3K 8X
Underground Sewer & Water |Trailer High Pressure Line
Pump, Pump High Pressure
Okanogan| Power Equipment Operators- |Concrete Pump: Truck Mount | $63.83  7A 3K 8X
Underground Sewer & Water |With Boom Attachment Over
42 M
Okanogan| Power Equipment Operators- | Concrete Pump: Truck Mount | $63.27, 7A 3K 8X
Underground Sewer & Water |With Boom Attachment Up To
42m
Okanogan| Power Equipment Operators- | Conveyors $62.77) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Cranes friction: 200 tons and | $65.77] 7A 3K 8X
Underground Sewer & Water |over
Okanogan| Power Equipment Operators- |Cranes: 100 tons through 199 | $64.47| 7A 3K 8X
Underground Sewer & Water |tons, or 150’ of boom
(including jib with
attachments)
Okanogan| Power Equipment Operators- |Cranes: 20 Tons Through 44 $63.27] 7A 3K 8X
Underground Sewer & Water |Tons With Attachments
Okanogan| Power Equipment Operators- | Cranes: 200 tons- 299 tons, or | $65.13] 7A 3K B8X
Underground Sewer & Water |250’ of boom including jib
with attachments
Okanogan Power Equipment Operators- |Cranes: 300 tons and over or $65.77) 7A 3K 8X
Underground Sewer & Water |300’ of boom including jib
with attachments 5
Okanogan| Power Equipment Operators- |Cranes: 45 Tons Through 99 $63.83 7A 3K 8X
Underground Sewer & Water |Tons, Under 150' Of Boom
(including Jib With
Attachments)
Okanogan| Power Equipment Operators- Cranes: A-frame - 10 Tons And| $60.04  7A 3K 8X
Underground Sewer & Water |Under
Okanogan| Power Equipment Operators- |Cranes: Friction cranes $65.13) 7A 3K 8X
Underground Sewer & Water |through 199 tons
Okanogan Power Equipment Operators- | Cranes: through 19 tons with $62.77, 7A 3K 8X
Underground Sewer & Water |attachments, A-frame over 10
tons
Okanogan| Power Equipment Operators- | Crusher $63.27] 7A 3K 8X
- Underground Sewer & Water
Okanogan| Power Equipment Operators- |Deck Engineer/Deck Winches | $63.27|  7A 3K 8X
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Underground Sewer & Water

Okanogan| Power Equipment Operators- | Derricks, On Building Work $63.83 7A 3K 8X
Underground Sewer & Water
' Okanogan Power Equipment Operators- | Dozers D-9 & Under $62.77 7A 3K 8X
Underground Sewer & Water
- Okanogan| Power Equipment Operators- |Drill Oilers: Auger Type, Truck| $62.77] 7A 3K 8X
Underground Sewer & Water |Or Crane Mount
Okanogan| Power Equipment Operators- | Drilling Machine $64.47 7A 3K 8X
Underground Sewer & Water
Okanogan Power Equipment Operators- |Elevator And Man-lift: $60.04] 7A 3K 8X
_ Underground Sewer & Water |Permanent And Shaft Type
' Okanogan Power Equipment Operators- |Finishing Machine, Bidwell And| $63.27  7A 3K 8X
Underground Sewer & Water |Gamaco & Similar Equipment
Okanogan| Power Equipment Operators- |Forklift: 3000 Lbs And Over $62.77) 7A 3K 8X
Underground Sewer & Water |With Attachments
' Okanogan Power Equipment Operators- | Forklifts: Under 3000 Lbs. $60.04 7A 3K 8X
Underground Sewer & Water |With Attachments
' Okanogan| Power Equipment Operators- |Grade Engineer: Using Blue $63.27) 7A 3K 8X
Underground Sewer & Water |Prints, Cut Sheets, Etc
' Okanogan| Power Equipment Operators- |Gradechecker/Stakeman $60.04 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Guardrail Punch $63.27] 7A 3K 8X
Underground Sewer & Water
' Okanogan Power Equipment Operators- |Hard Tail End Dump $63.83) 7A 3K 8X
Underground Sewer & Water |Articulating Off- Road
| Equipment 45 Yards. & Over
Okanogan| Power Equipment Operators- |Hard Tail End Dump $63.27) 7A 3K 8X
Underground Sewer & Water |Articulating Off-road
Equipment Under 45 Yards
' Okanogan| Power Equipment Operators- | Horizontal/Directional Drill $62.77 7A 3K 8X
| Underground Sewer & Water |Locator
' Okanogan| Power Equipment Operators- | Horizontal/Directional Drill $63.27) 7A 3K 8X
Underground Sewer & Water |Operator
Okanogan| Power Equipment Operators- |Hydralifts/Boom Trucks Over | $62.77] 7A 3K 8X
Underground Sewer & Water |10 Tons
Okanogan| Power Equipment Operators- | Hydralifts/Boom Trucks, 10 $60.04 7A 3K 8x
Underground Sewer & Water |Tons And Under
Okanogan Power Equipment Operators- |Loader, Overhead 8 Yards. & $64.47)  7A 3K 8X
Underground Sewer & Water |Over
Okanogan| Power Equipment Operators- |Loader, Overhead, 6 Yards. $63.83] 7A 3K 8X
Underground Sewer & Water |But Not Including 8 Yards
' Okanogan| Power Equipment Operators- |Loaders, Overhead Under 6 $63.27] 7A 3K 8X
‘ Underground Sewer & Water |Yards
:Okanogan Power Equipment Operators- | Loaders, Plant Feed $63.27) 7A 3K 8x
“ Underground Sewer & Water
Okanogan| Power Equipment Operators- |Loaders: Elevating Type Belt $62.77) 7A 3K 8X
Underground Sewer & Water
' Okanogan| Power Equipment Operators- |Locomotives, All $63.27] 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Material Transfer Device $63.27) 7A 3K 8X
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Underground Sewer & Water

Okanogan Power Equipment Operators- Mechanics, All (leadmen - $64.47, 7A 3K | 8X
Underground Sewer & Water |$0.50 Per Hour Over
- Mechanic) o
Okanogan Power Equipment Operators- |Motor Patrol Graders $63.83] 7A 3K 8X
Underground Sewer & Water - -
Okanogan| Power Equipment Operators- | Mucking Machine, Mole, $63.83 7A 3K 8X
Underground Sewer & Water |Tunnel Drill, Boring, Road
Header And/or Shield i _
Okanogan Power Equipment Operators- | Oil Distributors, Blower $60.04 7A 3K 8X
Underground Sewer & Water |Distribution & Mulch Seeding
Operator
Okanogan| Power Equipment Operators- | Outside Hoists (Elevators And = $62.77  7A 3K 8X
: Underground Sewer & Water |Manlifts), Air Tuggers, Strato
Okanogan Power Equipment Operators- | Overhead, Bridge Type Crane: | $63.27  7A 3K 8X
Underground Sewer & Water |20 Tons Through 44 Tons
Okanogan| Power Equipment Operators- | Overhead, Bridge Type: 100 $64.47  7A 3K 8X
Underground Sewer & Water | Tons And Over
Okanogan Power Equipment Operators- |Overhead, Bridge Type: 45 $63.83 7A 3K 8X
Underground Sewer & Water | Tons Through 99 Tons B
Okanogan| Power Equipment Operators- | Pavement Breaker $60.04) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Pile Driver (other Than Crane | $63.27| 7A 3K 8X
Underground Sewer & Water |Mount)
Okanogan| Power Equipment Operators- Plant Oiler - Asphalt, Crusher | $62.77| 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Posthole Digger, Mechanical $60.04) 7A 3K &x
Underground Sewer & Water )
' Okanogan| Power Equipment Operators- |Power Plant $60.04 7A 3K 8X
Underground Sewer & Water
Okanogan Power Equipment Operators- |Pumps - Water $60.04 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- [Quad 9, Hd 41, D10 And Over | $63.83 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Quick Tower - No Cab, Under | $60.04  7A 3K 8X
Underground Sewer & Water |100 Feet In Height Based To
Boom -
Okanogan| Power Equipment Operators-  Remote Control Operator On $63.83) 7A 3K 8X
Underground Sewer & Water |Rubber Tired Earth Moving
Equipment
Okanogan Power Equipment Operators- |Rigger and Bellman $60.04 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- Rigger/Signal Person, Bellman | $62.77|  7A 3K 8X
Underground Sewer & Water | (Certified)
Okanogan Power Equipment Operators- |Rollagon $63.83] 7A 3K 8X
‘ Underground Sewer & Water
Okanogan| Power Equipment Operators- |Roller, Other Than Plant Mix $60.04, 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Roller, Plant Mix Or Multi-lift | $62.77 7A 3K 8X
Underground Sewer & Water Materials
Okanogan| Power Equipment Operators- | Roto-mill, Roto-grinder $63.27) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Saws - Concrete $62.77) 7A 3K 8X
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'Okanogan

Underground Sewer & Water

Okanogan| Power Equipment Operators- |Scraper, Self Propelled Under | $63.27] 7A 3K 8X
Underground Sewer & Water |45 Yards
Okanogan| Power Equipment Operators- |Scrapers - Concrete & Carry $62.77) 7A 3K 8X
Underground Sewer & Water |All
Okanogan Power Equipment Operators- |Scrapers, Self-propelled: 45 $63.83 7A 3K 8x
Underground Sewer & Water |Yards And Over
' Okanogan| Power Equipment Operators- |Service Engineers - Equipment | $62.77  7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Shotcrete/Gunite Equipment | $60.04) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Shovel , Excavator, Backhoe, | $62.77] 7A 3K 8X
Underground Sewer & Water | Tractors Under 15 Metric Tons
' Okanogan| Power Equipment Operators- |Shovel, Excavator, Backhoe: $63.83 7A 3K 8x
| Underground Sewer & Water |Over 30 Metric Tons To 50
Metric Tons
' Okanogan| Power Equipment Operators- |Shovel, Excavator, Backhoes, | $63.27] 7A 3K 8X
_ Underground Sewer & Water |Tractors: 15 To 30 Metric Tons
Okanogan Power Equipment Operators- |Shovel, Excavator, Backhoes: $64.47) 7A 3K 8X
Underground Sewer & Water |Over 50 Metric Tons To 90
Metric Tons
 Okanogan| Power Equipment Operators- |Shovel, Excavator, Backhoes: $65.13) 7A 3K 8X
Underground Sewer & Water |Over 90 Metric Tons
Okanogan| Power Equipment Operators- |Slipform Pavers $63.83 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- |Spreader, Topsider & $63.83 7A 3K 8X
Underground Sewer & Water |Screedman
Okanogan| Power Equipment Operators- |Subgrader Trimmer $63.27, 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Tower Bucket Elevators $62.77 7A 3K 8X
| Underground Sewer & Water
Okanogan| Power Equipment Operators- | Tower Crane Up To 175" In $64.47  7A 3K 8X
Underground Sewer & Water |Height Base To Boom
Okanogan| Power Equipment Operators- | Tower Crane: over 175’ $65.13 7A 3K 8X
Underground Sewer & Water |through 250’ in height, base
to boom
Okanogan Power Equipment Operators- | Tower Cranes: over 250’ in $65.77, 7A 3K 8X
Underground Sewer & Water |height from base to boom |
Okanogan| Power Equipment Operators- | Transporters, All Track Or $63.83 7A 3K 8X
Underground Sewer & Water |Truck Type
Okanogan| Power Equipment Operators- | Trenching Machines $62.77) 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Equipment Operators- | Truck Crane Oiler/driver - 100| $63.27| 7A 3K 8X
Underground Sewer & Water |Tons And Over
' Okanogan Power Equipment Operators- | Truck Crane Qiler/Driver $62.77, 7A 3K 8X
| Underground Sewer & Water |Under 100 Tons
' Okanogan| Power Equipment Operators- | Truck Mount Portable $63.27) 7A 3K 8x
Underground Sewer & Water |Conveyor
' Okanogan| Power Equipment Operators- | Welder $63.83] 7A 3K 8X
Underground Sewer & Water
Power Equipment Operators- |Wheel Tractors, Farmall Type | $60.04] 7A 3K 8X
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Okanogan| Power Equipment Operators- | Yo Yo Pay Dozer $63.27] 7A 3K 8X
Underground Sewer & Water
Okanogan| Power Line Clearance Tree |Journey Level In Charge $49.96/ 5A 4A
Trimmers ' |
Okanogan| Power Line Clearance Tree |Spray Person $47.37, 5A 4A
Trimmers
Okanogan Power Line Clearance Tree |Tree Equipment Operator $49.96, 5A 4A
Trimmers
Okanogan Power Line Clearance Tree |Tree Trimmer $44.57  5A 4A
Trimmers
Okanogan| Power Line Clearance Tree |Tree Trimmer Groundperson $33.60 5A 4A
. Trimmers
Okanogan| Refrigeration & Air Journey Level $80.93 6Z 1Q
Conditioning Mechanics
Okanogan Residential Brick Mason Journey Level $49.04  5A 1M
Okanogan Residential Carpenters Journey Level $42.98 5D 4C
Okanogan| Residential Cement Masons | Journey Level $43.200 7B 1N
Okanogan Residential Drywall Journey Level $45.11]  5A 1B 8N
Applicators
Okanogan| Residential Drywall Tapers | Journey Level $40.10 7E 1P
Okanogan| Residential Electricians Journey Level $29.00 51 1E
Okanogan| Residential Glaziers Journey Level $30.59] 7L 4L
Okanogan| Residential Insulation Journey Level $45.11]  5A 1B 8N
- Applicators
Okanogan| Residential Laborers Journey Level $39.29, 7B 1M
Okanogan| Residential Marble Setters | Journey Level $49.04/ 5A 1M
Okanogan| Residential Painters Journey Level $34.65| 6Z 1w
Okanogan| Residential Plumbers & Journey Level $58.78) 6L 1Q
Pipefitters
Okanogan| Residential Refrigeration & |Journey Level $58.78  6Z 1Q
Air Conditioning Mechanics
Okanogan| Residential Sheet Metal Journey Level (Field or Shop) | $54.61 51 1B
Workers
Okanogan| Residential Soft Floor Layers |Journey Level $15.51 1
Okanogan| Residential Sprinkler Fitters |Journey Level §31.19, 7J 1R
! (Fire Protection)
Okanogan| Residential Stone Masons Journey Level $49.04, 5A M
Okanogan| Residential Terrazzo Workers | Journey Level $42.21]  5A 1M
Okanogan| Residential Terrazzo/Tile Journey Level $34.33| 5A 1M
Finishers
Okanogan Residential Tile Setters Journey Level $42.21]  5A M
Okanogan| Roofers Journey Level $40.21 51 1R
Okanogan| Roofers Using Irritable Bituminous $42.21 51 1R
Materials
Okanogan| Sheet Metal Workers Journey Level (Field or Shop) | $54.61 6Z 1B
Okanogan| Sign Makers & Installers Journey Level $69.10) 7F 1E
(Electrical)
Okanogan| Sign Makers & Installers (Non-| Journey Level $16.14 1
Electrical)
Okanogan| Soft Floor Layers Journey Level $15.79 i}
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| Okanogan| Solar Controls For Windows |Journey Level $12.00 1
Okanogan| Sprinkler Fitters (Fire Journey Level $56.82) 7J 1R
Protection)
Okanogan| Stage Rigging Mechanics (Non | Journey Level $13.23 1
_ Structural)
. Okanogan| Stone Masons Journey Level $49.04  5A 1M
' Okanogan| Street And Parking Lot Journey Level $12.00 1
Sweeper Workers
' Okanogan| Surveyors Assistant Construction Site $62.71 7A 3K 8X
Surveyor
' Okanogan| Surveyors Assistant Construction Site $62.71] 7A 3K 8x
Surveyor
Okanogan| Surveyors Chainman $58.93 7A 3C 8P
' Okanogan, Surveyors Construction Site Surveyor $63.76, 7A 3K 8X
Okanogan| Telecommunication Telecom Technician Journey $43.700 5B 1B
Technicians Level
Okanogan| Telephone Line Construction |Cable Splicer $41.22) 5A 2B
- Qutside
Okanogan Telephone Line Construction |Hole Digger/Ground Person $23.12] 5A 2B
- Qutside
Okanogan| Telephone Line Construction |Installer (Repairer) $39.53] 5A 2B
- Qutside
Okanogan| Telephone Line Construction |Special Aparatus Installer | $41.22) 5A 2B
- Qutside
Okanogan| Telephone Line Construction |Special Apparatus Installer Il $40.41 5A 2B
: - Outside
' Okanogan| Telephone Line Construction | Telephone Equipment $41.22) 5A 2B
| - Qutside Operator (Heavy)
Okanogan| Telephone Line Construction |Telephone Equipment $38.36) 5A 2B
' - Qutside Operator (Light)
Okanogan| Telephone Line Construction | Telephone Lineperson $38.36 5A 2B
- Outside
Okanogan| Telephone Line Construction | Television Groundperson $21.92 5A 2B
- Qutside
' Okanogan| Telephone Line Construction | Television $§29.13] 5A 2B
- Qutside Lineperson/Installer
Okanogan| Telephone Line Construction |Television System Technician | $34.68] 5A 2B
- Outside
Okanogan Telephone Line Construction |Television Technician §31.18  5A 2B
- Qutside
Okanogan| Telephone Line Construction | Tree Trimmer $38.36) 5A 2B
| - Outside
Okanogan| Terrazzo Workers Journey Level $42.21 5A 1M
' Okanogan| Tile Setters Journey Level $42.21] 5A 1M
 Okanogan| Tile, Marble & Terrazzo Journey Level $34.33| 5A M
i Finishers
Okanogan, Traffic Control Stripers Journey Level $46.23] 7A 1K
Okanogan| Truck Drivers Asphalt Mix Over 20 Yards $44.69| 5D 1V 8M
' Okanogan| Truck Drivers Asphalt Mix To 20 Yards $44.52) 5D 1V 8M
' Okanogan| Truck Drivers Dump Truck $44.52| 5D 1V 8M

4/26/2019, 1:42 PM



https://fortress.wa.gov/Ini/wagelookup/prvWagelookup.aspx

Okanogan| Truck Drivers | Dump Truck & Trailer | $44.69 5D | 1V M
: L
Okanogan| Truck Drivers Other Trucks ‘ $44.41 5D ! 1V 8M
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
1
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A,

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1'4) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.



Benefit Code Key — Effective 3/3/2019 thru 8/30/2019

The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one and one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shall be paid at double the hourly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Saturdays and Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

The first two (2) hours of overtime for hours worked Monday-Friday shall be paid at one and one-half times the hourly
rate of wage. All hours worked in excess of ten (10) hours per day shall be paid at double the hourly rate of wage. All
hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. For work on Saturday which
is scheduled prior to the end of shift on Friday, the first six (6) hours work shall be paid at one and one-half times the
hourly rate of wage, and all hours over (6) shall be paid double the hourly rate of wage. For work on Saturday which
was assigned following the close of shift on Friday, all work shall be paid at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-halftimes the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).
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Holiday Codes Continued

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
7
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Day On Christmas Eve Day. (9 1/2).

Holiday Codes Continued

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. Ifany of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.
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Holiday Codes Continued

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any ofthe listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.
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Holiday Codes Continued

Paid Holidays: New Year's Day, the Day after or before New Year's Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year's Day. Ifany of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.
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Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.
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Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150' - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over 220 feet.
Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25° to 300 - $1.00 per foot from entrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency or the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Istheitem fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&I at (360)

902-5330.
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. ltems marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans - B
3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced |
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. | X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated |
pipe for culverts and storm sewers, sizes 30 inch ‘ X
to 120 inches in diameter. May also be treated, 1 thru 5. *

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in f X
diameter. May also be treated, #5.
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ITEM DESCRIPTION YES

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for
mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.
See Contract Plans and Std. Plans for size and material type.

9. Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the
contract plans. Welding of aluminum shall be X
in accordance with Section 9-28.14(3).

10. Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges. X

11. Minor Structural Steel Fabrication - Fabrication of minor steel
ltems such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion |
joint systems, etc., involving welding, cutting, punching and/or | X
boring of holes. See Contact Plans for item description and '
shop

drawings.

12.  Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

'13.  Concrete Piling--Precast-Prestressed concrete piling for use as

55

and 70 ton concrete piling. Concrete to conform to X
Section 9-19.1 of Std. Spec..

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

15. Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2 |
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES

17. Precast Concrete Inlet - with adjustment sections,
See Std. Plans

18. Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

19. Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

20. Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

21. Precast Concrete Utility Vaults - Precast Concrete utility vaults
of
various sizes. Used for in ground storage of utility facilities and
controls. See Contract Plans for size and construction
requirements. Shop drawings are to be provided for approval
prior to casting

22 Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

23. Valve Vault - For use with underground utilities.
See Contract Plans for details. _

24. Precast Concrete Barrier - Precast Concrete Barrier for
use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier. '

25. Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.
See Shop Drawing. X
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab. ‘

26. Precast Concrete Walls - Precast Concrete Wallls - tilt-up wall
panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials |
to be used 1
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ITEM DESCRIPTION

NO

27
28.

29,

30.

31.

32.

33.

Precast Railroad Crossings - Concrete Crossing Structure

Slabs.

12, 18 and 26 inch Standard Precast Prestressed Girder —

Standard Precast Prestressed Girder for use in structures.

Fabricator plant has annual approval of methods and materials
to

be used. Shop Drawing to be provided for approval prior to

casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete

Girders for use in structures. Fabricator plant has annual
approval

of methods and materials to be used. Shop Drawing to be

provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for |

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided ‘

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed

Hollow-core slab for use in structures. Fabricator plant has
annual

approval of methods and materials to be used. Shop Drawing to

be provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION YES

NO

34, Cantilever Sign Structure - Cantilever Sign Structure
fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure X
_shall be galvanized after fabrication in accordance with
AASHTO-M-111.

fabricated to details shown in the Plans. Shop drawings for X
approval are required prior to fabrication.

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel
tubing meeting AASHTO-M-138 for Aluminum Alloys.
See Std. Plans, and Contract Plans for details. The steel
structure X
shall be galvanized after fabrication in accordance
with AASHTO-M-111.

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication =

38. Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles. X

39. Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia X
Provisions for pre-approved drawings.

40. Traffic Signal Standards - Traffic Signal Standards for use on
highway and/or street signal systems. Standards to be

fabricated X
to conform with methods and material as specified on Std.

Plans.
_See Special Provisions for pre-approved drawings
41. Precast Concrete Sloped Mountable Curb (Single and

DualFaced)
See Std. Plans.
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ITEM DESCRIPTION YES NO

42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and

aluminum X | X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed

Std

Custom L
Message hféi’;:ge

43. Cutting & bending reinforcing steel X
44. Guardrail components ' X ' x

~ Custom | Standard |
 EndSec | Sec

45. Aggregates/Concrete mixes Covered by
WAC 296-127-018
46. 7 ASphaIt V - o - I Covered by
WAC 296-127-018
47. Fiber fabrics - X
48. Electrical wiring/components o ' ' ' ' X
'49. ftreated or untreated timber pile : X
'50. Girder pads (elastomeric bearing) ' i X :
S - - - i
51. Standard Dimension lumber ‘ X
52. Irrigation components | X
Supplemental to Wage Rates 7
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts - [ X
55, Traffic Buttons X
56. Epoxy X
57. Cribbing . - ' X )
58. Water distribution materials | X
50. Steel "H" piles ' XV
60. Steel pipe for concrete pile casings | X
61. Steel pile tips, standard | ' X

62. Steel pile tips, custom ' - X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

® @ o o o @ ® @ ©o ©o © © ® o o o

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(ii) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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